## REQUEST FOR PROPOSALS



## RETREAT AND CONFERENCE CENTER AT FORT BAKER

GOLDEN GATE NATIONAL RECREATION AREA

NATIONAL PARK SER VICE, UNITED STATES DEP ARTMENT OF THE INTERIOR

THE PURPOSE OF THIS REQUEST FOR PROPOSALS (RFP) IS TO IDENTIFY THROUGH A PUBLIC, COMPETITIVE PROCESS A SINGLE RESPONDENT (SELECTED DEVELOPER) SELECTED BY THE NATIONAL PARK SERVICE (NPS) TO ENTER INTO EXCLUSIVE NEGOTIATIONS LEADING TO THE DEVELOPMENT AND OPERATION OF A RETREAT AND CONFERENCE CENTER AT FORT BAKER (PROJECT) OF THE TYPE ENVISIONED IN THE FORT BAKER PLAN AND FINAL ENVIRONMENTAL IMPACT STATEMENT (FEIS). NPS HAS ISSUED THIS RFP TO SOLICIT RESPONSES FROM A SELECT GROUP OF FOUR DEVELOPER/MANAGEMENT COMPANIES CHOSEN BY NPS IN JUNE, 2000 AFTER A NATIONWIDE REQUEST FOR QUALIFICATIONS (RFQ), RELEASED BY NPS IN OCTOBER 1999.

The four Developer/Management Companies invited to respond to this RFP are:

ACQUEST REALTY ADVISORS WITH BENCHMARK HOSPITALITY
HISTORIC RESTORATION INC. WITH MARRIOTT CONFERENCE CENTERS
JONES LANG LASALLE WITH HARRISON CONFERENCE CENTERS
PASSPORT RESORTS

This RFP solicitation is based upon the leasing authority granted to NPS by Public Law 105-277 (October 21, 1998), Public Law 106-113 (November 29, 1999), Public Law 106-291 (October 11, 2000), and all relevant applicable law regarding leasing in National Parks. The RFP addresses certain buildings and lands at Fort Baker currently under the jurisdiction of the U.S. Army. Any lease agreement with a Selected Developer is contingent upon completion of a transfer of the property from the U.S. Army to NPS, which is expected but not guaranteed to occur in July 2001.

## REQUEST FOR PROPOSALS

RELEASE DATE: APRIL 17, 2001

SUBMITTAL DATE: AUGUST 13, 2001

RETREAT AND CONFERENCE CENTER AT FORT BAKER

GOLDEN GATE NATIONAL RECREATION AREA

NATIONAL PARK SERVICE

UNITED STATES DEPARTMENT OF THE INTERIOR

## TABLE OF CONTENTS

SECTION 1 RFP SUMMARY	3	Long Term Ownership and Management	28
		Corporate Name and Affiliation Rights	28
SECTION 2 PHYSICAL CONDITIONS	6	Project Tax Status	28
Leasing Opportunity	6		
NPS Building Uses	6	SECTION 7 EVALUATION CRITERIA	29
Buildings Not Required for Use by the Project	7	AND PROCEDURES	
Parade Ground Use and Maintenance	7	Evaluation Criteria	29
Parking Use and Maintenance	8	Selection Process	31
Utilities	8	Exclusive Negotiations (ENA); Lease and	32
Environmental Conditions	8	Development Agreement (LDDA); and Final Lease	02
SECTION 3 REHABILITATION AND	11	l'illai Lease	
DEVELOPMENT STANDARDS		SECTION 8 PROPOSAL REQUIREMENTS	3 4
Overview	11	AND INSTRUCTIONS	34
Historic Building Rehabilitation, Compatible	11	Transmittal Letter	34
New Design and Landscape Rehabilitation		Project Team Summary and Qualifications	34
Utilities and Infrastructure	13	Additional Qualifications of Lead Developmen	
Sustainability	14	and Management Companies	1133
		Other Potential Ownership Entity	36
SECTION 4 OPERATIONS AND	15	Project Rehabilitation and Development Plan	36
MANAGEMENT		•	36
Identity and Marketing	15	Building Design Plans and Renderings	
Fort Baker Institute and Park Programs	15	Conceptual Site Plan	37
Corporate Citizenship and Diversity	16	Conceptual Landscape Plan	37
Public Access	16	Plan Formats	38
Dining and Retail Services	17	Utilities and Infrastructure Program	38
Transportation and Parking Demand	17	Sustainability Program	39
Management Semana	1.	Project Management Plan	41
On-site Employee Housing	18	Transportation and Parking Demand	42
Annual Report	18	Management (TDM) Plan	
Public Safety	18	Corporate Citizenship and Diversity	44
Other Services	18	Business Offer	45
Other Services	10	Pro Forma and Financing Plan	46
SECTION 5 MITIGATION		Certifications	48
REQUIREMENTS	19	Proposal and Delivery Instructions	48
Traffic and Circulation	19		
Geology and Soils	20	SECTION 9 GENERAL INFORMATION	50
Biological Resources	21	Applicable Legislation	50
Cultural Resources	22	Use and Disclosure of Information	51
Infrastructure	22	Limitations	52
Visual and Aesthetic Resources	23		
		FIGURE 1	55
SECTION 6 BUSINESS TERMS	24	EXHIBIT A	56
Long Term Lease	24		
Revenues to NPS	24		
Institute Support	26		
Negotiation Payments	27		
Plan Check Payments	28		