

SECTION F
DELIVERIES OR PERFORMANCE

1. **CLAUSES INCORPORATED BY REFERENCE**
(FAR 52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address (es):

<http://www.arnet.gov>

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

CLAUSE NUMBER	DATE	TITLE
52.242-15	AUG 1989	STOP-WORK ORDER
52.242-17	APR 1984	GOVERNMENT DELAY OF WORK
52.247-35	APR 1984	F.O.B. DESTINATION, WITHIN CONSIGNEE'S PREMISES

2. **TIME FOR COMPLETION AND OPTION TO EXTEND THE CONTRACT TERM**

- A. This Indefinite Quantity (IQ) Contract will be for one year from the contract effective date. Task Orders may be placed against the Indefinite Quantity Contract at any time during the one year period even though the delivery under a particular Task Order may extend beyond the completion date of the Indefinite Quantity Contract.
- B. At the option of the Government, this contract may be extended for four separate twelve-month periods, by the Contracting Officer given written notice of extension to the Contractor prior to the expiration date of this contract. The parties agree that upon issuance of a modification exercising each option year, the following changes will be made to the contract.
 - (1) The Scope of Work will remain unchanged.
 - (2) The Time for Completion specified in Paragraph A above, will be extended by twelve (12) months.
 - (3) The rates for services will be increased in accordance with the rates set forth in Section B, Supplies or Services and Price/Costs.
 - (4) The guaranteed minimum will be increased as set forth in Section B.
- C. The total duration of this contract, including the exercise of the option under this clause, will not exceed five years.

3. **REVIEW AND APPROVAL**

Review and approval under this contract will occur after each deliverable identified in the Task Order. The COTR will notify the Contractor in writing of approval or rejection of the work. In the event the Government delays comments beyond the period specified, the Contractor will be entitled to a day-to-day extension of the completion date. Review and approval times follow, unless modified in the Task Order.

<u>ITEM DESCRIPTION</u>	<u>APPROVAL REQUIRED</u>	<u>CALENDAR DAYS REQUIRED FOR APPROVAL</u>
(1) Pre-Production Conference and Project Agreement	Yes	5 Days
(2) Draft Treatment	Yes	10 Days
(3) Final Treatment	Yes	10 Days
(4) Scriptwriting:		
(a) First Draft	Yes	21 Days
(b) Second Draft	Yes	15 Days
(c) Final	Yes	10 Days
(5) Shooting and Production Schedule	Yes	10 Days
(6) Screening of Principal Photography	Yes	10 Days
(7) Rough Cut Video Off-Line Edit and Proposed Music, Sound Effects, and Narration Samples	Yes	10 Days
(8) Fine-Cut Video Off-Line Edit and Music, Sound Effects and Narration	Yes	10 Days
(9) On-Line Edit with Mix	Yes	5 Days
(10) VHS Open Captioned Cassette	Yes	5 Days
(11) Screening of Color Corrected Closed Captioned Master	Yes	5 Days
(12) Final Deliverables	Yes	15 Days