
REV 0 3845 lf

LINE Unit$ Prod/Hr Total Unit$ Total Unit$ Total Subtotal %MU Markup Total

1 1,850.00 cy 16.00 hr $125.07 115.63 ($2,001) 0.00 cy $0.00 $0 16.00 hr $208.73 ($3,340) (5,340.82) 20.00% (1,068.16) ($6,409) cy
2 9.00 ea 432.00 hr $125.07 0.02 ($54,032) 72.63 cy $289.00 ($20,990) 216.00 hr $39.58 ($8,549) (83,571.56) 20.00% (16,714.31) ($100,286) ea
3 2.00 ea 96.00 hr $125.07 0.02 ($12,007) 16.14 cy $289.00 ($4,664) 48.00 hr $39.58 ($1,900) (18,571.46) 20.00% (3,714.29) ($22,286) ea
4 500.00 lf 8.00 hr $46.96 62.50 ($376) 0.00 sf $0.00 $0 8.00 hr $39.58 ($317) (692.29) 20.00% (138.46) ($831) lf
5 500.00 lf 8.00 hr $125.07 62.50 ($1,001) 0.00 sf $0.00 $0 8.00 hr $39.58 ($317) (1,317.24) 20.00% (263.45) ($1,581) lf
6 2,000.00 sf 16.00 hr $125.07 125.00 ($2,001) 0.00 sf $0.00 $0 16.00 hr $14.62 ($234) (2,235.11) 20.00% (447.02) ($2,682) sf
7 2,000.00 sf 40.00 hr $125.07 50.00 ($5,003) 27.70 cy $26.00 ($720) 40.00 hr $39.58 ($1,583) (7,306.38) 20.00% (1,461.28) ($8,768) sf

8 428.00 lf 102.72 hr $0.00 4.17 $0 2,568.00 lf $4.34 ($11,145) 102.72 hr $39.58 ($4,066) (15,210.78) 20.00% (3,042.16) ($18,253) lf

9 261.00 lf 20.88 hr $0.00 12.50 $0 522.00 lf $1.48 ($773) 20.88 hr $39.58 ($826) (1,598.99) 20.00% (319.80) ($1,919) lf

10 1,187.00 lf 332.36 hr $0.00 3.57 $0 8,309.00 lf $4.34 ($36,061) 332.36 hr $39.58 ($13,155) (49,215.87) 20.00% (9,843.17) ($59,059) lf

11 380.00 lf 45.60 hr $0.00 8.33 $0 1,140.00 lf $2.20 ($2,508) 45.60 hr $39.58 ($1,805) (4,312.85) 20.00% (862.57) ($5,175) lf

12 500.00 lf 80.00 hr $0.00 6.25 $0 2,000.00 lf $7.64 ($15,280) 80.00 hr $39.58 ($3,166) (18,446.40) 20.00% (3,689.28) ($22,136) lf
13 57.07 cy 3.57 hr $177.46 16.00 ($633) 57.07 cy $85.00 ($4,851) 0.00 hr $0.00 $0 (5,483.60) 20.00% (1,096.72) ($6,580) cy
14 211.02 cy 13.19 hr $177.46 16.00 ($2,340) 211.02 cy $85.00 ($17,937) 0.00 hr $0.00 $0 (20,277.36) 20.00% (4,055.47) ($24,333) cy
15 13.57 cy 0.85 hr $177.46 16.00 ($151) 13.57 cy $85.00 ($1,154) 0.00 hr $0.00 $0 (1,304.15) 20.00% (260.83) ($1,565) cy
16 20.27 cy 1.27 hr $177.46 16.00 ($225) 20.27 cy $85.00 ($1,723) 0.00 hr $1.00 $0 (1,947.45) 20.00% (389.49) ($2,337) cy
17 44.67 cy 2.79 hr $177.46 16.00 ($495) 44.67 cy $85.00 ($3,797) 0.00 hr $0.00 $0 (4,292.07) 20.00% (858.41) ($5,150) cy
18 14,539.00 lf 43.14 hr $0.00 337.00 $0 14,539.00 lf $0.20 ($2,908) 0.00 hr $0.00 $0 (2,907.80) 20.00% (581.56) ($3,489) lf

19 2,788.00 cy 24.00 hr $209.87 116.17 $5,037 0.00 cy $0.00 $0 24.00 hr $208.73 $5,009 10,046.43 20.00% 2,009.29 $12,056 cy
20 9.00 ea 360.00 hr $125.07 0.03 $45,027 39.24 cy $302.00 $11,850 180.00 hr $0.00 $0 56,877.32 20.00% 11,375.46 $68,253 ea
21 2.00 ea 80.00 hr $125.07 0.03 $10,006 7.50 cy $302.00 $2,265 40.00 hr $39.58 $1,583 13,854.17 20.00% 2,770.83 $16,625 ea

22 1,472.00 lf 24.00 hr $46.96 61.33 $1,127 0.00 sf $0.00 $0 24.00 hr $39.58 $950 2,076.86 20.00% 415.37 $2,492 lf

23 1,472.00 lf 24.00 hr $125.07 61.33 $3,002 0.00 sf $0.00 $0 24.00 hr $39.58 $950 3,951.71 20.00% 790.34 $4,742 lf
24 80.00 cy 4.00 hr $46.96 20.00 $188 0.00 sf $0.00 $0 4.00 hr $39.58 $158 346.14 20.00% 69.23 $415 cy
25 80.00 cy 4.00 hr $46.96 20.00 $188 0.00 sf $0.00 $0 4.00 hr $39.58 $158 346.14 20.00% 69.23 $415 cy

26 1,544.00 lf 617.60 hr $0.00 2.50 $0 15,440.00 lf $4.34 $67,010 617.60 hr $39.58 $24,445 91,454.21 20.00% 18,290.84 $109,745 lf

27 1,449.00 lf 115.92 hr $0.00 12.50 $0 2,898.00 lf $1.48 $4,289 115.92 hr $39.58 $4,588 8,877.15 20.00% 1,775.43 $10,653 lf

Trenching for 2-2" conduit ductbank, #2 Manhole to Comfort 
Station to Pump House $1.69

2-2-1/2" & 1-2" Conduit ductbank, Sch 40, Detail 14 - 
Comfort Station to Pump House ($13.62)
4-5" Conduit ductbank, Sch 40, Detail 1 - Credited Work for 
DC Memorial 

ADDITIONS

6-4" Ductbank concrete, Detail 13 ($115.31)
6-4" & 1-2" Ductbank concrete, Detail 9
2-2" Ductbank concrete, Detail 6

Added backfill at vaults $5.19

2-2-1/2" & 1-2" Ductbank concrete, Detail 14 ($115.31)

Pull wires
($115.31)

Backfill for 2-2" conduit ductbank, #2 Manhole to Comfort 
Station to Pump House $3.22

$/Unit

($0.24)

$8,312.50

QuantityDIVISIONAL WORK
OVERALL 
QUANTITY

($42.65)

LABOR (inc fringe benefits)

($44.27)

($1.34)

($115.31)

($7.35)

$5.19

($115.31)

($49.75)

Contractor's Contact

Contractor Phone Number
0.00%

No

($11,142.88)

($3.16)

$7.35

($4.38)

$83,067 Unit Cost $21.60 Revised Electric Service Infrastructure
Overall Unit

Contractor's Company Subcontractor Overhead

CLIN
Name 2 weeks

Subcontractor Bond

N/A 222-222-2222

Special Protection

Quantity Quantity

Hyperlink to Solication

4-5" Ductbank concrete at DC Memorial, Detail 1

Replace Flagstone with 4" base

Electrical manhole - 6'x12' at DC Memorial

Denali 1

TOTAL COST

Davis/Bacon Decision

February 13, 2012

10.00%

N/A
Subcontractor Profit

Estimate Date

Park Name

REQUIRED SPREADSHEET DATA SECTION

Dist of Columbia
County

Name
NPS Project Manager PMIS # Weather Protection

None
Zip Code Design/Build

State Open RFP # Architect's Contact
20242 NoC20111XXXX Name

Wyoming N/A 24 Name
Estimated By Open

MATERIAL

RemotenessOpen Architects's Phone Number

EQUIPMENT

C:\Users\cos\Desktop\Templates\[1.1 
NPS Mod Estimate Sample.xls]Item 1 

TOTAL

BYC N/A

DEDUCTIONS
Cut to Fill site

Trenching at DC Memorial

2-2" Conduit ductbank, Sch 40, Detail 6 - Water Treatment 
Structure to #2 Manhole

Remove & stack Flagstone 

($3.46)

6-4" Conduit ductbank, Sch 40, Detail 13 - Water Treatment 
Stucture to #2 Manhole

Backfill trench at DC Memorial

6-4" & 1-2"Conduit ductbank, Sch 40, Detail 9 - #2 Manhole 
to Comfort Station

Cut to Fill site $4.32

Manhole 4'x4'x6' 

Added excavation at vaults

10-4" Conduit ductbank, Sch 40, Detail 4 - Water Treatment 
Structure to Comfort Station

2-2" Conduit ductbank, Sch 40, Detail 5 - Water Treatment 
Structure to Comfort Station

$71.08

($1.66)

No
Equipment Tax

None

Within 1 hr of Support City

10.00%

NPS Project Specialist

Other Taxes 
0.00%

Mtrl Tax
Yes

Architect's Company Night/Day Work
Day Work

Labor TaxFile Location

150274 111-111-1111
Contract No.

Name

GENERAL INFORMATION SECTION

Park Acronym Mod Number
DENA DC120002 1/20/2012 18 Name

State Sales Tax
4.25%

Local Sales Tax
3.80%

12-Feb
Approximate Start

Overall Time Frame

Manholes - 6'x12' ($11,142.88)

Manholes - 5'x7' $7,583.64
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LINE Unit$ Prod/Hr Total Unit$ Total Unit$ Total Subtotal %MU Markup Total $/UnitQuantityDIVISIONAL WORK
OVERALL 
QUANTITY

LABOR (inc fringe benefits)
Quantity Quantity

MATERIAL EQUIPMENT TOTAL

28 452.00 lf 72.32 hr $0.00 6.25 $0 1,808.00 lf $4.34 $7,847 72.32 hr $39.58 $2,862 10,709.15 20.00% 2,141.83 $12,851 lf

29 380.00 lf 15.20 hr $0.00 25.00 $0 380.00 lf $1.48 $562 15.20 hr $39.58 $602 1,164.02 20.00% 232.80 $1,397 lf

4-4" Conduit duckbank, Sch 40, Detail 2 - Water Treatment 
Structure to #2 Manhole & Comfort Station to Pump House. $28.43
1-2" Conduit ductbank, Sch 40, No Detail refer - Comfort 
Station to Pump House $3.68
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LINE Unit$ Prod/Hr Total Unit$ Total Unit$ Total Subtotal %MU Markup Total $/UnitQuantityDIVISIONAL WORK
OVERALL 
QUANTITY

LABOR (inc fringe benefits)
Quantity Quantity

MATERIAL EQUIPMENT TOTAL

30 20.00 lf 1.60 hr $0.00 12.50 $0 40.00 lf $4.34 $174 1.60 hr $39.58 $63 236.93 20.00% 47.39 $284 lf
31 227.14 cy 14.20 hr $177.46 16.00 $2,519 227.14 cy $85.00 $19,307 0.00 hr $0.00 $0 21,826.09 20.00% 4,365.22 $26,191 cy
32 31.34 cy 1.96 hr $177.46 16.00 $348 31.34 cy $85.00 $2,664 0.00 hr $0.00 $0 3,011.37 20.00% 602.27 $3,614 cy
33 64.40 cy 4.03 hr $177.46 16.00 $714 64.40 cy $85.00 $5,474 0.00 hr $0.00 $0 6,188.27 20.00% 1,237.65 $7,426 cy
34 16.89 cy 0.68 hr $177.46 25.00 $120 16.89 cy $85.00 $1,436 0.00 hr $0.00 $0 1,555.44 20.00% 311.09 $1,867 cy
35 0.67 cy 1.00 hr $177.46 0.67 $177 0.67 cy $86.00 $57 0.00 hr $0.00 $0 234.79 20.00% 46.96 $282 cy
36 21,326.00 lf 63.28 hr $0.00 337.00 $0 21,326.00 lf $0.20 $4,265 0.00 hr $0.00 $0 4,265.20 20.00% 853.04 $5,118 lf
37 126.00 sf 8.00 hr $89.47 15.75 $716 2.00 cy $120.00 $240 8.00 hr $39.58 $317 1,272.39 20.00% 254.48 $1,527 sf
38 611.00 tons 32.00 hr $207.64 19.09 $6,644 611.60 tons $60.00 $36,696 32.00 hr $327.03 $10,465 53,805.44 20.00% 10,761.09 $64,567 tons
39 5,888.00 sf 16.00 hr $212.56 368.00 $3,401 5,888.00 sf $0.36 $2,120 16.00 hr $39.58 $633 6,153.96 20.00% 1,230.79 $7,385 sf

No
40 0.00 sf 0.00 hr $0.00 0.00 $0 0.00 sf $0.00 $0 0.00 hr $0.00 $0 0.00 20.00% 0.00 $0 sf
41 0.00 sf 0.00 hr $0.00 0.00 $0 0.00 sf $0.00 $0 0.00 hr $0.00 $0 0.00 20.00% 0.00 $0 sf

($1,051) $41,745 $13,527 10,844.20 $65,065 Total Sub Costs
$0 $5,050 $0 Total Sales Tax % 8.05% $5,050 Total Sales Taxes

Access Davis Bacon Website Here

Qty/Hr Base Fringe Burden Tot/Hr Total Hr Model # Source Rate FOM Qty
Laborer 1 $20.88 $14.33 $7.30 $42.51 $42.51

Individual Equipment
Operator Group 3 1 $30.89 $8.00 $8.07 $46.96 $46.96 Wheel Loader CAT 904B Corps $14.62 inc 1 $14.62 hr

Truck Driver 1 $16.47 $19.57 $7.48 $43.52 $43.52 Backhoe CAT 446D Corps $39.58 inc 1 $39.58 hr 1.00%
1.00%

Asphalt Crew Asphalt Profiler Terex PR-950 Corps $434.19 inc 1 $434.19 hr
Operator Group 3 4 $26.74 $7.45 $7.09 $41.28 $165.12
Laborer 1 $20.88 $14.33 $7.30 $42.51 $42.51 Pickup 1/2 Ton Corps $10.86 inc 1 $10.86 hr Bond 2.00%

Total $207.64 0.00%
Earthwork Crew Belly dump w/ Semi 40" MC 2000 Corps $6.30 inc 1 $6.30 hr 0.00%
Operator Group 3 3 $26.74 $7.45 $7.09 $41.28 $123.84 2.00%
Laborer 1 $20.88 $14.33 $7.30 $42.51 $42.51 Grader CAT 143-H Corps $64.67 inc 1 $64.67 hr
Truck Driver 1 $16.47 $19.57 $7.48 $43.52 $43.52

Total $209.87 Earthwork Equipment Crew 0.00%
Trenching Crew Grader CAT 143-H Corps $64.67 inc 1 $64.67 hr 0.00%
Operator 2 $26.74 $7.45 $7.09 $41.28 $82.56 Wheel Loader CAT 904B Corps $14.62 $16.70 1 $31.32 hr 0.00%
Laborer 1 $20.88 $14.33 $7.30 $42.51 $42.51 Backhoe CAT 446D Corps $39.58 inc 1 $39.58 hr SUBTOTA 0.00%

Total $125.07 Water truck 4000 gal Blue $21.90 $40.40 1 $62.30 hr
Electrical Crew Pickup 1/2 Ton Corps $10.86 inc 1 $10.86 hr
Electrician 2 $39.75 $14.29 $11.21 $65.25 $130.50 Total $208.73 hr 10.00%
Operator Group 3 1 $30.89 $8.00 $8.07 $46.96 $46.96 Asphalt Equipment Crew Profit 5.00%

$177.46 Pickup 1/2 Ton Corps $10.86 inc 1 $10.86 hr 15.00%
Asphalt Distributor 2000 gal Blue $20.32 $9.80 1 $30.12 hr

SS FUTA TOTAL Asphalt Paver Titan 125 Blue $117.93 $55.40 1 $173.33 hr
6.20% 0.80% State% 6.60% Ave LABOR Roller, Pneumatic Bomag BW24R Blue $32.27 $16.70 1 $48.97 hr 18.0%

Medicare WC State Cap $9,000 Rate BURDEN Roller, Steel CAT CS-64 Blue $29.86 $33.90 1 $63.76 hr
1.45% 11.30% Ave Salary $60,000 0.99% 20.74% Total $327.03 hr

GENERAL CLARIFICATIONS AND EXCLUSIONS
1
2
3
4 DP-1 Panel relocation is within same distance from raw water supply control panel as base contract documents and therefore no cost change is shown. 
5
6 Existing line location measures or repairs (including irrigation) should have been part of the contractors base contract and therefore no additional costs are included.
7
8
9

10 All wire is excluded and by local utility company or others.
11 New treaching to avoid any existing trees and be completed with new sod.
12

Existing flagstone is priced to be removed and replaced for ductbank at momument line that has been deleted from contract. Flagstone is priced as ungrouted on 4" base course.

No impact to critical path

All ductbanks are priced as trenched formed.
Priced with base contract handholes being used for new layout and aligned so no additional handholes are required and thus excluded.

Concrete sidewalk replacement $12.12

Revenue meter is relocated to the interior of building with assumption the outdoor rated panel remains the same and therefore the price does not change.

New ductbank locations are based on within 4' parallel of base contract ductbanks.

$1.25

Other

$422.62

Total Sub Markup

SUTA Training

1-2" Ductbank concrete 0'-10" x 0'-10" $110.52

2-4" Ductbank between vaults $14.22

$0.24

10-4" Ductbank concrete 1'-2" x 2'-10" $115.31
4-4" Duckbank concrete 1'-4" x 1'-2" $115.31
2-2" Ductbank concrete 0'-10" x 0'-10"

$0.00

2-4" Ductbank concrete between vaults

$0.00
GENERAL CONDITIONS

Total Material CostsSUBTOTALS Total Labor Costs

Sod replacement at new trenching, 4 foot wide

Pull wires

Tradesperson http://www.wdol.gov/dba.aspx#14
Hourly Rates

Labor Sales Tax Material Sales Tax Equipment Sales Tax

Crew &
LABOR RATES WORKSHEET

$10,835 

0.00%

Labor Burden Calculation
Total

No added costs for conduit and sumps at vaults are seen or priced.

No coordination costs with local utility company since this would have been part of the base bid.

0.00%

Work does not impact critical path and therefore no additional cost for General Conditions required or included.

$70,115

$0 

$0 

$7,223 

$701 

Equipment Reference

$83,067

Total

Total Equipment Cost

$115.31

EQUIPMENT RATES WORKSHEET

$105.67

TOTAL DIRECT COST 
Corps Of Engineers Equipment Website Labor, Materals, Equip, & Taxes $70,115

http://140.194.76.129/publications/eng-pamphlets/EP_1110-1-8/toc.html Check Number
Variance $0

L40CA032 GENERAL CONTRACTOR MARKUPS
TESTING & INSPECTIONS

L50CA004 Testing & Inspections
$701 

A40CW001
INSURANCE

T50XX001 $1,416 
General Liability $0 

SUBTOTAL

T45MY004 Design Liability
SUBTOTAL $1,416 

G15CA008
MISCELLANEOUS

Architectural Design Fees
G15CA008 Other $0 
L40CA032 Other $0 
L50CA004 $0 

250 HP
T50XX001 HOME OFFICE & PROFIT

Home Office Overhead
$3,612 

T50XX001 SUBTOTAL
Truck Mounted

VB 30
3F/3R TOTAL COST $83,067 

84" Smooth Check Number
Variance $0

Is Critical Path Impacted as a direct result of this Modification?

Asphalt paving street, 3" 
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