



Lincoln Memorial Undercroft

NAMA - 216042





Lincoln Memorial Undercroft

- Brief Description


Construct a new Interpretive Center in the foundation space beneath the Memorial chamber, referred to as the “Undercroft.”

- Location

National Mall & Memorial Parks, Washington, DC

- Estimated Price

\$30M - \$50M






Lincoln Memorial Undercroft

- Design & Construction Method:
Design – Bid – Build
- Procurement Method:
Full & Open Competition
- Schedule (Approximate):
Solicitation Date: May 17, 2022
Award Date: September 2022
Period of Performance: 3 Years



Iconic, Historic
Structure

Culturally
Significant



Continuous,
Safe Public
Access







Lincoln Memorial Undercroft

- Performance Constraints & Other Considerations
 - Iconic cultural resource
 - Continuity of operations
 - Visitor safety
 - Limited site access
 - Constrained work area
 - Holiday & event restrictions
 - Security



Limited Site Access

Constrained Work Area



Protect the Cultural Resource





Lincoln Memorial Undercroft

Work includes

- Removal of the existing Visitor Center and Bookstore.
- Hazardous Materials abatement.
- Widening of both the southeast and northeast entrances adjacent to the Main Stairs.
- Selective demolition and replacement of the existing Raised Terrace concrete slab and structure.
- New structural concrete floor slab and reinforcement of the existing concrete structure.
- New MEP systems, restrooms, and elevators.
- Relocation of existing United States Park Police (USPP) security systems.
- Installation of waterproofing under the existing grand Main Stairs.
- New museum quality finishes.

