
CC-GATE015-03 

AMENDMENT NO. 5 

This Amendment No.5 to CC-GA TE015-03 is made and entered into by and between the 
United States of America, acting in this matter by the Director of the National Park Service 
or his designee (hereinafter referred to as the "Director"), and ARKLOW-FBF, LLC, a 
limited liability company organized and existing under the laws of the State of Delaware 
(hereinafter ref erred to as the "Concessioner"): 

WI T N E S S E TH: 

THAT WHEREAS, the Director and the Concessioner's predecessor entered into Concession 
Contract No. CC-GA TEO 15-03 (hereinafter "Contract"), effective April 15, 2003, as amended by 
Amendment No. 1 dated February 27, 2006, Amendment No. 2 dated July 13, 2006, Amendment 

No. 3 dated December 31, 2008; and Amendment No. 4 dated December 3, 2010 for the 
purposes of granting the Concessioner the limited privilege of providing required and authorized 
visitor services and related operations within Gateway National Recreation Area (hereinafter 
"Area") as set forth in the Contract; and 

WHEREAS, through this Amendment, the Concessioner and the Director acknowledge the 

ownership by the United States of names and images associated with the Area and features 
therein, including but not limited to the names of the Concession Facilities; and, 

WHEREAS, the Concessioner has requested financial relief in order to continue operating and 
that absent the requested financial relief, the Concessioner represents that it will no longer be 
able to operate the concession, resulting in an interruption to visitor services; and, 

WHEREAS, the Director has considered the request and obtained an independent, confidential, 
proprietary, financial analysis that supports the Concessioner's claim; and the Director supports 

continuation of visitor services under the Contract and will undertake action to avoid interruption 
in service; and, 

WHEREAS, the Director must take all reasonable and appropriate steps to consider alternatives 
to avoid an interruption of visitor services; and, 

WHEREAS, the Concessioner has requested financial relief from obligations under the Contract 
and the Director has considered the probable value of the Contract based on a reasonable 
opportunity for net profit in relation to capital invested and obligations of the Contract, and the 
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Director has detennincd that revenue considerations are subordinate to the objectives of 
protecting and preserving park areas and of providing appropriate and necessary visitor services; 
and, 

WHEREAS, the Contract may be amended to authorize the Concessioner to provide minor 
additional services that are a reasonable extension of the existing services and the Director 
wishes to pennit the Concessioner to provide minor additional services similar to those currently 
offered by the Concessioner; and, 

WHEREAS, the Director wishes to revise Exhibit D to incorporate the land and real property 
improvements associated with the additional services provided in this Amendment, including the 

Flatbush A venue golf driving range, Jacob Riis Park Pitch and Putt, and use of the historic 
mnways at Floyd Bennett Field on which events, which were previously authorized under a 
Special Use Permit, are now to be authorized for Concessioner's non-exclusive use at the 
discretion of the Director; and, 

WHEREAS, Director and Concessioner desire to provide a continuation of visitor services and 
otherwise amend such Contract to the mutual benefit of the parties; and, 

NOW, THEREFORE, in consideration of the foregoing recitals, the mutual promises and 
covenants contained in this Amendment, and other valuable consideration, the receipt and 

adequacy of which are hereby acknowledged, and intending to be legally bound, the Director and 
the Concessioner hereby agree as follows: 

1. Section 3(a) of the Contract is deleted in its entirety and replaced with the following: 

(1) Required Visitor Services. The Concessioner is required to operate a sports and event center 
anchored by an ice rink on a year-round basis to include: 

Floyd Bennett Field (Aviator Road) Location: 
• Sports-related programming both indoor and outdoor, 

• Food and beverage, 
• Vending services. 

Flatbush Avenue Location: 
• Operation of golf driving range including miniature golf 

Jacob Riis Park: 
• Operation ofpar 3, 18 hole pitch and putt course. 
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(2) Authorized Visitor Services. The Concessioner is authorized but not required to provide the 
following listed visitor services, during the tem1 of this CONTRACT: 

Floyd Bennett Field (Aviator Road) Location: 
• Retail service in support of sports center, 
• Instructional recreation services, 
• Sports physical therapy, 
• School, community, and private events, fee based event parking - See Exhibit D 
• Runway activities - See Exhibit D 
• Any appropriate activity approved in advance in writing by NPS. 

Flatbush Avenue Location: 
• Food and beverage, 
• Vending services, 
• Instructional golf services, 
• Sports center related retail services, 
• Any appropriate activity approved in writing by NPS 

Jacob Riis Park: 
• Limited food and beverage, 
• Instructional golf services, 
• Any appropriate activity approved in advance in writing by NPS 

3. Section 8 (i) of the Contract is deleted in its entirety and replaced with the following: 

The Director may choose to fund contributions towards the Concessioner's cost of utilities. 
Contributions shall be made on a calendar year basis, shall not exceed $650,000 annually, and 
shall be prorated for the portions of calendar years 2017 and 2024 during which this Amendment 
to the Contract is in effect. In the event the Director pays any third party for the cost of 
Concessioner utility expenses, and such contributions to Concessioner's utility expenses exceed 
$650,000 per calendar year, the Director shall reduce or cease the amount of any funds allocated 
by the Service as described in Paragraph 4(a)(2) below toward any facility improvements or 
upgrades. 
4. Section 9(a) of the Contract is deleted in its entirety and replaced with the following: 

(a) Construction of Real Property Improvements 

(1) The Concessioner may construct or install upon lands assigned to the Concessioner under 
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this CONTRACT only those real property improvements that are dete1mined by the Director to 
be necessary and appropriate for the conduct by the Concessioner of the visitor services required 
and/or authorized under this CONTRACT. Construction or installation of real property 

improvements may occur only after the written approval by the Director of their location, plans, 
and specifications. The form and content of the application and procedures for such approvals, 
as may be modified by the Director from time to time, are set forth in Exhibit F. All real 

property improvements constructed or installed by the Concessioner will immediately become 
the property of the United States and be considered Concession Facilities. 

(2) The Director may elect to fund Capital Improvements, Major Rehabilitations, and other 
facility upgrades, as defined in this Contract. The total amount of the above facility 

improvements or upgrades undertaken by NPS at the request of the Concessioner shall not 
exceed $1,500,000.00. The limit on the total value of facility improvements or upgrades 
undertaken by NPS shall be calculated based on actual costs incurred by NPS. In the event the 
Service elects to undertake procurement and replacement of turf fields identified as part of the 
current land assignment, such investments shall be included as part of the $1,500,000.00 for 

facility improvements or upgrades mentioned above. 

5. Section 9(d)(2) of the Contract is removed in its entirety. 

6. Section 10(c)(3) of the Contract is removed in its entirety and replaced with the 
following: 

The Concessioner is not required to establish a Repair and Maintenance Reserve. 

7. Section ll(a)(l) of the Contract is removed in its entirety and replaced with the 
following: 

As of the effective date of this Amendment, the Concessioner shall pay to the Director for the 
privileges granted by this CONTRACT a base franchise fee equal to zero percent (0%), except 
that in any year where the Concessioner's gross receipts exceed Fourteen Million Dollars 
($14,000,000), the Concessioner is obligated for payment of Franchise Fees in the amount of 

Two percent (2%) of all gross receipts. 

In addition, and the above notwithstanding and Paragraph 11 (b) of the Contract notwithstanding, 

the Concessioner shall pay to the Director and the United States Treasury, as applicable, 
outstanding debts and obligations as more fully described in Attachment A. The Concessioner is 
required to provide the Director with proof of any payment made at the time the payment is 

made. In the event the Concessioner does not establish an NPS approved payment plan with the 
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NPS Accounting Operations Center (AOC) within 90 days of the execution of this Amendment, 
the Concessioner shall be considered to be in breach of the Contract terms and conditions and 
NPS shall take action accordingly. The Concessioner agrees a failure to make timely payments 

under the payment plan will be considered a material breach of the Contract, which may be 
tetminated in accordance with Section l 6(b )(3) of the Contract. 

8. The following language shall be inserted as a new paragraph 20 of the Contract: 

Sec. 20. INTELLECTUAL PROPERTY LICENSE. 

The Concessioner and Director agree that, except with the written authorization of the Director 

of the National Park Service, Concessioner shall not assert any legal claim that the Concessioner 
or any related entity holds a trademark, tradename, servicemark or other ownership interest in the 

words "National Park Service", the initials "NPS", or official name of any unit or part thereof 
including but not limited to the name of any Concession Facilities, or any logo, distinctive 

natural, archaeological, cultural, or historic site, within the National Park System, or any 
colorable likeness thereof, or the likeness of a National Park Service official unifonn, badge, 

logo, or insignia. 

9. Exhibit B Operating Plan to the Contract is deleted and replaced with a revised Exhibit B 
which is attached to this Amendment No. 5. 

10. Exhibit D Land Assignment to the Contract is deleted and replaced with a revised Exhibit D 

which is attached to this Amendment No. 5. 

11. Exhibit H Maintenance Plan to the Contract is deleted and replaced with a revised Exhibit H 

which is attached to this Amendment No. 5. 

12. The Concessioner and Director agree and assert that the modifications set forth in this 

Amendment are unique to the special circumstances presented by Concession Contract No. CC­
GATEO 15-03 and are not intended to, nor should they be construed as, precedent for any other 
concession contracts or agreements entered into by the Director or the U.S. Department of the 

Interior on matters of a similar type or subject matter. 

13. To the extent that any provisions of this Amendment are considered to be in conflict with 
the terms and conditions of the Contract, any extensions or continuations thereof, or other 

obligations or agreements of the pai1ies to the Contract, the Concessioner and Director agree that 
the provisions of this Amendment shall modify or supersede such terms and conditions to the 

extent necessary for the effectuation of this Amendment. 
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14. Except as expressly amended herein, the Contract remains unchanged and in full force and 

etTcct. 

rN WITNESS WI IEREOF, the duly authorized representatives of the parties have executed this 

Amendment, which shall be effective as of the last date ofexecution below. 

'Donoghue 

Managing Member 
ARKLOW-FBF, LLC 

ATIEST.;.­

By ____.'-!;=:::;,...:,:.s-."--'-.....:-~J...[.;.;..::!...;.!......L.. 

Name: 

Title: 

SABEEN HASSAN 

Nowy Public - State or New York 


N0.01HA63235'7 

Qualified in Suffolk Couniv 


My Commission Expires Apr 20, 2019 


UNITED STATES OF AMERICA UNITED STATES OF AMERICA 

Commissioner 
National Parks of New York Harbor 
NATIONAL PARK SERVICE 

9By ~~b4J 

Cynthia Macleod 

Acting Regional Director 


Northeast Region 

NATIONAL PARK SERVICE 


Date: t / 1-, fr 7 
J 

Dete 9~27,. 2o /7 
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CC-GATEOlS-03 

AMENDMENT NO.4 

THIS AMENDMENT NO. 4 to CCGATEOIS-03 is made and entered into by and between the 
United States of America, acting in this matter by the Director of the National Park Service or his 
designee (hereinafter referred to as the "Director"), and ARKLOW-FBF, LLC, a limited liability 
company organized and existing under the laws of the State of Delaware (hereinafter referred to as 
the "Concessioner"): 

WITNESSETH: 

THAT WHEREAS, the Director and the Concessioner's predecessors as applicable entered into 
Concession Contract No. CC-GATEO 15-03, effective April 15, 2003, as amended by Amendment No. I 
dated February 27, 2006, Amendment No.2 dated July 13, 2006, and Amendment No.3 dated December 
31, 2008, (as amended, the "Previously Amended Contract"), which Previously Amended Contract 
authorizes the provision of accommodations, facilities and services for the public within Gateway 
National Recreation Area during the period April 15,2003, until its expiration on April 14, 2023; and 

WHEREAS, the Previously Amended Contract was duly assigned to the Concessioner effective 
as of December 3 I, 2008; and 

WHEREAS, the Director and Concessioner desire to provide for the early payment of 
compensation to the Concessioner for its Leasehold Surrender Interest as described in the Previously 
Amended Contract and otherwise amend such contract to the mutual benefit of the pmiies. 

NOW THEREFORE, the Director and the Concessioncr, in consideration of the mutual 
covenants set f011h herein and for other good consideration, hereto covenant and agree as follows: 

1. Section 8(i) of the Previously Amended Contract is amended to read as follows: 

(i) Special Provision related to Utility Charges and Costs for the Period January I, 2009, through 
December 31,2013 

(I) For the period January I, 2009, through December 31, 2013, notwithstanding the terms of 
Subsections 8(g) and 8(h) to the contrary and subject to the conditions and limitations set f01ih in this 
subsection, the Director: 

(a) will not charge the Concessioner for the utilities provided by the Director under Subsection 
8(g) (referred to herein as "unassessed utility charges" as that term is defined in Subsection 8(i)(2) 
below) and as fUJiher described in Section XVI (I) of Exhibit B; and 

(b) will provide to the Concessioner the utilities set forth in Section XVI (2) of Exhibit B by 
paying the utility costs (as that term is defined in Subsection 8 (i)(2) below) that would otherwise be paid 
by the Concessioner under Subsection 8(h). 
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(2) "Unassessed utility charges" for purposes of this Subsection 8(i) are the amounts of money the 
Director would have charged the Conccssioncr for utilities provided by the Director under Subsection 
S(g) but for the terms of this Subsection S(i). "Utility costs" for purposes of this Subsection S(i) means 
invoiced charges for services rendered by public utility companies for electricity, water, sewage and 
natural gas. Without limitation, utility costs do not include telephone or other communication services 
and do not include repair, maintenance, purchase or replacement of any fixtures or equipment. 

(3) Notwithstanding Subsection S(i)(l) above, the Concessioner shall pay the Director for utilities in 
accordance with Subsection 8(g) above and shall pay all utility costs in accordance with Subsection 8(h) 
above after any time in any of the calendar years set forth below when the total of the unasscsscd utility 
charges under Subsection S(i)(l)(a) above and the utility costs paid by the Director under Subsection 
S(i)( I )(b) above exceed the amounts set forth below: 

2009: $900,000 
2010:$925,000 
20 II: $950,000 
2012: $725,000 
2013: $400,000 

( 4) The Director's obligations under this Subsection S(i) shall immediately terminate upon an 
assignment or encumbrance of this Contract, other than assignments and encumbrances existing as of this 
date. 

2. Section 9(c)(l) of the Previously Amended Contract is amended to read as follows: 

(I) As soon as possible after the effective date of Amendment No. 4 to this Contract, the Director 
shall pay by electronic transfer (as directed by the Concessioncr pursuant to the Direction Letter 
currently in effect) to the Concessioner's assignee, Great- West Life and Annuity Insurance 
Company to the account set forth on Schedule A attached hereto below, the sum of$12.75 
million in full settlement of all of the Concessioncr's rights to compensation for Leasehold 
Surrender Interest, Leasehold Surrender Interest Value, or any other compensable interests in 
real property improvements provided to the Conccssioncr by this Contract or Applicable Laws. 
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In consideration of such early payment and other good and valid consideration, as of the effective 
date of Amendment No.4 to this Contract all rights, title and interests ofConccssioner for 
Leasehold Surrender Interest or any other compensable interests of any nature in real property 
improvements in the Park that exist as of the effective date of this Agreement or are hereafter 
installed or constructed shall without further action be deemed to have been irrevocably waived 
and relinquished by the Concessioner, notwithstanding any terms and conditions of the 
Concession Contract or Applicable Laws to the contrary. In addition, the Concessioner, for 
itself, its heirs, legal representatives, successors, and assigns (as applicable) hereby releases, 
acquits and forever discharges the United States, its representatives, successors, and assigns, to 
the maximum extent permitted by law, of and from any and all claims, rights, demands, liabilities 
or causes of action at law or in equity whatsoever, direct or indirect, known or unknown, 
foreseen or unforeseen, that Concessioner now has or that may arise in the future because of or in 
any way growing out of or connected with any Leasehold Surrender Interest, Leasehold 
Surrender Interest Value or other compensable interests in real property improvements under the 
terms of the Concession Contract, Applicable Laws, or otherwise. Concessioner further 



expressly waives its rights under any provision of Applicable Laws that may provide that a 
general release does not extend to claims or rights that the releasing par1y does not know or 
suspects to exist in its favor at the time of executing the release, which, if known by the releasing 
par1y, may have materially affected its agreement to release the United States. For the purposes 
of this Contract, the terms "Leasehold Surrender Interest," ''Leasehold Surrender Interest Value," 
"Real Property Improvements, "Capital Improvements," and "Related Capital Improvements" 
(whether or not capitalized) shall be defined as set for1h in Par1 51 of Volume 36 of the Code of 
Federal Regulations as of the effective date of Amendment No. 4 to this Contract 

3. Section 9(d)(2) of the l'rcviously Amended Contract is amended to read as follows: 

(2) The Concessioner, within two years from the effective date of Amendment No. 4 to this 
CONTRACT, shall undertake and complete (at a cost of not less than $50,000 and not more than 
$150,000 ) the following CFIP projects: 

Rehabilitation and adaptation of Building 29 and the historic light tower in accordance 
with the standards set forth in the Memorandum of Agreement between the Director and 
the New York State Historic Preservation Officer (which Memorandum of Agreement is 
hereby attached to this CONTRACT as Exhibit K). 

4. Sections IO(c)(S) and (6) of the l'reviously Amended Contract arc amended to read as 
follows: 

(S)Repair and Maintenance Reserve funds may be used to construct capital improvements as 
that term is defined in this CONTRACT. The Concessioner shall obtain no ownership or other 
compensable interest as a consequence of the expenditure of Repair and Maintenance Reserve 
funds. 

(6) Any Repair and Maintenance Reserve funds not duly expended by the Concessioner 
as of the termination or expiration of this CONTRACT shall be paid to the 
Director by the Concessioner as an additional franchise within fifteen ( 15) 
days of such termination or expiration. 

5. Section II of the l'rcviously Amended Contract is amended by adding a subsection (c) as 
follows: 

(c) Special Adjustment of Franchise Fees and Repair and Maintenance Reserve Debits 

Notwithstanding any terms of this Contract or Applicable Laws to the contrary, the Director by written 
notice to the Concessioner may request within 730 days of the effective date of Amendment No. 4 to 
this Contract an increase in the franchise fee amounts and /or repair and maintenance reserve debits 
called for by this Contract Unless the Concessioner by written notice objects to such requested 
increase(s) within thirty(JO) days of request, such increase(s) shall take effect without further action 
thir1y (30) days from the date of request If the Concessioner timely objects to such increase(s), such 
requested increases shall be negotiated, and, if negotiations fail, shall be determined by binding 
arbitration in accordance with the standards and procedures set forth above with respect to possible 
franchise fee adjustments as described in Section I l(d)(l) above. The decision resulting from such 
arbitration shall limited to the increase, if any, in such franchise fee amounts and/or repair and 
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maintenance reserve debits based upon the probable value of the privileges granted by this Contract as of 
the time of the arbitration. Such decision shall not result in a decrease to existing franchise fee amounts, 
repair and maintenance reserve debits. The Concessioner agrees that the early payment of Leasehold 
Surrender Interest compensation as called for by Amendment No.4 to this Contract constitutes an 
extraordinary, unanticipated change within the meaning of Section II (d) above, which change warrants 
possible consideration of an increase (not decrease) in franchise fee amounts and/or repair and 
maintenance reserve debits as described in this subsection. 

6. Section 13(b) of the Previously Amended Contract is amended to read as follows: 

As additional security for the faithful performance by the Concessioner of its obligations under this 
Contract, and the payment to the Government of all damages or claims that may result from the 
Concessioner's failure to observe any such obligations, the Government shall have at all times the first 
lien on all assets of the Concessioner within the Area, including, but not limited to, all personal property 
of the Concessioner used in performance of the Contract hereunder. 

7. Section 17(b) of the Previously Amended Contract is amended to read as follows: 

(b) Compensation for CONTRACT expiration or termination 

No compensation of any nature is due the Concessioner upon the termination or expiration of this 
Contract. 

8. Section 17(c) of the Previously Amended Contract is deleted in its entirety 
and Section 17(d) is relabeled as Section 17(c). 

9. Exhibit A to the Previously Amended Contract is deleted in its entirety. 

10. Exhibit D2 to the Previously Amended Contract is deleted and replaced 
by a revised Exhibit D2 which is attached to this Amendment No.4 as 
Attachment A. 

11. Exhibit H-1 to the Previously Amended Contract is amended by deleting 
its Section B)4)(c) in its entirety. 

12. This Agreement contains the entire agreement of NI'S and Concessioncr with respect to the 
subject matter hereof and supersedes all prior agreements and understandings, whether 
oral or written. No modification of this Agreement shall be binding unless in writing and 
signed by the party to be bound. 

13. NPS and the Concessioncr agree and assert that the decisions reflected in this Agreement 
are unique to the special circumstances presented by this matter and arc not intended to, 
nor should they be construed as, precedent for any other agreement by the NPS or the U.S. 
Department of the Interior on matters of a similar type or subject matter. 
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IN WITNESS WHEREOF, the duly authorized representatives of the par1ies have executed this 
Amendment No.4 effective as of the last date set forth below. 

UN ITED STATES OF AMERICA 

ARKLOW-FBF, LLC National Park Service 

Date: 12-/z, / U; /0 
I I 

Date: tz... /3\ 2.0 I D 

ATTEST: 

SCHEDULE A 

NAME AND ADDRESS OF ASSIGNEE OF CONCESSIONER 

GREAT-WEST LIFE & ANNUITY INSURANCE COMPANY 
85 15 EAST ORCHARD ROAD, 3T2 
GREENWOOD VILLAGE, CO 80 I ll 
ATTN: INVESTMENTS DIVISION 
Fax: (303)737-6193 

Payments 

All payments on or in respect to the assigned Leasehold Surrender Interest to be by bank wire transfer of 
Federal or other immediately avai lable funds to: 

The Bank ofNew York 
ABA No.: 021-000-0 18 
BNF Account No.: IOC566 
Further Cred it To: Great-West Life/Acct No. 640935 

Reference: Aviator Development Company/ Ark low FBF LLC 

Taxpayer J.D. Number: 84-0467907 
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CC-GATEOlS-03 

Assignment and Acceptance 

This Assignment and Acceptance ("Assignment and Acceptance") is made and entered into by 
and among AVIATOR SPORTS AND RECREATION, LLC and AVIATOR DEVELOPMENT 
COMPANY, LLC, (New York limited liability companies collectively referred to hereafter as 
"Aviator" or "Assignor") and ARKLOW-FBF, LLC, a Delaware limited liability company 
("Arklow" or "Assignee"). In accordance with 36 CFR Part 51, this Assignment and Acceptance 
is subject to approval by the United States of America acting through the Director of the National 
Park Service ("NPS"). Such approval ("NPS Approval") is deemed as granted when executed by 
NPS where indicated below. 

Witnesseth That: 

Whereas, Aviator is the Concessioner under the terms ofNPS Concession Contract No. 
CC-GA TEO 15-03, as amended (the "Concession Contract"), which contract authorizes and 
requires the Concessioner to provide certain visitor facilities and services within the Gateway 
National Recreation Area (the "Area"); and 

Whereas, Aviator wishes to assign all of its rights, title and interest in and under the 
Concession Contract to Arklow. 

Now, Therefore, Aviator and Arklow hereby agree as follows in consideration of the 
mutual premises of this Assignment and Acceptance, subject to execution ofthe NPS Approval. 

1. Assignment. Aviator hereby assigns, subject to execution of the NPS Approval, the 
Concession Contract to Arklow, such action being subject to the representations and conditions 
set forth below and the terms of the Approval. Effective immediately upon execution ofthe 
NPS Approval, Arklow shall become the Concessioner under the Concession Contract for all 
purposes. Aviator and their officers, employees and agents, hereby irrevocably waive and 
relinquish all rights, claims and/or causes of action of any nature that they may have individually 
or collectively against NPS and/or its officers, agents and employees in or related to or arising 
from this Assignment and Acceptance, the Concession Contract, or any circumstances and events 
related thereto. Aviator understands and agrees that neither this Assignment and Acceptance nor 
the Approval shall be construed in any manner as relieving them, joint or severally, of any 
liability to NPS that may exist as a result of any breach of the Concession Contract that may have 
occurred prior to the execution of the NPS Approval or of any failure to comply with Applicable 
Laws as defined in the Concession Contract. Notwithstanding this Assignment and Acceptance 
or the NPS Approval, Aviator also agrees that they shall comply with all applicable terms of the 
NPS Approval and that they shall remain liable to NPS with respect to all claims and liabilities 
based on or resulting from actions, events, or circumstances occurring prior to the effective date 
of the NPS Approval. 



2. Acceptance. Arklow hereby accepts the foregoing Assignment and agrees to carry out fully 
and perform as the Concessioner all of the obligations imposed upon the Concessioner by the 
terms and conditions of the Concession Contract and to assume all obligations of the Concession 
Contract incurred by Aviator Development and/or Aviator Sports prior to the execution date of 
the Assignment and Acceptance if Aviator Development or Aviator Sports fails to perform them. 
Arklow also agrees to all conditions ofthe Approval as set forth below. 

3. Transition. Assignor, Assignee and the NPS all agree and concur that Exhibit J of the 
Concession Contract does not apply to the transaction contemplated by this Assignment and 
Acceptance. 

Executed on D~'!2tV :?o '2008. 

OMP ANY, LLC, ASSIGNOR 

A VIATOR SPORTS AND REorfr TION, LLC, ASSIGNOR 

By~·~ 
Title 7£ 
Attest:~v,~ 
By: ~N VMiit)) 
Title 2t&f2~~s 



By:f'::-/L!~'LL!!.I.~_._:_~~~~----­

Title._~.li£.:!:1&!rdp~---L~~~==----

Attest:~~-

By: 7;. J '-r•J. 
Title _ ~c y--,{.
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NPS APPROVAL 

NPS hereby approves the Assignment and Acceptance set forth above, effective as of execution 
of this Approval by NPS, in accordance with the requirements of 36 CFR Part 51 and under and 
subject to the following terms and conditions: 

A. The purchase price paid to Aviator by Arklow, any debt to be incurred by the Arklow in 
connection with the Assignment and Acceptance, and/or any facts and circumstances 
related to the Concession Contract that existed prior to NPS Approval will not be used at 
any time by Arklow or any related party as justification for: an increase in rates charged 
to the public under the terms of the Concession Contract; a waiver or reduction of 
franchise fees or other Concession Contract requirements; or any claim that the terms of 
the Concession Contract do not provide the Arklow a reasonable opportunity for profit. 
Arklow and its officers, employees or agents, hereby irrevocably waive and relinquish all 
rights, claims and/or causes of action of any nature that they may have against NPS and/or 
its officers, agents and employees in or related to or arising from the Concession Contract 
or any circumstances and events related thereto that occurred thereto prior to the date of 
this Approval. 

B. Within thirty (30) day of the execution of this Approval, Arklow will submit for the 
approval ofNPS a balance sheet, as of the execution date of the Approval, together with a 
Schedule of Arklow's Assets with the description of each asset. 

C. NPS, when developing the requirements of any subsequent concession contract for the 
facilities and services provided under the Concession Contract, will not take into account 
the purchase price or any outstanding debt resulting from the Assignment and Acceptance 
or related transactions. NPS will establish franchise fees and other contract obligations 
for a subsequent concession contract based on the probable value to a concessioner of the 
authorization as required by law and as determined by NPS. 

D. Neither NPS nor any successor concessioner bears any liability for any debt incurred by 



• A 

Aviator or Arklow in connection with this Assignment and Acceptance, the Concession 
Contract, or otherwise. 

E. Arklow represents that it has not been advised by the NPS that the NPS or other federal 
government official considers the terms of the Assignment and Acceptance to be 
reasonable or that Arklow may expect to earn a profit under the terms of the Concession 
Contract. 

F. This Approval in no manner implies the existence of or grants any preferential right to the 
award of any subsequent concession contract. Arklow hereby waives any right to assert 
any preferential right or other benefit based on the Approval or otherwise. 

G. Neither Aviator or Arklow will utilize the Approval in any form or manner, including, but 
not limited to, any litigation, proceeding, or hearing, involving the NPS, as evidence of 
any fact or matter other than that the NPS approved the Assignment and Acceptance in 
accordance with 36 CFR Part 51. 

H. Notwithstanding any representations made by Aviator or other persons to Arklow as to 
the value of the Concession Contract, if any, or as to any other matters related to this 
Assignment and Acceptance, NPS, in approving the Assignment and Acceptance, 
expressly is not agreeing to, approving or concurring in any such representations. NPS 
reserves the right to challenge any representations made by Aviator or other persons in 
any future matters concerning the Concession Contract, this Assignment and Acceptance, 
or circumstances related thereto. 

I. That, to the extent that Aviator may have been allocated by NPS user days or other access 
privileges to the Area for the purposes of the Concession Contract, such allocations are 
subject to change or elimination by NPS. The Concession Contract does not grant such 
allocations as a matter of right to the Concessioner or any subsequent concessioner. 

J. Arklow and its officers, employees and agents, in consideration of the benefits derived by 
this Approval, hereby accept all terms of the Concession Contract and knowingly waive 
and relinquish any claims or rights they may have under Applicable Laws as defined in 
the Concession Contract or otherwise regarding the terms of the Concession Contract, 
including, without limitation, all terms and conditions of the Concession Contract 
relating to Leasehold Surrender Interest as defined and described therein. 

K. No one may construe the Approval by NPS of this Assignment and 
Acceptance as, in any manner, as amending, altering, or waiving any terms 
and conditions of the Concession Contract. 

L. The Approval by NPS of this Assignment and Acceptance does not in and of 
itself constitute approval of any financial transaction or encumbrance 
associated with this Assignment and Acceptance. If NPS must, by law, 
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approve such financial transaction or encumbrance, NPS will provide such 
approval, if granted, of any such associated financial transaction or 
encumbrance, if granted, in a separate document. 

APPROVED BY: 

THE UNITED STATES OF AMERICA 

By: fk-KL1n uL~, bJ S.Q) 01---
~csvnirector, National Park Service (or her designee) 

Date: DEC 3 1 2008 

In Consideration of the Following Findings and Determinations 

Under regulations governing the assignment of concession contracts at 36 C.F.R. 
Part 51, the Director must make certain findings before approving such assignment. 
In compliance with those requirements, I have determined the following: 

1. The assignment does not purport to assign assets that are not owned by the 
Assignor, including, without limitation, Area entrance, user day, or similar 
use allocations made by the National Park Service. 

2. The Assignee is a qualified person as defined in 36 C.F.R. Part 51. 

3. The assignment would not have an adverse impact on the protection, 
conservation, or preservation of resources within Gateway National 
Recreation Area. 

4. The assignment would not have an adverse impact on the provision of 
necessary and appropriate facilities and services to visitors at reasonable 
rates and charges. 

5. The terms of the assignment are not likely, directly or indirectly, to reduce 
the opportunity of the Assignee to earn a reasonable profit over the 
remaining term of the Concession Contract, to affect adversely the quality of 
facilities and services provided by the Assignor, or result in a need for 
increased rates and charges to the public to maintain the quality of 
concession facilities and services. 



CC GATE-015-03 

AMENDMENT NO. 3 

THIS AMENDMENT NO. 3 to CC-GA TEO 15-003 is made and entered into by and between the United 
States of America, acting in this matter by the Director of the National Park Service or her designee 
(hereinafter referred to as the "Director"), and A VIA TOR SPORTS AND RECREATION, LLC and 
A VIA TOR DEVELOPMENT COMPANY, LLC, limited liability companies organized and existing 
under the laws of the State ofNew York (hereinafter referred to collectively as the "Concessioner"): 

W I T N E S S E T H: 

THAT WHEREAS, the Director and the Concessioner entered into Concession Contract No. 
CC-GA TEO 15-03, effective April 15, 2003, and amended the Concession Contract by Amendment No. 1 
dated February 27, 2006, and Amendment No.2 dated July 13, 2006, (as amended, the "PREVIOUSLY 
AMENDED CONTRACT"), which PREVIOUSLY AMENDED CONTRACT authorizes the provision 
of accommodations, facilities and services for the public within Gateway National Recreation Area 
during the period April 15,2003, until its expiration on April14, 2023; and 

WHEREAS, the Director and Concessioner desire to further amend the PREVIOUSLY 
AMENDED CONTRACT to the mutual benefit of the parties, including, without limitation, deletion of 
its Exhibit G, addition of Exhibit H-1, addition of Exhibit J, further specification of Leasehold 
Surrender Interest Value, and agreement to the waiver and release of claims and rights to certain 
Leasehold Surrender Interest; and 

WHEREAS, the Director and the Concessioner for the sake of clarity wish to restate the 
PREVIOUSLY AMENDED CONTRACT as amended by the terms of this Amendment No.3; and 

WHEREAS, immediately prior to the execution of this Amendment No.3, the Director, in 
accordance with the instructions ofthe Concessioner, paid seventeen million five hundred thousand 
dollars ($17,500,000) which sum by the agreement of the Director and the Concessioner reduced the 
Leasehold Surrender Interest Value (as defined in the PREVIOUSLY AMENDED CONTRACT) by the 
equivalent sum of money such that the Leasehold Surrender Interest Value equals $12.75 million as of 
the time of and after giving effect to such payment. 

NOW THEREFORE, the Director and the Concessioner, in consideration of the mutual 
covenants set forth herein and for other good consideration, hereto covenant and agree that: 
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The PREVIOUSLY AMENDED CONTRACT is further amended and restated, 
effective as of the last date set forth below, by this Amendment No. 3, the terms of 
which are incorporated in the document attached hereto as Exhibit A. Exhibit A 
restates the PREVIOUSLY AMENDED CONTRACT, as amended by this 
Amendment No. 3, in its entirety effective as of the last date set forth below and 
Exhibit A henceforth shall constitute Concession Contract CC-GATEOlS-03 as 
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amended for all purposes. In the event of any inconsistency between the 
PREVIOUSLY AMENDED CONTRACT and Exhibit A, Exhibit A shall control. 

IN WITNESS WHEREOF, the duly authorized representatives of the parties have executed this 
Amendment No.3 effective as of the last date set forth below. 

CONCESSIONER 

BY ~~v(£ 
1 r:- • 

Title: C cU --

Aviator Development Company, LLC 

Date: Pee(! ~Nt'vJJt/ '"SO , Zcof: 

ATTEST: 

BY: ~Y1:;u~ 

UNITED STATES OF AMERICA 

BY ( /QcpJ-tJuJ UL~ CZ?;\ LV rn--
Title: A I b b \,{_S( V\.Q3';; ~v\ c_QA 

National Park Service 

Date: DEC 31 2008 
--~~~~-------

Date: Dttt~l 201 zoof 

BY ---\rt--1~~--=-1~ u 
Aviator Sports and Recreation, LLC 

ATTEST: 

BY: A1v~01Y~ 
lu-51' ll v..::.:.-4-- /) Y 

Title: .,....(;Vlvt/ I/' j:::._ 1 

Date: Ptfl&rtM( 10 ) ZOO r 
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EXHIBIT A to Amendment No.3: Concession Contract CC- GATEOlS-03 

CONCESSION CONTRACT CC- GATEOlS-03 RESTATED AS AMENDED BY 
AMENDMENTS No. 1, 2, AND 3. 

TABLE OF CONTENTS 

IDENTIFICATION OF THE PARTIES 

SEC. 1 TERM OF CONTRACT 

SEC. 2 DEFINITIONS 

SEC. 3. SERVICES AND OPERATIONS 
A. Required and Authorized Visitor Services 
B. Operation and Quality of Operation 
C. Operating Plan 
D. Merchandise and Services 
E. Rates 
F. Impartiality as to Rates and Services 

SEC.4. CONCESSIONER PERSONNEL 
A. Employees 
B. Employee Housing and Recreation 

SEC. 5. LEGAL, REGULATORY, AND POLICY COMPLIANCE 
A. Legal, Regulatory, and Policy Compliance 
B. Notice 
C. How and Where to Send Notice 

SEC. 6. ENVIRONMENTAL AND CULTURAL PROTECTION 
A. Environmental Management Objectives 
B. Environmental Management Program 
C. Environmental Management Measurement 
D. Environmental Data, Reports, Notifications, and Approvals 
E. Corrective Action 
F. Indemnification and Cost Recovery for Concessioner Environmental Activities 
G. Weed and Pest Management 
H. Protection of Cultural and Archeological Resources 

SEC. 7 INTERPRETATION OF AREA RESOURCES 
A. Concessioner Obligations 
B. Director Review of Content 



SEC. 8. 

SEC. 9. 

SEC. 10. 

SEC. 11. 

SEC. 12. 

SEC. 13. 

SEC. 14. 

SEC. 15. 

CONCESSION FACILITIES USED IN OPERATION BY CONCESSIONER 

A. Assignment of Concession Facilities 
B. Concession Facilities Withdrawals 
C. Effect of Withdrawal 
D. Right of Entry 
E. Personal Property 
F. Condition of Concession Facilities 
G. Utilities Provided by the Director 
H. Utilities Not Provided by the Director 
I. Utility Charges and Costs January 1, 2009- December 31, 2015 

CONSTRUCTION OR INSTALLATION OF REAL PROPERTY 
IMPROVEMENTS 
A. Construction of Real Property Improvements 
B. Removal of Real Property Improvements 
C. Leasehold Surrender Interest 
D. Concession Facilities Improvement Program 

MAINTENANCE 
A. Maintenance Obligation 
B. Maintenance Plan 
C. Repair and Maintenance Reserve 

FEES 
A. Franchise Fee 
B. Payments Due 
C. Interest 
D. Adjustment of Franchise Fee 

INDEMNIFICATION AND INSURANCE 
A. Indemnification 
B. Insurance in General 
C. Commercial Public Liability 
D. Property Insurance 

BONDS AND LIENS 
A. Bonds 
B. Lien 

ACCOUNTING RECORDS AND REPORTS 
A. Accounting System 
B. Annual Financial Report 
C. Other Financial Reports 

OTHER REPORTING REQUIREMENTS 
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SEC. 16. 

SEC. 17. 

SEC. 18. 

SEC. 19. 

EXHIBITS 

A. Insurance Certification 
B. Environmental Reporting 
C. Miscellaneous Reports and Data. 

SUSPENSION, TERMINATION, OR EXPIRATION 
A. Suspension 
B. Termination 
C. Notice of Bankruptcy or Insolvency 
D. Requirements in the Event of Termination or Expiration 

COMPENSATION 
A. Just Compensation 
B. Compensation for Contract Expiration or Termination 
C. Compensation for Personal Property 

ASSIGNMENT, SALE OR ENCUMBRANCE OF INTERESTS 

GENERAL PROVISIONS 

EXHIBIT A: 
EXHIBIT B: 
EXHIBIT C: 
EXHIBIT D: 
EXHIBIT E: 
EXHIBIT F: 

Leasehold Surrender Interest 
Operating Plan 
Nondiscrimination 
Assigned Land, Real Property Improvements 
Assigned Government Personal Property 
Concessioner Construction, Major Rehabilitation, and 
Repair and Maintenance Project Procedures 

EXHIBIT G: [Intentionally Deleted] 
EXHIBIT H: Maintenance Plan 
EXHIBIT H-1: Repair and Maintenance Reserve Procedures 
EXHIBIT I: Insurance Requirements 
EXHIBIT J: Transition to a New Concessioner 
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THIS CONTRACT is made and entered into by and between the United States of America, 
acting in this matter by the Director of the National Park Service, through the Regional Director 
of theN ortheast Region, (hereinafter referred to as the "Director"), and THE A VIA TOR 
DEVELOPMENT COMPANY, LLC, and AVIATOR SPORTS AND RECREATION, LLC, 
limited liability companies organized and existing under the laws of the State ofNew York 
(hereinafter referred to collectively as the "Concessioner"): 

WITNESSETH: 

THAT WHEREAS, Gateway National Recreation Area is administered by the Director as a unit of the 
national park system to conserve the scenery and the natural and historic objects and the wildlife therein, 
and to provide for the public enjoyment of the same in such manner as will leave such Area unimpaired 
for the enjoyment of future generations; and 

WHEREAS, to accomplish these purposes, the Director has determined that certain visitor services are 
necessary and appropriate for the public use and enjoyment of the Area and should be provided for the 
public visiting the Area; and 

WHEREAS, the Director desires the Concessioner to establish and operate these visitor services at 
reasonable rates under the supervision and regulation of the Director; and 

WHEREAS, the Director desires the Concessioner to conduct these visitor services in a manner that 
demonstrates sound environmental management, stewardship, and leadership; 

NOW, THEREFORE, pursuant to the authority contained in the Acts of August 25, 1916 (16 
U.S.C. 1, 2-4), and November 13, 1998 (Pub. L. 105-391), and other laws that supplement and 
amend the Acts, the Director and the Concessioner agree as follows: 

SEC. 1. TERM OF CONTRACT 

This Concession Contract No. CC-GATEO 15-03 ("CONTRACT") shall be effective as of April 15, 2003, 
and shall be for the term of twenty (20) years until its expiration on April 14, 2023. 

SEC. 2. DEFINITIONS 

The following terms used in this CONTRACT will have the following meanings, which apply to both the 
singular and the plural forms of the defined terms: 

(a) "Applicable Laws" means the laws of Congress governing the Area, including, but not limited to, the 
rules, regulations, requirements and policies promulgated under those laws (e.g., 36 CFR Part 51), 
whether now in force, or amended, enacted or promulgated in the future, including, without limitation, 
federal, state and local laws, rules, regulations, requirements and policies governing nondiscrimination, 
protection of the environment and protection of public health and safety. 
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(b) "Area" means the property within the boundaries of Gateway national Recreation Area. 

(c) "Best Management Practices" or "BMPs" are policies and practices that apply the most current and 
advanced means and technologies available to the Concessioner to undertake and maintain a superior 
level of environmental performance reasonable in light of the circumstances of the operations conducted 
under this CONTRACT. BMPs are expected to change from time to time as technology evolves with a 
goal of sustainability of the Concessioner' s operations. Sustainability of operations refers to operations 
that have a restorative or net positive impact on the environment. 

(d) "Capital Improvement" shall have the meaning set forth in Exhibit A to this CONTRACT. 

(e) "Concession Facilities" shall mean all Area lands assigned to the Concessioner under this 
CONTRACT and all real property improvements assigned to or constructed by the Concessioner under 
this CONTRACT. The United States retains title and ownership to all Concession Facilities. 

(f) "Days" shall mean calendar days. 

(g) "Director" means the Director of the National Park Service, acting on behalf of the Secretary of the 
Interior and the United States, and his duly authorized representatives. 

(h) "Exhibit" or "Exhibits" shall mean the various exhibits, which are attached to this CONTRACT, 
each of which is hereby made a part of this CONTRACT. 

(i) "Gross receipts" means the total amount received or realized by, or accruing to, the Concessioner 
from all sales for cash or credit, of services, accommodations, materials, and other merchandise made 
pursuant to the rights granted by this CONTRACT, including gross receipts of subconcessioners as 
herein defined, commissions earned on contracts or agreements with other persons or companies 
operating in the Area, and gross receipts earned from electronic media sales, but excluding: 

( 1) intracompany earnings on account of charges to other departments of the operation (such as 
laundry); 
(2) charges for employees' meals, lodgings, and transportation; 
(3) cash discounts on purchases; 
( 4) cash discounts on sales; 
(5) returned sales and allowances; 
(6) interest on money loaned or in bank accounts; 
(7) income from investments; 
(8) income from subsidiary companies outside of the Area; 
(9) sale of property other than that purchased in the regular course of business for the purpose 
of resale; 
( 1 0) sales and excise taxes that are added as separate charges to sales prices, gasoline taxes, 
fishing license fees, and postage stamps, provided that the amount excluded shall not exceed the 
amount actually due or paid government agencies; 
( 11) receipts from the sale of handicrafts that have been approved for sale by the Director as 
constituting authentic American Indian, Alaskan Native, Native Samoan, or Native Hawaiian 
handicrafts. 

All monies paid into coin operated devices, except telephones, whether provided by the Concessioner or 
by others, shall be included in gross receipts. However, only revenues actually received by the 
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Concessioner from coin-operated telephones shall be included in gross receipts. All revenues received 
from charges for in-room telephone or computer access shall be included in gross receipts. 

U) "Gross receipts of subconcessioners" means the total amount received or realized by, or accruing to, 
subconcessioners from all sources, as a result of the exercise of the rights conferred by a subconcession 
contract. A subconcessioner will report all of its gross receipts to the Concessioner without allowances, 
exclusions, or deductions of any kind or nature. 

(k) "Leasehold Surrender Interest" shall have the meaning set forth in Exhibit A to this CONTRACT. 

(I) "Leasehold Surrender Interest Value" or the "value" of a Leasehold Surrender Interest shall have the 
meaning set forth in Exhibit A to this CONTRACT. 

(m) "Possessory Interest" shall have the meaning set forth in Exhibit A to this CONTRACT. 

(n) "Real Property Improvements" shall have the meaning set forth in Exhibit A to this CONTRACT. 

( o) "Subconcessioner" means a third party that, with the approval of the Director, has been granted by a 
concessioner rights to operate under a concession contract (or any portion thereof), whether in 
consideration of a percentage of revenues or otherwise. 

(p) "Superintendent" means the manager of the Area. 

(q) "Visitor services" means the accommodations, facilities and services that the Concessioner is 
required and/or authorized to provide by section 3(a) of this CONTRACT. 

SEC. 3. SERVICES AND OPERATIONS 

(a) Required and Authorized Visitor Services 

During the term of this CONTRACT, the Director requires and authorizes the Concessioner to provide 
the following visitor services for the public within the Area: 

( 1) Required Visitor Services 

The Concesssioner is required to operate a family-oriented sports center, on a year-round 
basis to include: 

Ice sports as the core activity and anchor for the sports center with support activities and 
services 

Pro shop, 

Food and Beverage Service, 

and 
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Provide exhibits and informational media that inform and educate users of the national 
significance of the historic hangars. 

(2) Authorized Visitor Services. The Concessioner is authorized but not required to 
provide the following visitor services, listed here during the term of this CONTRACT: 

Interpretive material (books, postcards, posters, photographs), 

Limited apparel, 

Souvenirs tied to the interpretive theme(s) of Gateway National Recreation Area, 

Teaching professional services, 

Sports physical therapy, and 

Community events 

(b) Operation and Quality of Operation 

The Concessioner shall provide, operate and maintain the required and authorized visitor services and 
any related support facilities and services in accordance with this CONTRACT to such an extent and in a 
manner considered satisfactory by the Director. Except for any such items that may be provided to the 
Concessioner by the Director, the Concessioner shall provide the plant, personnel, equipment, goods, and 
commodities necessary for providing, operating and maintaining the required and authorized visitor 
services in accordance with this CONTRACT. The Concessioner's authority to provide visitor services 
under the terms of this CONTRACT is non-exclusive. 

(c) Operating Plan 

The Director, acting through the Superintendent, shall establish and revise, as necessary, specific 
requirements for the operations of the Concessioner under this CONTRACT in the form of an Operating 
Plan (including, without limitation, a risk management program, that must be adhered to by the 
Concessioner). The initial Operating Plan is attached to this CONTRACT as Exhibit B. The Director 
in his discretion, after consultation with the Concessioner, may make reasonable modifications to the 
initial Operating Plan that are in furtherance of the purposes of this CONTRACT and are not inconsistent 
with the terms and conditions of the main body of this CONTRACT. 

(d) Merchandise and Services 

( 1) The Director reserves the right to determine and control the nature, type and quality of the visitor 
services described in this CONTRACT, including, but not limited to, the nature, type, and quality of 
merchandise, if any, to be sold or provided by the Concessioner within the Area. 

(2) All promotional material, regardless of media format (i.e. printed, electronic, broadcast media), 
provided to the public by the Concessioner in connection with the services provided under this 
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CONTRACT must be approved in writing by the Director prior to use. All such material will identity the 
Concessioner as an authorized Concessioner of the National Park Service, Department of the Interior. 

(3) The Concessioner, where applicable, will develop and implement a plan satisfactory to the Director 
that will assure that gift merchandise, if any, to be sold or provided reflects the purpose and significance 
of the Area, including, but not limited to, merchandise that reflects the conservation of the Area's 
resources or the Area's geology, wildlife, plant life, archeology, local Native American culture, local 
ethnic culture, and historic significance. 

(e) Rates 

All rates and charges to the public by the Concessioner for visitor services shall be reasonable and 
appropriate for the type and quality of facilities and/or services required and/or authorized under this 
CONTRACT. The Concessioner's rates and charges to the public must be approved by the Director in 
accordance with Applicable Laws and guidelines promulgated by the Director from time to time. 

(f) Impartiality as to Rates and Services 

(1) Subject to Section (f) (2) and (f) (3), in providing visitor services, the Concessioner must require its 
employees to observe a strict impartiality as to rates and services in all circumstances. The Concessioner 
shall comply with all Applicable Laws relating to nondiscrimination in providing visitor services to the 
public including, without limitation, those set forth in Exhibit C. 

(2) The Concessioner may grant complimentary or reduced rates under such circumstances as are 
customary in businesses of the character conducted under this CONTRACT. However, the Director 
reserves the right to review and modifY the Concessioner's complimentary or reduced rate policies and 
practices as part of its rate approval process. 

(3) The Concessioner will provide Federal employees conducting official business reduced rates for 
lodging, essential transportation and other specified services necessary for conducting official business in 
accordance with guidelines established by the Director. Complimentary or reduced rates and charges 
shall otherwise not be provided to Federal employees by the Concessioner except to the extent that they 
are equally available to the general public. 

SEC. 4. CONCESSIONER PERSONNEL 

(a) Employees 

( 1) The Concessioner shall provide all personnel necessary to provide the visitor services required and 
authorized by this CONTRACT. 

(2) The Concessioner shall comply with all Applicable Laws relating to employment and employment 
conditions, including, without limitation, those set forth in Exhibit C. 

(3) The Concessioner shall ensure that its employees are hospitable and exercise courtesy and 
consideration in their relations with the public. The Concessioner shall have its employees who come in 
direct contact with the public, so far as practicable, wear a uniform or badge by which they may be 
identified as the employees of the Concessioner. 
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(4) The Concessioner shall establish pre-employment screening, hiring, training, employment, 
termination and other policies and procedures for the purpose of providing visitor services through its 
employees in an efficient and effective manner and for the purpose of maintaining a healthful, law 
abiding, and safe working environment for its employees. The Concessioner shall conduct appropriate 
background reviews of applicants to whom an offer for employment may be extended to assure that they 
conform to the hiring policies established by the Concessioner. 

(5) The Concessioner shall ensure that its employees are provided the training needed to provide quality 
visitor services and to maintain up-to-date job skills. 

( 6) The Concessioner shall review the conduct of any of its employees whose action or activities are 
considered by the Concessioner or the Director to be inconsistent with the proper administration of the 
Area and enjoyment and protection of visitors and shall take such actions as are necessary to correct the 
situation. 

(7) The Concessioner shall maintain, to the greatest extent possible, a drug free environment, both in the 
workplace and in any Concessioner employee housing, within the Area. 

(8) The Concessioner shall publish a statement notifying employees that the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and in 
the Area, and specifying the actions that will be taken against employees for violating this prohibition. In 
addition, the Concessioner shall establish a drug-free awareness program to inform employees about the 
danger of drug abuse in the workplace and the Area, the availability of drug counseling, rehabilitation 
and employee assistance programs, and the Concessioner's policy of maintaining a drug-free 
environment both in the workplace and in the Area. 

(9) The Concessioner shall take appropriate personnel action, up to and including termination or 
requiring satisfactory participation in a drug abuse or rehabilitation program which is approved by a 
Federal, State, or local health, law enforcement or other appropriate agency, for any employee that is 
found to be in violation of the prohibition on the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance. 

SEC. 5. LEGAL, REGULATORY, AND POLICY COMPLIANCE 

(a) Legal, Regulatory and Policy Compliance 

This CONTRACT, operations thereunder by the Concessioner and the administration of it by the 
Director, shall be subject to all Applicable Laws. The Concessioner must comply with all Applicable 
Laws in fulfilling its obligations under this CONTRACT at the Concessioner's sole cost and expense. 
Certain Applicable Laws governing protection of the environment are further described in this 
CONTRACT. Certain Applicable Laws relating to nondiscrimination in employment and providing 
accessible facilities and services to the public are further described in this CONTRACT. 

(b) Notice 

The Concessioner shall give the Director immediate written notice of any violation of Applicable Laws 
by the Concessioner, including its employees, agents or contractors, and, at its sole cost and expense, 
must promptly rectify any such violation. 
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(c) How and Where to Send Notice 

All notices required by this CONTRACT shall be in writing and shall be served on the parties at the 
following addresses. The mailing of a notice by registered or certified mail, return receipt requested, 
shall be sufficient service. Notices sent to the Director shall be sent to the following address: 

General Superintendent 
Gateway National Recreation Area 
Attention: Chief, Business Management Division 
Headquarters Building 69 
Floyd Bennett Field 
Brooklyn, New York 11234 

Notices sent to the Concessioner shall be sent to an address designated in writing by the Concessioner. 

SEC. 6. ENVIRONMENTAL AND CULTURAL PROTECTION 

(a) Environmental Management Objectives 

The Concessioner shall meet the following environmental management objectives (hereinafter 
"Environmental Management Objectives") in the conduct of its operations under this CONTRACT: 

(1) The Concessioner, including its employees, agents and contractors, shall comply with all Applicable 
Laws pertaining to the protection of human health and the environment. 

(2) The Concessioner shall incorporate Best Management Practices (BMPs) in its operation, 
construction, maintenance, acquisition, provision of visitor services, and other activities under this 
CONTRACT. 

(b) Environmental Management Program 

(1) The Concessioner shall develop, document, implement, and comply fully with, to the satisfaction of 
the Director, a comprehensive written Environmental Management Program (EMP) to achieve the 
Environmental Management Objectives. The initial EMP shall be developed and submitted to the 
Director for approval within sixty days of the effective date of this CONTRACT. The Concessioner 
shall submit to the Director for approval a proposed updated EMP annually. 

(2) The EMP shall account for all activities with potential environmental impacts conducted by the 
Concessioner or to which the Concessioner contributes. The scope and complexity of the EMP may vary 
based on the type, size and number of Concessioner activities under this CONTRACT. 

(3) The EMP shall include, without limitation, the following elements: 

(i) Policy. The EMP shall provide a clear statement of the Concessioner's commitment to the 
Environmental Management Objectives. 
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(ii) Goals and Targets. The EMP shall identify environmental goals established by the Concessioner 
consistent with all Environmental Management Objectives. The EMP shall also identify specific 
targets (i.e. measurable results and schedules) to achieve these goals. 

(iii) Responsibilities and Accountability. The EMP shall identify environmental responsibilities for 
Concessioner employees and contractors. The EMP shall include the designation of an 
environmental program manager. The EMP shall include procedures for the Concessioner to 
implement the evaluation of employee and contractor performance against these environmental 
responsibilities. 

(iv) Documentation. The EMP shall identify plans, procedures, manuals, and other documentation 
maintained by the Concessioner to meet the Environmental Management Objectives. 

(v) Documentation Control and Information Management System. The EMP shall describe (and 
implement) document control and information management systems to maintain knowledge of 
Applicable Laws and BMPs. In addition, the EMP shall identify how the Concessioner will manage 
environmental information, including without limitation, plans, permits, certifications, reports, and 
correspondence. 

(vi) Reporting. The EMP shall describe (and implement) a system for reporting environmental 
information on a routine and emergency basis, including providing reports to the Director under this 
CONTRACT. 

(vii) Communication. The EMP shall describe how the environmental policy, goals, targets, 
responsibilities and procedures will be communicated throughout the Concessioner's organization. 

(viii) Training. The EMP shall describe the environmental training program for the Concessioner, 
including identification of staff to be trained, training subjects, frequency of training and how 
training will be documented. 

(ix) Monitoring, Measurement, and Corrective Action. The EMP shall describe how the 
Concessioner will comply with the EMP and how the Concessioner will self-assess its performance 
under the EMP, a least annually, in a manner consistent with NPS protocol regarding audit ofNPS 
operations. The self-assessment should ensure the Concessioner's conformance with the 
Environmental Management Objectives and measure performance against environmental goals and 
targets. The EMP shall also describe procedures to be taken by the Concessioner to correct any 
deficiencies identified by the self-assessment. 

(c) Environmental Performance Measurement 

The Concessioner shall be evaluated by the Director on its environmental performance under this 
CONTRACT, including, without limitation, compliance with the approved EMP, on at least an annual 
basis. 

(d) Environmental Data, Reports, Notifications, and Approvals 

(I) Inventory of Hazardous Substances and Inventory of Waste Streams. The Concessioner shall submit 
to the Director, at least annually, an inventory of federal Occupational Safety and Health Administration 
(OSHA) designated hazardous chemicals used and stored in the Area by the Concessioner. The Director 
may prohibit the use of any OSHA hazardous chemical by the Concessioner in operations under this 
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CONTRACT. The Concessioner shall obtain the Director's approval prior to using any extremely 
hazardous substance, as defined in the Emergency Planning and Community Right to Know Act of 1986, 
in operations under this CONTRACT. The Concessioner shall also submit to the Director, at least 
annually, an inventory of all waste streams generated by the Concessioner under this CONTRACT. Such 
inventory shall include any documents, reports, monitoring data, manifests, and other documentation 
required by Applicable Laws regarding waste streams. 

(2) Reports. The Concessioner shall submit to the Director copies of all documents, reports, monitoring 
data, manifests, and other documentation required under Applicable Laws to be submitted to regulatory 
agencies. The Concessioner shall also submit to the Director any environmental plans for which 
coordination with Area operations are necessary and appropriate, as determined by the Director in 
accordance with Applicable Laws. 

(3) Notification of Releases. The Concessioner shall give the Director immediate written notice of any 
discharge, release or threatened release (as these terms are defined by Applicable Laws) within or at the 
vicinity of the Area, (whether solid, semi-solid, liquid or gaseous in nature) of any hazardous or toxic 
substance, material, or waste of any kind, including, without limitation, building materials such as 
asbestos, or any contaminant, pollutant, petroleum, petroleum product or petroleum by-product. 

( 4) Notice of Violation. The Concessioner shall give the Director in writing immediate notice of any 
written threatened or actual notice of violation from other regulatory agencies of any Applicable Law 
arising out of the activities of the Concessioner, its agents or employees. 

(5) Communication with Regulatory Agencies. The Concessioner shall provide timely written advance 
notice to the Director of communications, including without limitation, meetings, audits, inspections, 
hearings and other proceedings, between regulatory agencies and the Concessioner related to compliance 
with Applicable Laws concerning operations under this CONTRACT. The Concessioner shall also 
provide to the Director any written materials prepared or received by the Concessioner in advance of or 
subsequent to any such communications. The Concessioner shall allow the Director to participate in any 
such communications. The Concessioner shall also provide timely notice to the Director following any 
unplanned communications between regulatory agencies and the Concessioner. 

(e) Corrective Action 

(1) The Concessioner, at its sole cost and expense, shall promptly control and contain any discharge, 
release or threatened release, as set forth in this section, or any threatened or actual violation, as set forth 
in this section, arising in connection with the Concessioner's operations under this CONTRACT, 
including, but not limited to, payment of any fines or penalties imposed by appropriate agencies. 
Following the prompt control or containment of any release, discharge or violation, the Concessioner 
shall take all response actions necessary to remediate the release, discharge or violation, and to protect 
human health and the environment. 

(2) Even if not specifically required by Applicable Laws, the Concessioner shall comply with directives 
of the Director to clean up or remove any materials, product or by-product used, handled, stored, 
disposed, or transported onto or into the Area by the Concessioner to ensure that the Area remains in 
good condition. 

(t) Indemnification and Cost Recovery for Concessioner Environmental Activities 

( 1) The Concessioner shall indemnify the United States in accordance with section 12 of this 
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CONTRACT from all losses, claims, damages, environmental injuries, expenses, response costs, 
allegations or judgments (including, without limitation, fines and penalties) and expenses (including, 
without limitation, attorneys fees and experts' fees) arising out of the activities of the Concessioner, its 
employees, agents and contractors pursuant to this section. Such indemnification shall survive 
termination or expiration of this CONTRACT. 

(2) If the Concessioner does not promptly contain and remediate an unauthorized discharge or release 
arising out of the activities of the Concessioner, its employees, agents and contractors, as set forth in this 
section, or correct any environmental self-assessment finding of non-compliance, in full compliance with 
Applicable Laws, the Director may, in its sole discretion and after notice to the Concessioner, take any 
such action consistent with Applicable Laws as the Director deems necessary to abate, mitigate, 
remediate, or otherwise respond to such release or discharge, or take corrective action on the 
environmental self-assessment finding. The Concessioner shall be liable for and shall pay to the Director 
any costs of the Director associated with such action upon demand. Nothing in this section shall preclude 
the Concessioner from seeking to recover costs from a responsible third party. 

(g) Weed and Pest Management 

The Concessioner shall be responsible for managing weeds, and through an integrated pest management 
program, harmful insects, rats, mice and other pests on Concession Facilities assigned to the 
Concessioner under this CONTRACT. All such weed and pest management activities shall be in 
accordance with Applicable Laws and guidelines established by the Director. 

(h) Protection of Cultural and Archeological Resources. 

The Concessioner shall ensure that any protected sites and archeological resources within the Area are 
not disturbed or damaged by the Concessioner, including the Concessioner's employees, agents and 
contractors, except in accordance with Applicable Laws, and only with the prior approval of the Director. 
Discoveries of any archeological resources by the Concessioner shall be promptly reported to the 
Director. The Concessioner shall cease work or other disturbance which may impact any protected site 
or archeological resource until the Director grants approval, upon such terms and conditions as the 
Director deems necessary, to continue such work or other disturbance. 

SEC. 7. INTERPRETATION OF AREA RESOURCES 

(a) Concessioner Obligations 

( 1) The Concessioner shall provide all visitor services in a manner that is consistent with and supportive 
of the interpretive themes, goals and objectives of the Area as reflected in the Comprehensive 
Interpretive Plan, mission statements and/or interpretive prospectuses. 

(2) The Concessioner may assist in Area interpretation at the request of the Director to enhance visitor 
enjoyment of the Area. Any additional visitor services that may result from this assistance must be 
recognized in writing through written amendment of Section 3 of this CONTRACT. 

(3) The Concessioner is encouraged to develop interpretive materials or means to educate visitors about 
environmental programs or initiatives implemented by the Concessioner. 

(b) Director Review of Content 
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The Concessioner must submit the proposed content of any interpretive programs, exhibits, displays or 
materials, regardless of media format (i.e. printed, electronic, or broadcast media), to the Director for 
review and approval prior to offering such programs, exhibits, displays or materials to Area visitors. 

SEC. 8. CONCESSION FACILITIES USED IN OPERATION BY THE CONCESSIONER 

(a) Assignment of Concession Facilities 

(1) The Director hereby assigns the following Concession Facilities to the Concessioner for the purposes 
of this CONTRACT: 

(i) certain parcels of Area land as described in Exhibit D upon which, among other matters, the 
Concessioner may be authorized to construct real property; and 

(ii) certain real property improvements as described in Exhibit Din existence as of the effective 
date of this CONTRACT, as may be modified from time to time to include additional real 
property improvements completed in accordance with the terms and conditions of this 
CONTRACT. 

(2) The Director shall from time to time amend Exhibit D to reflect changes in Concession Facilities 
assigned to the Concessioner, including, without limitation, amending Exhibit D to reflect the addition of 
real property improvements completed in accordance with the terms and conditions of this CONTRACT 
and to reflect the withdrawal of concession facilities as set forth below. 

(b) Concession Facilities Withdrawals 

The Director may withdraw all or portions of these Concession Facilities assignments at any time during 
the term of this CONTRACT if: 

(I) the withdrawal is necessary for the purpose of conserving, preserving or protecting Area resources or 
visitor enjoyment or safety; 

(2) the operations utilizing the assigned Concession Facilities have been terminated or suspended by the 
Director; or 

(3) land or real property improvements assigned to the Concessioner are no longer necessary for the 
concession operation. 

(c) Effect of Withdrawal 

Any permanent withdrawal of assigned Concession Facilities which the Director considers to be essential 
for the Concessioner to provide the visitor services required by this CONTRACT will be treated as 
termination of this CONTRACT pursuant to Section 16. Other withdrawals of assigned Concession 
Facilities shall not be considered as a termination of this CONTRACT. 

(d) Right of Entry 
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The Director shall have the right at any time to enter upon or into the Concession Facilities assigned to 
the Concessioner under this CONTRACT for any purpose he may deem necessary for the administration 
of the Area. 

(e) Personal Property 

(1) Personal Property Provided by the Concessioner. The Concessioner shall provide all personal 
property, including without limitation removable equipment, furniture and goods, necessary for its 
operations under this CONTRACT, unless such personal property is provided by the Director as set forth 
in subsection ( e )(2). 

(2) Personal Property Provided by the Government. The Director may provide certain items of 
government personal property, including without limitation removable equipment, furniture and goods, 
for the Concessioner's use in the performance of this CONTRACT. The Director hereby assigns 
government personal property listed in Exhibit E to the Concessioner as of the effective date of this 
CONTRACT. This Exhibit E will be modified from time to time by the Director as items may be 
withdrawn or additional items added. The Concessioner shall be accountable to the Director for the 
government personal property assigned to it and shall be responsible for maintaining the property as 
necessary to keep it in good and operable condition. If the property ceases to be serviceable, it shall be 
returned to the Director for disposition. 

(f) Condition of Concession Facilities 

The Concessioner has inspected the Concession Facilities and any assigned government personal 
property, is thoroughly acquainted with their condition, and accepts the Concession Facilities, and any 
assigned government personal property, "as is." 

(g) Utilities Provided by the Director. 

The Director may provide utilities to the Concessioner for use in connection with the operations required 
or authorized hereunder when available and at rates to be determined in accordance with Applicable 
Laws. 

(h) Utilities not provided by the Director 

If the Director does not provide utilities to the Concessioner, the Concessioner shall, with the written 
approval of the Director and under any requirements that the Director shall prescribe, secure necessary 
utilities at its own expense from sources outside the Area or shall install the utilities within the Area with 
the written permission of the Director, subject to the following conditions: 

( 1) Any water rights deemed necessary by the Concessioner for use of water on Area or other federal 
lands must be acquired at the Concessioner's expense in accordance with applicable State procedures and 
law. Upon expiration or termination of this CONTRACT for any reason, the Concessioner must assign 
these water rights to the United States without compensation, and these water rights will become the 
property of the United States; 

(2) If requested by the Director, the Concessioner must provide to the Director any utility service 
provided by the Concessioner under this section to such extent as will not unreasonably restrict 
anticipated use by the Concessioner. Unless otherwise agreed by the Concessioner and the Director in 
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writing, the rate per unit charged the Director for such service shall be approximately the average cost 
per unit of providing such service; and 

(3) All appliances and machinery to be used in connection with the privileges granted in this subsection, 
as well as the plans for location and installation of such appliances and machinery, shall first be approved 
by the Director. 

(i) Special Provision related to Utility Charges and Costs for the Period January 1, 2009, through 
December 31,2015 

(1) For the period January 1, 2009, through December 31, 2015, notwithstanding the terms of 
Subsections 8(g) and 8(h) to the contrary and subject to the conditions and limitations set forth in this 
subsection, the Director: 

(a) will not charge the Concessioner for the utilities provided by the Director under Subsection 
8(g) (referred to herein as "unassessed utility charges" as that term is defined in Subsection 8(i)(2) 
below) and as further described in Section XVI ( 1) of Exhibit B; and 

(b) will provide to the Concessioner the utilities set forth in Section XVI (2) of Exhibit B by 
paying the utility costs (as that term is defined in Subsection 8 (i)(2) below) that would otherwise be paid 
by the Concessioner under Subsection 8(h). 

(2) "Unassessed utility charges" for purposes of this Subsection 8(i) are the amounts of money the 
Director would have charged the Concessioner for utilities provided by the Director under Subsection 
8(g) but for the terms of this Subsection 8(i). "Utility costs" for purposes of this Subsection 8(i) means 
invoiced charges for services rendered by public utility companies for electricity, water, sewage and 
natural gas. Without limitation, utility costs do not include telephone or other communication services 
and do not include repair, maintenance, purchase or replacement of any fixtures or equipment. 

(3) Notwithstanding Subsection 8(i)(1) above, the Concessioner shall pay the Director for utilities in 
accordance with Subsection 8(g) above and shall pay all utility costs in accordance with Subsection 8(h) 
above after any time in any of the calendar years set forth below when the total of the unassessed utility 
charges under Subsection 8(i)(1)(a) above and the utility costs paid by the Director under Subsection 
8(i)(l )(b) above exceed the amounts set forth below: 

2009: $900,000 
2010: $925,000 
2011: $950,000 

(4) In addition to the limitations set forth in Subsection 8(i)(3) above, the Director's obligations under 
this Subsection 8(i) will terminate if, at any time during the period January 1, 2009- December 31, 2015: 
(a) the unassessed utility charges under Subsection 8(g) and the applicable Subsection 8(h) utility costs 
paid by the Director cumulatively total seven million dollars ($7 million) or more; or, (b) the cumulative 
fiscal year gross receipts of the Concessioner for any particular fiscal year (gross receipts based on a 
fiscal year period commencing January 1 and ending on December 31) exceed fourteen million dollars 
($14 million). With respect to termination for the latter reason, the Director's obligations under 
Subsection 8(i) will cease in the month immediately following the month in which cumulative fiscal year 
gross receipts exceed $14 million. For example, if cumulative gross receipts for the fiscal year beginning 
on January 1, 2012 and ending on December 31, 2012 exceed $14 million dollars in September, 2012, the 

16 



Director's obligations under Subsection 8(i) will cease effective as of October I, 2012. The Director will 
make the determination to terminate these obligations in his sole discretion, after consultation with the 
Concessioner. 

(5) Upon request, the Concessioner will promptly provide the Director with monthly gross receipt 
reports to track cumulative gross receipts. 

SEC. 9. CONSTRUCTION OR INSTALLATION OF REAL PROPERTY IMPROVEMENTS 

(a) Construction of Real Property Improvements 

The Concessioner may construct or install upon lands assigned to the Concessioner under this 
CONTRACT only those real property improvements that are determined by the Director to be necessary 
and appropriate for the conduct by the Concessioner of the visitor services required and/or authorized 
under this CONTRACT. Construction or installation of real property improvements may occur only after 
the written approval by the Director of their location, plans, and specifications. The form and content of 
the application and the procedures for such approvals, as may be modified by the Director from time to 
time, are set forth in Exhibit F. All real property improvements constructed or installed by the 
Concessioner will immediately become the property of the United States and be considered Concession 
Facilities. 

(b) Removal of Real Property Improvements 

( 1) The Concessioner may not remove, dismantle, or demolish real property improvements in the Area 
without the prior approval of the Director. 

(2) Any salvage resulting from the authorized removal, severance or demolition of a real property 
improvement within the Area shall be the property of the United States. 

(3) In the event that an assigned real property improvement is removed, abandoned, demolished, or 
substantially destroyed and no other improvement is constructed on the site, the Concessioner, at its 
expense, shall promptly, upon the request of the Director, restore the site as nearly as practicable to its 
original condition. 

(c) Leasehold Surrender Interest 

(1) This CONTRACT hereby provides the Concessioner, subject to the limitations set forth in Section 17 
of this CONTRACT and subject to all applicable definitions, requirements and limitations of this 
CONTRACT a Leasehold Surrender Interest in Capital Improvements constructed by the Concessioner 
under the terms of this CONTRACT. 

(d) Concession Facilities Improvement Program 

( 1) The Concessioner has undertaken an improvement program (hereinafter a "Concession Facilities 
Improvement Program" or "CFIP") generally consisting of the stabilization, rehabilitation and adaptation 
of historic hangars into a family sports center. The CFIP, with the exception of the projects described in 
Subsection 9(d) (2) below, was substantially completed to the satisfaction of the Director and the facility 
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opened to the public as of September 15,2006. 

(2) The Concessioner, within one year from the effective date of Amendment No. 3 to this CONTRACT, 
shall undertake and complete (at a cost of not less than $50,000 and not more than $150,000) the 
following CFIP projects: 

Rehabilitation and adaptation of Building 29 and the historic light tower in accordance 
with the standards set forth in the Memorandum of Agreement between the Director and 
the New York State Historic Preservation Officer (which Memorandum of Agreement is 
hereby attached to this CONTRACT as Exhibit K). 

(3) Notwithstanding any provision of this CONTRACT or Applicable Laws to the contrary, the Director 
and the Concessioner agree that the Gas Co-Generation facility that provides electricity to the 
Concession Facilities constructed by the Concessioner as part of the CFIP is deemed to be a real property 
improvement (and not personal property) as defined by this CONTRACT for all purposes of this 
CONTRACT. 

SEC. 10. MAINTENANCE 

(a) Maintenance Obligation 

The Concessioner shall be solely responsible for maintenance, repairs, housekeeping, and 
groundskeeping for all Concession Facilities to the satisfaction of the Director. 

(b) Maintenance Plan 

For these purposes, the Director, acting through the Superintendent, shall undertake appropriate 
inspections, and shall establish and revise, as necessary, a Maintenance Plan consisting of specific 
maintenance requirements which shall be adhered to by the Concessioner. The initial Maintenance Plan 
is set forth in Exhibit H. The Director in his discretion may make reasonable modifications to the 
Maintenance Plan from time to time after consultation with the Concessioner. Such modifications shall 
be in furtherance ofthe purposes of this CONTRACT and shall not be inconsistent with the terms and 
conditions of the main body of this CONTRACT. 

(c) Repair and Maintenance Reserve 

( 1) Commencing on January 1, 2014, the Concessioner shall establish and manage a Repair 
and Maintenance Reserve. The funds in this Reserve shall be used to carry out, on a project 
basis in accordance with Exhibits F and H, of Concession Facilities that are non-recurring 
within a seven-year time frame. Such projects may include repair or replacement of 
foundations, building frames, window frames, sheathing, subfloors, drainage, rehabilitation of 
building systems such as electrical, plumbing, built-in heating and air conditioning, 
roof replacement and similar projects. Projects will be carried out by the Concessioner as the 
Director shall reasonably direct in writing in advance of any expenditure being made and in 
accordance with project proposals approved by the Director. No projects may be 
commenced until the Concessioner receives written approval from the Director. 
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(2) 
Projects paid for with funds from the Repair and Maintenance Reserve will not include 
routine, operational maintenance of facilities or housekeeping and 
groundskeeping activities. Nothing in this section shall lessen the responsibility of the 
Concessioner to carry out the maintenance and repair of Concession Facilities or 
housekeeping and groundskeeping responsibilities as required by this CONTRACT from 
Concessioner funds exclusive of the funds contained in the Repair and Maintenance 
Reserve. 

(3) The Concessioner shall establish within its accounting system a Repair and 
Maintenance Reserve. The Concessioner shall debit to this Reserve, within fifteen 
( 15) days after the last day of each month that the Concessioner operates a sum equal 
to: four(4%) percent of the Concessioner's gross receipts for the previous month, 
up to an accumulated maximum of S 1 ,000,000.00. The Repair and Maintenance 
Reserve shall be replenished, as necessary, in the manner provided in this Section 
1 0( c) (3) to maintain the maximum amount provided above. If the Concessioner fails to 
make timely debits to the Repair and Maintenance Reserve, the Director may 
terminate this CONTRACT for default, after written notice and an opportunity to 
cure, or may require the Concessioner to post a bond in an amount equal to the 
estimated annual Repair and Maintenance Reserve allocation, based on the preceding 
year's gross receipts. 

( 4) The balance in the Repair and Maintenance Reserve shall be available for projects in 
accordance with the Reserve's purpose. For all expenditures made for each project from the 
Repair and Maintenance Reserve, the Concessioner shall maintain auditable records including 
invoices, billings, canceled checks, and other documentation reasonably satisfactory to 
the Director. Failure to expend Repair and Maintenance Reserve Funds when directed by 
the Director shall be considered as a material breach of this CONTRACT for which 
the Director may seek monetary damages and other legal relief, including, without limitation, 
termination of this CONTRACT, after written notice and an opportunity to cure. 

(5)Repair and Maintenance Reserve funds shall not be used to construct capital improvements 
as that term is defined in this CONTRACT. The Concessioner shall obtain no ownership, 
Leasehold Surrender Interest, or other compensable interest as a consequence of the 
expenditure of Repair and Maintenance Reserve funds. 

(6) Any Repair and Maintenance Reserve funds not duly expended by the Concessioner 
as of the termination or expiration of this CONTRACT shall be retained by 
the Concessioner. 

SEC. 11. FEES 

(a) Franchise Fees 

(1) For the term of this CONTRACT, the Concessioner shall pay to the Director for the privileges 
granted by this CONTRACT a base franchise fee and an additional franchise fee as set forth below: 

(i) The base franchise fee shall be equal to two percent (2.0%) of the Concessioner's gross 
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receipts for the preceding year or portion of a year; provided that, for the period January 1, 2009 through 
December 31, 2013, the base fee shall be equal to zero percent (0%); and 

(ii) The additional franchise fee shall be equal to eight percent (8%) of the Concessioner's gross 
receipts in excess of fourteen million dollars ($14 million) for the preceding year or portion of a year. 

(2) Neither the Concessioner nor the Director shall have a right to an adjustment of the franchise fees 
except as provided below. The Concessioner has no right to waiver of the fee under any circumstances. 

(b) Payments Due 

( 1) The franchise fees shall be due on a monthly basis at the end of each month and shall be paid by the 
Concessioner in such a manner that the Director shall receive payment within fifteen ( 15) days after the 
last day of each month that the Concessioner operates. This monthly payment shall include the franchise 
fees equal to the specified percentage of gross receipts for the preceding month. 

(2) The Concessioner shall pay any additional fee amounts due at the end of the operating year as a 
result of adjustments at the time of submission of the Concessioner' s Annual Financial Report. 
Overpayments shall be offset against the following year's fees. In the event of termination or expiration 
of this CONTRACT, overpayments will first be offset against any amounts due and owing the 
Government and the remainder will be paid to the Concessioner. 

(3) All franchise fee payments consisting of $10,000 or more, shall be deposited electronically by the 
Concessioner in accordance with Applicable Laws. 

(c) Interest 

An interest charge will be assessed on overdue amounts for each thirty (30) day period, or portion 
thereof, that payment is delayed beyond the fifteen (15) day period provided for above. The percent of 
interest charged will be based on the current value of funds to the United States Treasury as published 
quarterly in the Treasury Fiscal Requirements Manual. The Director may also impose penalties for late 
payment to the extent authorized by Applicable Law. 

(d) Adjustment of Franchise Fees 

(1) The Concessioner or the Director may request, in the event that either considers that extraordinary, 
unanticipated changes have occurred after the effective date of this CONTRACT, a reconsideration and 
possible subsequent adjustment of the franchise fees established in this section. For the purposes of this 
section, the phrase "extraordinary, unanticipated changes" shall mean extraordinary, unanticipated 
changes from the conditions existing or reasonably anticipated before the effective date of this 
CONTRACT which have or will significantly affect the probable value of the privileges granted to the 
Concessioner by this CONTRACT. For the purposes of this section, the phrase "probable value" means 
a reasonable opportunity for net profit in relation to capital invested and the obligations of this 
CONTRACT. 

(2) The Concessioner or the Director must make a request for a reconsideration by mailing, within sixty 
(60) days from the date that the party becomes aware, or should have become aware, of the possible 
extraordinary, unanticipated changes, a written notice to the other party that includes a description of the 
possible extraordinary, unanticipated changes and why the party believes they have affected or will 
significantly affect the probable value of the privileges granted by this CONTRACT. 
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(3) If the Concessioner and the Director agree that extraordinary, unanticipated changes have occurred, 
the Concessioner and the Director will undertake good faith negotiations as to an appropriate adjustment 
of the franchise fees. 

(4) The negotiation will last for a period of sixty (60) days from the date the Concessioner and the 
Director agree that extraordinary, unanticipated changes occurred. If the negotiation results in agreement 
as to an adjustment (up or down) of the franchise fees within this period, the franchise fees will be 
adjusted accordingly, prospectively as of the date of agreement. 

(5) If the negotiation does not result in agreement as to the adjustment of the franchise fees within this 
sixty (60) day period, then either the Concessioner or the Director may request binding arbitration to 
determine the adjustment to franchise fees in accordance with this section. Such a request for arbitration 
must be made by mailing written notice to the other party within fifteen (15) days of the expiration of the 
sixty (60) day period. 

( 6) Within thirty (30) days of receipt of such a written notice, the Concessioner and the Director shall 
each select an arbiter. These two arbiters, within thirty (30) days of selection, must agree to the selection 
of a third arbiter to complete the arbitration panel. Unless otherwise agreed by the parties, the arbitration 
panel shall establish the procedures of the arbitration. Such procedures must provide each party a fair 
and equal opportunity to present its position on the matter to the arbitration panel. 

(7) The arbitration panel shall consider the written submissions and any oral presentations made by the 
Concessioner and the Director and provide its decision on adjusted franchises fees (up, down or 
unchanged) that is consistent with the probable value of the privileges granted by this CONTRACT 
within sixty (60) days of the presentations. 

(8) Any adjustment to the franchise fees resulting from this Section shall be prospective only. 

(9) Any adjustment to the franchise fees will be embodied in an amendment to this CONTRACT. 

(I 0) During the pendency of the process described in this Section, the Concessioner shall continue to 
make the established franchise fee payments required by this CONTRACT. 

SEC. 12. INDEMNIFICATION AND INSURANCE 

(a) Indemnification 

The Concessioner agrees to assume liability for and does hereby agree to save, hold harmless, protect, 
defend and indemnify the United States of America, its agents and employees from and against any and 
all liabilities, obligations, losses, damages or judgments (including without limitation penalties and 
fines), claims, actions, suits, costs and expenses (including without limitation attorneys fees and experts' 
fees) of any kind and nature whatsoever on account of fire or other peril, bodily injury, death or property 
damage, or claims for bodily injury, death or property damage of any nature whatsoever, and by 
whomsoever made, in any way connected with or arising out of the activities of the Concessioner, its 
employees, agents or contractors under this CONTRACT. This indemnification shall survive the 
termination or expiration of this CONTRACT. 
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(b) Insurance in General 

( 1) The Concessioner shall obtain and maintain during the entire term of this CONTRACT at its sole 
cost and expense, the types and amounts of insurance coverage necessary to fulfill the obligations ofthis 
CONTRACT as determined by the Director. The initial insurance requirements are set forth below and 
in Exhibit I. Any changed or additional requirements that the Director determines necessary must be 
reasonable and consistent with the types and coverage amounts of insurance a prudent businessperson 
would purchase in similar circumstances. The Director shall approve the types and amounts of insurance 
coverage purchased by the Concessioner. 

(2) The Director will not be responsible for any omissions or inadequacies of insurance coverages and 
amounts in the event the insurance purchased by the Concessioner proves to be inadequate or otherwise 
insufficient for any reason whatsoever. 

(3) At the request of the Director, the Concessioner shall at the time insurance is first purchased and 
annually thereafter, provide the Director with a Certificate of Insurance that accurately details the 
conditions of the policy as evidence of compliance with this section. The Concessioner shall provide the 
Director immediate written notice of any material change in the Concessioner' s insurance program 
hereunder, including without limitation, cancellation of any required insurance coverages. 

(c) Commercial Public Liability 

(1) The Concessioner shall provide commercial general liability insurance against claims arising out of 
or resulting from the acts or omissions of the Concessioner or its employees, agents or contractors, in 
carrying out the activities and operations required and/or authorized under this CONTRACT. 

(2) This insurance shall be in the amount commensurate with the degree of risk and the scope and size of 
the activities required and/or authorized under this CONTRACT, as more specifically set forth in Exhibit 
I. Furthermore, the commercial general liability package shall provide no less than the coverages and 
limits described in Exhibit I. 

(3) All liability policies shall specify that the insurance company shall have no right of subrogation 
against the United States of America and shall provide that the United States of America is named an 
additional insured. 

(4) From time to time, as conditions in the insurance industry warrant, the Director may modify Exhibit I 
to revise the minimum required limits or to require additional types of insurance, provided that any 
additional requirements must be reasonable and consistent with the types of insurance a prudent 
businessperson would purchase in similar circumstances. 

(d) Property Insurance 

( 1) In the event of damage or destruction, the Concessioner will repair or replace those Concession 
Facilities and personal property utilized by the Concessioner in the performance of the Concessioner's 
obligations under this CONTRACT. 

(2) For this purpose, the Concessioner shall provide fire and extended insurance coverage on Concession 
Facilities for all or part of their replacement cost as specified in Exhibit I in amounts no less than the 
Director may require during the term of the CONTRACT. The minimum values currently in effect are 
set forth in Exhibit I. 
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(3) Commercial property insurance shall provide for the Concessioner and the United States of America 
to be named insured as their interests may appear. 

( 4) In the event of loss, the Concessioner shall use all proceeds of such insurance to repair, rebuild, 
restore or replace Concession Facilities and/or personal property utilized in the Concessioner's 
operations under this CONTRACT, as directed by the Director. Policies may not contain provisions 
limiting insurance proceeds to in situ replacement. The lien provision of Section 13 shall apply to such 
insurance proceeds. The Concessioner shall not be relieved of its obligations under subsection (d) ( 1) 
because insurance proceeds are not sufficient to repair or replace damaged or destroyed property. 

(5) Insurance policies that cover Concession Facilities shall contain a loss payable clause approved by 
the Director which requires insurance proceeds to be paid directly to the Concessioner without requiring 
endorsement by the United States. The use of insurance proceeds for repair or replacement of 
Concession Facilities will not alter their character as properties of the United States and, notwithstanding 
any provision of this CONTRACT to the contrary, the Concessioner shall gain no ownership, Leasehold 
Surrender Interest or other compensable interest as a result of the use of these insurance proceeds. The 
Leasehold Surrender Interest Value existing immediately prior to an event of loss shall not be 
reduced provided that Concessioner has complied with the terms of this section of the 
CONTRACT. 

(6) The commercial property package shall include the coverages and amounts described in Exhibit I. 

SEC. 13. BONDS AND LIENS 

(a) Bonds 

The Director may require the Concessioner to furnish appropriate forms of bonds in amounts reasonable 
in the circumstances and acceptable to the Director, in order to ensure faithful performance of the 
Concessioner's obligations under this CONTRACT. 

(b) Lien 

As additional security for the faithful performance by the Concessioner of its obligations under this 
CONTRACT, and the payment to the Government of all damages or claims that may result from the 
Concessioner's failure to observe any such obligations, the Government shall have at all times the first 
lien on all assets of the Concessioner within the Area, including, but not limited to, all personal property 
of the Concessioner used in performance of the CONTRACT hereunder within the Area and any 
Leasehold Surrender Interest of the Concessioner, provided however, that the Director agrees that 
the Leasehold Surrender Interest Value shall, when due, be payable without any deduction or 
set-off other than such deduction or set-off reflecting any amount then claimed by the Government 
for payment of: (1) Franchise Fees then due and unpaid to the Government pursuant to Section 11 of this 
CONTRACT; (2) claims for damage to or failure to maintain the Concession Facilities (as defined 
herein); (3) claims arising from Concessioner's discharge or release as described in Section 6 of this 
CONTRACT, within the Area of hazardous materials, petroleum products, and/or pollutants on, under 
or from the Concession Facilities; (4) damages arising from third-party claims alleging personal injury, 
death, and/or property damage which occurred at or in connection with the Concessioner's Operations 
hereunder or Concession. Facilities and not covered by casualty or liability insurance; (5) claims of 
subcontractors and/or service or material suppliers for improvements or services contracted for by, or 
otherwise performed on behalf of, Concessioner in connection with the Concession Facilities which have 

23 



not been paid or bonded; and (6) claims for payment of any utility service supplied by the 
Director to Concessioner in connection with the Concession Facilities (subject to the special terms of 
Section 8(i) hereof). 

SEC. 14. ACCOUNTING RECORDS AND REPORTS 

(a) Accounting System 

( 1) The Concessioner shall maintain an accounting system under which its accounts can be readily 
identified with its system of accounts classification. Such accounting system shall be capable of 
providing the information required by this CONTRACT, including but not limited to the Concessioner's 
repair and maintenance obligations. The Concessioner's system of accounts classification shall be 
directly related to the Concessioner Annual Financial Report Form issued by the Director. 

(2) If the Concessioner's annual gross receipts are $250,000 or more, the Concessioner must use the 
accrual accounting method. 

(3) In computing net profits for any purposes of this CONTRACT, the Concessioner shall keep its 
accounts in such manner that there can be no diversion or concealment of profits or expenses in the 
operations authorized under this CONTRACT by means of arrangements for the procurement of 
equipment, merchandise, supplies or services from sources controlled by or under common ownership 
with the Concessioner or by any other device. 

(b) Annual Financial Report 

( 1) The Concessioner shall submit annually as soon as possible but not later than one hundred twenty 
( 120) days after the last day of its fiscal year a financial statement for the preceding fiscal year or portion 
of a year as prescribed by the Director ("Concessioner Annual Financial Report"). 

(2) If the annual gross receipts of the Concessioner are in excess of $1,000,000, the financial statements 
shall be audited by an independent Certified Public Accountant in accordance with Generally Accepted 
Auditing Standards (GAAS) and procedures promulgated by the American Institute of Certified Public 
Accountants. 

(3) If annual gross receipts are between $250,000 and $1,000,000, the financial statements shall be 
reviewed by an independent Certified Public Accountant in accordance with Generally Accepted 
Auditing Standards (GAAS) and procedures promulgated by the American Institute of Certified Public 
Accountants. 

( 4) If annual gross receipts are less than $250,000, the financial statements may be prepared without 
involvement by an independent Certified Public Accountant, unless otherwise directed by the Director. 

(c) Other Financial Reports 

(1) Balance Sheet. Within ninety (90) days of the execution of this CONTRACT or its effective date, 
whichever is later, the Concessioner shall submit to the Director a balance sheet as of the beginning date 
of the term of this CONTRACT. The balance sheet shall be audited or reviewed, as determined by the 
annual gross receipts, by an independent Certified Public Accountant. The balance sheet shall be 
accompanied by a schedule that identifies and provides details for all capital improvements in which the 
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Concessioner claims a Leasehold Surrender Interest. The schedule must describe these capital 
improvements in detail showing for each such capital improvement the date acquired, constructed or 
installed. 

(2) Statements of Reserve Activity. Commencing in 2014, the Concessioner shall submit annually, not 
later than one hundred twenty ( 120) days after the end of the Concessioner' s accounting year, a statement 
reflecting total activity in the Maintenance Reserve for the preceding accounting year. The statement 
must reflect monthly inflows and outflows on a project by project basis. 

SEC. 15. OTHER REPORTING REQUIREMENTS 

The following describes certain other reports required under this CONTRACT: 

(a) Insurance Certification 

As specified in Section 12, the Concessioner shall, at the request of the Director, provide the Director 
with a Certificate of Insurance for all insurance coverages related to its operations under this 
CONTRACT. The Concessioner shall give the Director immediate written notice of any material change 
in its insurance program, including without limitation, any cancellation of required insurance coverages. 

(b) Environmental Reporting 

The Concessioner shall submit environmental reports as specified in Section 6 of this CONTRACT, and 
as otherwise required by the Director under the terms of this CONTRACT. 

(c) Miscellaneous Reports and Data 

The Director from time to time may require the Concessioner to submit other reports and data regarding 
its performance under the CONTRACT or otherwise, including, but not limited to, operational 
information. 

SEC. 16. SUSPENSION, TERMINATION, OR EXPIRATION 

(a) Suspension 

The Director may temporarily suspend operations under this CONTRACT in whole or in part in order to 
protect Area visitors or to protect, conserve and preserve Area resources. No compensation of any nature 
shall be due the Concessioner by the Director in the event of a suspension of operations, including, but 
not limited to, compensation for losses based on lost income, profit, or the necessity to make 
expenditures as a result of the suspension. 

(b) Termination 

( 1) The Director may terminate this CONTRACT at any time in order to protect Area visitors, protect, 
conserve, and preserve Area resources, or to limit visitor services in the Area to those that continue to be 
necessary and appropriate. 

(2) The Director may terminate this CONTRACT if the Director determines that the Concessioner has 
materially breached any requirement of this CONTRACT, including, but not limited to, the requirement 
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to maintain and operate visitor services to the satisfaction of the Director, the requirement to provide 
only those visitor services required or authorized by the Director pursuant to this CONTRACT, the 
requirement to pay the established franchise fee, the requirement to prepare and comply with an 
Environmental Management Program, the requirement to duly expend funds from the repair and 
maintenance reserve and the requirement to comply with Applicable Laws. 

(3) In the event of a breach of the CONTRACT, the Director will provide the Concessioner an 
opportunity to cure by providing written notice to the Concessioner of the breach. In the event of a 
monetary breach, the Director will give the Concessioner a fifteen ( I5) day period to cure the breach. If 
the breach is not cured within that period, then the Director may terminate the CONTRACT for default. 
In the event of a nonmonetary breach, if the Director considers that the nature of the breach so permits, 
the Director will give the Concessioner thirty (30) days to cure the breach, or to provide a plan, to the 
satisfaction of the Director, to cure the breach over a specified period of time. If the breach is not cured 
within this specified period of time, the Director may terminate the CONTRACT for default. 
Notwithstanding this provision, repeated breaches (two or more) of the same nature shall be grounds for 
termination for default without a cure period. In the event of a breach of any nature, the Director may 
suspend the Concessioner's operations as appropriate in accordance with Section I6(a). 

( 4) The Director may terminate this CONTRACT upon the filing or the execution of a petition in 
bankruptcy by or against the Concessioner, a petition seeking relief of the same or different kind under 
any provision of the Bankruptcy Act or its successor, an assignment by the Concessioner for the benefit 
of creditors, a petition or other proceeding against the Concessioner for the appointment of a trustee, 
receiver, or liquidator, or, the taking by any person or entity of the rights granted by this CONTRACT or 
any part thereof upon execution, attachment or other process of law or equity. The Director may 
terminate this CONTRACT if the Director determines that the Concessioner is unable to perform the 
terms of CONTRACT due to bankruptcy or insolvency. 

(5) Termination of this CONTRACT for any reason shall be by written notice to the Concessioner. 

(c) Notice of Bankruptcy or Insolvency 

The Concessioner must give the Director immediate notice (within five (5) days) after the filing of any 
petition in bankruptcy, filing any petition seeking relief of the same or different kind under any provision 
of the Bankruptcy Act or its successor, or making any assignment for the benefit of creditors. The 
Concessioner must also give the Director immediate notice of any petition or other proceeding against 
the Concessioner for the appointment of a trustee, receiver, or liquidator, or, the taking by any person or 
entity of the rights granted by this CONTRACT or any part thereof upon execution, attachment or other 
process of law or equity. For purposes of the bankruptcy statutes, NPS considers that this CONTRACT 
is not a lease but an executory contract exempt from inclusion in assets of Concessioner pursuant to II 
U.S.C. 365. 

(d) Requirements in the Event of Termination or Expiration 

(I) In the event of termination of this CONTRACT for any reason or expiration of this CONTRACT, the 
total compensation due the Concessioner for such termination or expiration shall be as described in 
Section I7 of this CONTRACT. No other compensation of any nature shall be due the Concessioner in 
the event of a termination or expiration of this CONTRACT, including, but not limited to, compensation 
for losses based on lost income, profit, or the necessity to make expenditures as a result of the 
termination. 
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(2) Upon termination of this CONTRACT for any reason, or upon its expiration, and except as otherwise 
provided in this section, the Concessioner shall, at the Concessioner' s expense, promptly vacate the Area, 
remove all of the Concessioner's personal property, repair any injury occasioned by installation or 
removal of such property, and ensure that Concession Facilities are in at least as good condition as they 
were at the beginning of the term of this CONTRACT, reasonable wear and tear excepted. The removal 
of such personal property must occur within thirty (30) days after the termination of this CONTRACT 
for any reason or its expiration (unless the Director in particular circumstances requires immediate 
removal). 

(3) To avoid interruption of services to the public upon termination of this CONTRACT for any reason, 
or upon its expiration, the Concessioner, upon the request of the Director, shall consent to the use by 
another operator of the Concessioner' s personal property, excluding inventories if any, not including 
current or intangible assets, for a period of time not to exceed one (1) year from the date of such 
termination or expiration. The other operator shall pay the Concessioner an annual fee for use of such 
property, prorated for the period of use, in the amount of the annual depreciation of such property, plus a 
return on the book value of such property equal to the prime lending rate, as published by the Federal 
Reserve System Board of Governors, effective on the date the operator assumes managerial and 
operational responsibilities. In such circumstances, the method of depreciation applied shall be either 
straight line depreciation or depreciation as shown on the Concessioner's Federal income tax return, 
whichever is less. To avoid interruption of services to the public upon termination of this CONTRACT 
for any reason or its expiration, the Concessioner shall, if requested by the Director, sell its existing 
inventory to another operator at the purchase price as shown on applicable invoices. 

SEC. 17. COMPENSATION 

(a) Just Compensation 

The compensation provided by this Section shall constitute full and just compensation to the 
Concessioner for all losses and claims occasioned by the circumstances described below. 

(b) Compensation for CONTRACT expiration or termination 

If, for any reason, including CONTRACT expiration or termination, the Concessioner shall cease 
to be authorized by the Director to conduct operations under this CONTRACT, the Concessioner 
shall convey to a person designated by the Director (including the Director if appropriate) any 
Leasehold Surrender Interest it has under the terms of this CONTRACT and the Director shall, 
subject to the terms and conditions of this CONTRACT, assure that the Concessioner is paid the 
Leasehold Surrender Interest Value. 

(c) Leasehold Surrender Interest Value. 

The Concessioner, notwithstanding any provision of Applicable Laws or this 
CONTRACT to the contrary, hereby waives and relinquishes any and all Leasehold 
Surrender Interest or Leasehold Surrender Interest Value that it may now have or 
otherwise would obtain in the future under the terms of this CONTRACT or 
otherwise in the Concession Facilities specified in Exhibit D to this CONTRACT, or 
in any other property, in excess of $12.75 million, and hereby waives any right to payment 
for Leasehold Surrender Interest Value except as expressly provided under the terms of this 
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CONTRACT. The Director and the Concessioner agree that the Leasehold Surrender Interest 
Value for all purposes of this CONTRACT, notwithstanding any provision of Applicable Laws 
or this CONTRACT to the contrary, shall be $12.75 million. 

(d) Compensation for Personal Property 

No compensation is due the Concessioner from the Director or a successor concessioner for the 
Concessioner's personal property used in operations under this CONTRACT. However, the Director or a 
successor concessioner may purchase such personal property from the Concessioner subject to mutually 
agreed upon terms. Personal property not removed from the Area by the Concessioner in accordance 
with the terms of this CONTRACT shall be considered abandoned property subject to disposition by the 
Director, at full cost and expense of the Concessioner, in accordance with Applicable Laws. Any cost or 
expense incurred by the Director as a result of such disposition may be offset from any amounts owed to 
the Concessioner by the Director to the extent consistent with Applicable Laws. 

SEC. 18. ASSIGNMENT, SALE OR ENCUMBRANCE OF INTERESTS 

(a) This CONTRACT is subject to the requirements of Applicable Laws, including, without limitation, 
36 CFR Part 51, with respect to proposed assignments and encumbrances, as those terms are defined by 
Applicable Laws. Failure by the Concessioner to comply with Applicable Laws is a material breach of 
this CONTRACT for which the Director may terminate this CONTRACT for default. The Director shall 
not be obliged to recognize any right of any person or entity to an interest in this CONTRACT of any 
nature, including, but not limited to, Leasehold Surrender Interest or operating rights under this 
CONTRACT, if obtained in violation of Applicable Laws. 

(b) The Concessioner shall advise any person(s) or entity proposing to enter into a transaction which 
may be subject to Applicable Laws, including without limitation, 36 CFR Part 51, ofthe requirements of 
Applicable Law and this CONTRACT. 

SEC. 19. GENERAL PROVISIONS 

(a) The Director and Comptroller General of the United States, or any oftheir duly authorized 
representatives, shall have access to the records of the Concessioner as provided by the terms of 
Applicable Laws. 

(b) All information required to be submitted to the Director by the Concessioner pursuant to this 
CONTRACT is subject to public release by the Director to the extent provided by Applicable Laws. 

(c) Subconcession or other third party agreements, including management agreements for the 
provision of visitor services required and/or authorized under this CONTRACT are not permitted; 
provided, however, that the Concessioner may provide food and beverage services through a 
wholly owned subsidiary subject to prior written approval by the Director. 

(d) The Concessioner is not entitled to be awarded or to have negotiating rights to any Federal 
procurement or service contract by virtue of any provision of this CONTRACT. 
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(e) Any and all taxes or assessments of any nature that may be lawfully imposed by any State or its 
political subdivisions upon the property or business of the Concessioner shall be paid promptly by the 
Concessioner. 

(f) No member of, or delegate to, Congress or Resident Commissioner shall be admitted to any share or 
part of this CONTRACT or to any benefit that may arise from this CONTRACT but this restriction shall 
not be construed to extend to this CONTRACT if made with a corporation or company for its general 
benefit. 

(g) This CONTRACT is subject to the provisions of 43 CFR Part 42, as applicable, concerning 
nonprocurement debarment and suspension. The Director may recommend that the Concessioner be 
debarred or suspended in accordance with the requirements and procedures described in those 
regulations, as they are effective now or may be revised in the future. 

(h) This CONTRACT contains the sole and entire agreement of the parties. No oral representations of 
any nature form the basis of or may amend this CONTRACT. This CONTRACT may be extended, 
renewed or amended only when agreed to in writing by the Director and the Concessioner. 

(i ) This CONTRACT does not grant rights or benefits of any nature to any third party. 

U ) The invalidity of a specific provision of this CONTRACT shall not affect the validity of the 
remaining provisions of this CONTRACT. 

(k) Waiver by the Director or the Concessioner of any breach of any of the terms of this CONTRACT by 
the other party shall not be deemed to be a waiver or elimination of such term, nor of any subsequent 
breach of the same type, or of any other term of the CONTRACT. The subsequent acceptance of any 
payment of money or other performance required by this CONTRACT shall not be deemed to be a 
waiver of any preceding breach of any term of the CONTRACT. 

(I) Claims against the Director (to the extent subject to 28 U.S.C. 2514) arising from this CONTRACT 
shall be forfeited to the Director by any person who corruptly practices or attempts to practice any fraud 
against the United States in the proof, statement, establishment, or allowance thereof within the meaning 
of 28 U.S.C. 2514. 

(m) Prior to and upon the expiration or termination of this CONTRACT for any reason, and, in the event 
that the Concessioner is not to continue the operations authorized under this CONTRACT after its 
expiration or termination, the Concessioner shall comply with all applicable requirements of Exhibit J to 
this CONTRACT, "Transition to New Concessioner." This Section and Exhibit J shall survive the 
expiration or termination of this CONTRACT. Exhibit H-1 to this CONTRACT establishes procedures 
for expenditure of Repair and Maintenance Reserve Funds. 
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IN WITNESS WHEREOF, the duly authorized representatives of the parties have executed this 
CONTRACT. (Original CONTRACT effective as of April 15, 2003; Amendment No. I effective as of 
February 27, 2006; Amendment No.2 effective as of July 13, 2006; Amendment No.3 effective as of 
December?:J, 2008 [date to be inserted after execution of Amendment No.3]. 

CONCESSIONER UNITED STATES OF AMERICA 

MPANY, LLC 

BY __ ~~~~~~~~-­
TITLE: ---"--""-=------------

sv!lcdilluJ\lti < ~ W rp--f JJ.--l)irector, 
National Park Service 

DEC 31 2008 

ATTEST: 

~~LE• ~ 
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CC-GATEOlS-03 

EXHffiiTA 

LEASEHOLDSURRENDERINTEREST 

This Exhibit A to this CONTRACT establishes certain terms and conditions of the CONTRACT 
regarding the nature, scope and applicable conditions of leasehold surrender interest. 

Section 1. Definitions 

A "capital improvement" is a structure, fixture, or non-removable equipment provided by the 
Concessioner pursuant to the terms of this CONTRACT and located on lands of the United States 
within the area. A capital improvement does not include any interest in land. Additionally, a 
capital improvement does not include any interest in personal property of any kind including, but 
not limited to, vehicles, boats, barges, trailers, or other objects, regardless of size, unless an item 
of personal property becomes a fixture as defined in this Exhibit A. 

"Leasehold surrender interest" solely means a right to payment in accordance with this 
CONTRACT for related capital improvements that the Concessioner makes or provides within 
the area on lands owned by the United States pursuant to the terms and conditions of this 
CONTRACT. The existence of a leasehold surrender interest does not give the Concessioner, or 
any other person, any right to conduct business in a park area, to utilize the related capital 
improvements, or to prevent the Director or another person from utilizing the related capital 
improvements. The existence of a leasehold surrender interest does not include any interest in the 
land on which the related capital improvements are located. 

"Leasehold surrender interest value" means the amount of compensation the Concessioner is 
entitled to be paid for a leasehold surrender interest in capital improvements in accordance with 
this CONTRACT 

"Real property improvements" means real property other than land, including, but not limited to, 
capital improvements. 

"Related capital improvement" or "related fixture" means a capital improvement in which the 
Concessioner has a leasehold surrender interest. 

Section 2. Actions the Concessioner May or Must Take Regarding Leasehold Surrender 
Interest 

The Concessioner: 

(a) May encumber a leasehold surrender interest in accordance with the terms of this 
CONTRACT; 

(b) Where applicable, must transfer its leasehold surrender interest in connection with any 
assignment, termination or expiration of this CONTRACT; and 

(c) May waive or relinquish a leasehold surrender interest. 



Section3. Extinguishment of a Leasehold Surrender Interest 

A leasehold surrender interest may not be extinguished by the expiration or termination of this 
CONTRACT and a leasehold surrender interest may not be taken for public use except on 
payment of just compensation. Payment of leasehold surrender interest value pursuant to the 
terms of this CONTRACT will constitute the payment of just compensation for leasehold 
surrender interest within the meaning of this CONTRACT and for all other purposes. 

Section 4. Leasehold Surrender Interest Under a New Concession Contract 

If the Concessioner under this CONTRACT is awarded a new concession contract by the 
Director, and the new concession contract continues a leasehold surrender interest in related 
capital improvements, then the Concessioner's Leasehold Surrender Interest Value (established as 
of the date of expiration or termination of this CONTRACT) in the related capital improvements 
will be continued as the initial value of the Concessioner's leasehold surrender interest under the 
terms ofthe new concession contract. 

Section 5. Payment for Leasehold Surrender Interest if the Concessioner is not Awarded a 
New Concession Contract 

(a) If the Concessioner is not awarded a new concession contract after expiration or termination 
of this CONTRACT, the Concessioner will be entitled to be paid its leasehold surrender interest 
value in the related capital improvements. The leasehold surrender interest will not be transferred 
until payment of the leasehold surrender interest value. The date for payment of the leasehold 
surrender interest value, except in special circumstances beyond the Director's control, will be the 
date of expiration or termination of this CONTRACT. The Director is under no obligation under 
this CONTRACT to make leasehold surrender interest value payments at any other time and the 
Concessioner hereby waives any rights under Applicable law to the contrary. 

(b) In the event that extraordinary circumstances beyond the control of the Director prevent the 
Director from making the leasehold surrender interest value payment as of the date of expiration 
or termination of this CONTRACT, the payment when made will include interest on the amount 
that was due on the date of expiration or termination of this CONTRACT or cessation of use for 
the period after the payment was due until payment is made (in addition to the inclusion of a 
continuing Consumer Price Index adjustment until the date payment is made). The rate of interest 
will be the applicable rate of interest established by law for overdue obligations of the United 
States. The payment for a leasehold surrender interest value will be made within one year after 
the expiration or termination of this CONTRACT. 



Section 6. Payment of Leasehold Surrender Interest by a New Concessioner 

A new concession contract awarded to a new concessioner will require the new concessioner to 
pay the Concessioner its leasehold surrender interest value in existing capital improvements as 
determined under the terms of this Contract. 

Approved by NPS, effective fu~mtx<;) I , 2008_ 

By: \.YnL~)JLll ~ N 11 ~ 
Title: ASSISTANT DIRECTOR, BIISINESS SERVICES 

Accepted, effective ______ , 2008_ 

By:_~-¥-1-'-=--+----""L.JoLJ,.,I-'-' cv.~ ..::.(; ___ _ 

Aviato v o ment Company, LLC 
Aviator Sports and Recreation, LLC 

Attest: By - UW~ 
'~WI#\ 
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This Operating Plan between Aviator Development Company and Aviator Sports and Recreation, 
LLC (herein referred to as the "Concessioner") and Gateway National Recreation Area (herein 
referred to as the "Service," the "Park," or "NPS") will serve as a supplement to the Concession 
Contract CCGATE015-03, as amended, referred to as the "Contract." It describes specific 
operating responsibilities of the Concessioner and the Service with regard to those lands and 
facilities within Gateway National Recreation Area which are assigned to the Concessioner for 
the purposes authorized by the Contract. 

In the event of any conflict between the terms of the Contract and this Operating Plan, the terms 
of the Contract, including its designations and amendments, shall prevail. 

This plan will be reviewed annually by the Superintendent in consultation with the Concessioner 
and revised as determined necessary by the Superintendent. 

Any revisions shall not be inconsistent with the main body of this Contract. Any revisions must 
be reasonable and in furtherance of the purposes of the Contract. 

Objectives for the Concession to Satisfy are: 

1. Enhance the recreational mission of Gateway National Recreation Area by providing 
varied, year-round, recreational opportunities for all populations. 

2. Rehabilitate historic fabric where feasible; stabilize the remaining historic fabric. 

3. Respectfully use the rich history of Floyd Bennett Field to good advantage through 
architectural design that aesthetically capitalizes upon the underlying historical specimen. 

4. Provide exhibits and other informational media that educate users and remind of the 
national significance of the site. 

I. Required and Authorized Services 

A. Required Services per Sec. 3 (a) (1) of the Contract: 

In accord with the above objectives and as required by the parameters of the prospectus to which 
the Concessioner responded and proposed, and as memorialized in the Contract, a family­
oriented sports center shall be developed. Ice sports and hockey are the primary sport activities 
offered through the sports center. 
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1. Ice hockey shall be accommodated on a regulation-size rink. The Concessioner shall 
provide ice time by a reservation system that meets the approval of the Superintendent. 

2. Public ice skating (open skating) shall be accommodated on a rink of comparable size 
as noted in #1 above. 

3. Ice time allocations will be reviewed by the Superintendent and shall be subject to 
revision by the Superintendent after consultation with the Concessioner. In doing so the 
Superintendent shall exercise due consideration for pubic use and financial feasibility of 
the Concession operation. 

4. The family sports center shall include support facilities and services that may 
reasonably be expected in such a facility, such as locker rooms. 

5. Operation of the required pro shop includes authorization for associated retail sales 
and rental of sports equipment. 

6. The requirement to provide food and beverage services may include a restaurant and 
lounge area that may be developed pursuant to plans and theme approved in advance by 
the Superintendent. 

7. The Service has contracted with the U.S. Public Health Service to accomplish health 
and sanitation inspections. 

8. The concessioner shall provide space to accommodate a health and wellness program. 

9. Gateway National Recreation Area will work with the Concessioner to produce 
informational and interpretive media to inform and educate users of the family sports 
center. Gateway National Recreation Area has an inventory of historic photos and 
memorabilia that it will share with the Concessioner for this purpose. 

10. All indoor facilities will be designated as non-smoking. 

11. All Special Event activities will take place within the concession land assignments 
and will not require advance Jamaica Bay Unit Superintendent review and approval and 
shall be consistent with the objectives and purposes ofthe Concession. NPS, NPS 
permittees (Cricket Field), and the conceissoner shall inform each other and coordinate 
sufficiently in advance of planned special events that may create impacts to the 
conceissoner, NPS Jamaica Bay Unit, or its permittees. 
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As required by the parameters of the prospectus to which the Concessioner responded, a family­
oriented sports center shall be developed. To this end, annually, or more often, the Concessioner 
shall meet with the Superintendent to review and program appropriate activities from the list of 
services that were offered by the Concessioner in response to the prospectus. In doing so, the 
review and programming process by the Concessioner and the Superintendent shall be guided by 
the above annotated "Objectives for the Concession to Satisfy." Activity programming shall 
serve as wide a range of the population as possible while maintaining financial viability of the 
concessiOn. 

Authorized activities (permitted) include, but are not limited to, court sports, gymnastics, rock 
climbing, soccer, football, lacrosse, physical conditioning, and spectator events. Authorized 
activities are not to be scheduled or publicized until they are approved in writing by the 
Superintendent. Requests for approval of authorized activities shall include proposed rates, 
security measures, dates, timeframes, space requirements and any other relevant conditions. 

Meetings regarding authorized services may be initiated by the Concessioner or the 
Superintendent. Decisions regarding authorized activities may be formalized by amendment to 
this Operating Plan or other appropriate legal instruments. 

II. Management, Organization and Responsibilities 

A. Concessioner 

The Concessioner is responsible for visitor services, facility development and maintenance, 
administration and other functions in accordance with the terms of this Contract. To accomplish 
this purpose, the Concessioner will employ a staff, in sufficient numbers and with appropriate 
expertise, to carry out all services required and/or authorized under this Contract. This 
organization will be operated by one or more managers and supervisors. In addition: 

1. Lead Manager. The Concessioner shall identify one manager who will be responsible 
for carrying out the terms of this Contract. The lead manager shall also function as the 
primary representative ofthe Concessioner in communication with the Service and 
have full authority to act as a liaison with the Service in all matters related to this 
Contract. 

2. Physical Security Specialist. The Concessionaire will employ a physical security 
specialist to coordinate security matters with the United States Park Police. 

3. Managers and Supervisors. The Concessionaire will furnish the Service with a list of 
key management and supervisory personnel along with job titles, brief descriptions of 
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responsibilities, and contact information. This list will be promptly updated as 
changes occur. 

4. Communication and Meetings. The Concessionaire will foster effective 
communications within its own organization and with Service personnel. In broad 
terms, communication is intended to: (a) advance the four objectives of this 
concession and (b) meet specific requirements of this contact and operating plan. 
Timely and complete exchange of information will be accomplished through use of 
electronic media, correspondence, meetings and telephone calls. The Concessioner 
will hold regular meetings with representatives of the Gateway Business Office and 
with representatives ofthe Unit Superintendent. 

B. National Park Service 

The Concessioner operates within the Jamaica Bay Unit of Gateway National Recreation Area. 
Key positions and/or offices with responsibilities relative to the concession include: 

1. Superintendent. The Superintendent manages all activity within the Jamaica Bay Unit, 
including concession operations, in accordance with applicable laws, policies and 
directives. The Superintendent must review and approve rates, schedules, activities, 
construction and other activities in accordance with the terms of the contract. 
Representatives of the Superintendent oversee concession operations for conformance 
with the contract and approved proposals. 

2. Assistant Superintendent. The Assistant Superintendent makes recommendations to 
the Superintendent on all aspects of the concession operation. The Assistant 
Superintendent has authority from the Superintendent to make field decisions that 
pertain to the concessions operation, and acts as liaison between the Concessionaire 
and Superintendent. The Assistant Superintendent ensures necessary evaluations and 
inspections are performed, including those required by the NPS Public Health 
Program, Park Safety Officer, fire inspectors, and the Concession review program. 

3. Business Management Office. The Business Management Office is responsible for 
developing, negotiating, and administering concession contracts and leases for 
Gateway NRA. The Business Management Office coordinates concession activity 
with other Gateway Divisions. The Business Management Office is the primary 
contact for all matters related to the administration of the Contract and shall be the 
first point of contact for any questions regarding the Contract. 

The Business Management Office will review and/or coordinate the Concessioner's 
operational and maintenance responsibilities, including but not limited to: rate 
approvals, provision of quality visitor services, schedule changes; advertisements; 
annual financial reports; insurance coverage; construction and any other Contract 
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The Business Management Office will be copied on all correspondence sent to 
Superintendent by the concessioner and all correspondence sent by the Superintendent 
to the concessioner. 

4. Safety and Environmental Management. The Park Safety Officer and the 
Environmental Management Specialist will coordinate with other Park staff to review 
and evaluate the Concessioner's Risk Management Program and Environmental 
Management Program as required under this Contract. 

5. U.S. Public Health Program. The U.S. Public Health Service Officer stationed at 
Gateway NRA will inspect food and beverage services, water, and waste water 
systems, in accordance with applicable laws and regulations including without 
limitation, compliance with public health standards. 

6. U.S. Park Police. The U.S. Park Police (USPP) provides law enforcement services for 
the Park in accordance with management direction from the Superintendent. The 
USPP initiate, review, supervise, and coordinate the activities of personnel who 
provide public safety functions (law enforcement, and physical security). The 
Concessioner' s Physical Security Specialist will communicate directly with USPP 
officers on matters related to law enforcement, search and rescue, emergency medical 
services, emergency management operations, and security. 

7. Facility Manager. The Facility Manager is responsible for all utilities, roads, and 
facilities within the Jamaica Bay Unit. As part of those duties, all issues in regards to 
shared roads facilities and utilities should be referred to that office. In cases where 
there are power losses and road issues, contact will be made with the facility manager. 
In cases of planned power shutdowns within the NPS facilities, the Concessionner 

will advise the facility manager at least 48 hours prior so arrangements may be 
accommodated. 

8. District Ranger. The Supervisory Ranger for the North Shore District of the Jamaica 
Bay Unit will assist the Concessioner in matters pertaining to interpretation, 
operational logistics, resource management and fire management. The District Ranger 
-- in coordination with the Superintendent and the Business Management Office -­
will monitor and evaluates concession activities, and reviews interpretive materials 
prepared for distribution by the Concessioner. The District Ranger and other rangers, 
as needed, will assist with concession evaluations, emergencies, and daily operational 
Issues. 

9. Administrative Officer. The Administrative Officer of the Jamaica Bay Unit is 
responsible for certain matters related to concession activities, including but not 
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As called for in this Contract, inspections and evaluations of the Concessioner's facilities and 
services will be conducted in conformance with applicable laws, policies and guidelines. The 
purpose of such inspections and evaluations is to: 

1. Ensure public health and safety 

2. Ensure that satisfactory services are provided 

3. Ensure that employee working conditions are satisfactory 

4. Ensure that buildings and equipment are well maintained 

Concession operations will be evaluated once each quarter and at the end of the calendar year. 
Quarterly evaluations will include observation and rating of all elements related to required and 
authorized services-- including their rates. The annual evaluation will be comprehensive in 
nature and serve to alert both the Superintendent and the Concessioner of any outstanding 
deficiencies. Evaluations will use NPS standards and forms. 

Periodic inspections will be made of the Concession operation to ensure compliance with all 
applicable laws, standards and guidelines regarding public health and safety. 

Follow-up visits will be made to ensure that deficiencies identified in evaluations or inspections 
are properly addressed. 

B. Rates 

The objective of the NPS rate approval program is to assure that Concessioner rates are 
comparable to similar services and facilities provided by the private sector. Rates will be 
approved or disapproved based on current comparability studies or applicable guidelines. Any 
rate which is to be charged to a park visitor must be approved in writing by the Superintendent 
before being instituted. In addition: 

1. The Concessioner shall provide visitor services at rates approved by the 
Superintendent. Periodic requests for rate changes shall be submitted within forty­
five ( 45) days, but no less than thirty (30) days prior to the requested effective date. 
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The rate request letter should be addressed to the Superintendent with a copy to the 
Chief of the Business Management Office. The Concessioner shall supply 
comparability data to support proposed rates at the time approval is requested. 

2. Requests shall include pertinent information about the product or service for which a 
rate is proposed. For food service, requests will identify which items will be served 
regularly and which will be offered on a special or limited basis. 

3. Within 30 days of the submittal of a rate request, the Superintendent will inform the 
Concessioner in writing whether the proposed rates were approved or disapproved. If 
the Concessioner would like a response in a shorter time period, the Service will 
attempt to accommodate this request as an exception to normal procedures. If the 
Superintendent needs a longer period for review of the proposal, the Concessioner 
will be contacted in order to negotiate a response date. 

4. The Concessioner will prominently post all rates for goods and services provided to 
the visiting public. The Concessioner will charge the approved maximum rates for 
services unless and until new rates are approved by the Superintendent. 

C. Schedule of Operation 

As stipulated in this Contract, the Concession will operate on a year-round basis. Closing on 
Christmas and New Year's Day will be permitted upon written approval ofthe Superintendent. 
Hours of operation for all venues must be approved by the Superintendent on an annual basis. 
Temporary changes in operating hours may be approved on a case-by-case basis. 

D. Concessioner Personnel 

1. When on duty, Concessioner employees will be easily identifiable by a uniform or 
badge approved by the Superintendent. Employees will provide courteous and 
efficient service in keeping with the image of the National Park Service. 

2. If requested, the Concessioner will provide the Superintendent with names and dates 
of birth of all permanent and seasonal employees and indicate their organizational 
responsibilities. 

3. Work cards or Social Security cards will be a condition of employment. 

4. Employees will be encouraged to act in compliance with applicable laws, policies and 
regulations when outside ofthe concessioner's land assignment but inside the park 
boundary. 

E. National Park Service Employees and Families 
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The Concessioner shall not employ a Service employee, the spouse of a Service employee, or 
minor children of Service employees without prior written approval from the Superintendent. 
Requests for such approval must be submitted in writing by the employee to the Superintendent. 

F. Training Program 

1. All employees of the Concessioner will be trained to conduct business in a friendly, 
helpful and professional manner. Training procedures will assure personnel at all 
levels will focus on customer service, customer relations, sanitation and employee and 
customer safety. 

2. The Concessioner will provide employee orientation and training and will inform 
employees of park regulations and requirements which affect their employment and 
activities while working in Gateway National Recreation Area. Employees will also 
be provided with information about the National Park Service, Gateway National 
Recreation Area, the Jamaica Bay Unit, and Floyd Bennett Field. Emphasis will be 
placed on mission, resources and visitor opportunities. A Service representative may 
participate in scheduled orientation sessions. 

3. The Service will provide employees and managers with an orientation to the 
Concessioner Review Program and other NPS Concession Programs, as needed. 

4. Concessioner managers and employees may participate in any appropriate training 
offered by the National Park Service. 

G. Lost and Found 

1. The Concessioner will manage a Lost-and-Found program in a responsible and 
accountable manner. Written procedures for handling such items and for reclaiming 
them are to be distributed to all employees and prominently posted. 

2. All found items are to be turned over Concession managers and tagged by designated 
personnel. The tag will identify the item, date, location and name of finder. The 
Concessioner shall establish and maintain a central repository, familiar to all 
employees. A log book will be maintained at the lost-and-found repository. Any item 
not claimed within thirty (30) days must be turned over to the District Ranger in 
accordance with NPS regulations. The lost-and-found log will identify items turned 
over to the Service. 

3. Found items that are expensive in nature-- such as cameras, wallets and jewelry-­
will be stored in a safe or equally secure facility. 
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All services are to be provided in a consistent, quality manner. Service standards provided by the 
NPS Operational Performance Program are considered service minimums. The Concessioner is 
expected to make every effort to exceed these standards. The Concessioner shall be responsible 
for monitoring their operations to assure that quality standards are met. 

All vehicular equipment used by the Concessioner will be properly licensed and maintained in a 
safe operating condition. Federal and state requirements must be adhered to. The Concessioner 
will park such equipment, when not in use, in an orderly fashion in an area approved by the 
Service. 

A. Merchandise 

The Concessioner may sell merchandise that: (a) enables visitors to participate in park activities, 
(b) allow visitors to purchase mementos of the park, and (c) serves as an extension of the Park 
interpretive program. Where possible, merchandise will contribute to appreciation of the park 
and its resources, understanding of preservation values, and support for conservation activity. 
Merchandise may also support understanding of the role recreation can play in personal 
development, support for cultural traditions, and pursuit of life-long health. 

In addition to these general provisions, the following stipulations will also apply: 

1. The image and unique identity of the Park will be reflected in the design of retail 
sales areas. Shops will exemplify quality and professionalism. 

2. The Concessioner will, to the greatest extent possible, offer gifts and souvenirs that 
have an identifiable relationship to the National Park Service, historical and natural 
resources associated with the Jamaica Bay Unit, and recreational opportunities 
offered within Gateway NRA. 

3. The Concessioner will cooperate with the National Park Service in promoting the 
sale ofhandicrafts made in the United States and related to the cultural, historical, 
natural and geographic characteristics of Gateway NRA. 

4. The NPS Merchandising Standards will be followed. The standards include but are 
not limited to: 

a. Foreign-made merchandise is not prohibited but should not dominate gift shops. 

b. Merchandise that offends normal standards of taste will not be sold. 
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c. The sale of original prehistoric or historic archeological specimens is prohibited. 
Replicas may be sold if they are clearly labeled as replicas. 

d. Merchandise representative of items found in the park, but not originating from 
the park, must be labeled and identified so as to indicate the origin. 

e. Plant material or other natural materials originating in the park cannot be sold. 
(Animal skins fabricated into such items as leather gloves, belts, jackets, purses, 
etc., are acceptable if the Concessioner obtains a statement from the manufacturer 
stating the skins were obtained from legally authorized sources and not from 
threatened or endangered species.) 

f. Merchandise conflicting with National Park Service policies and regulations will 
not be sold. 

g. The selling price of all items must be individually marked or designated on each 
display. 

B. Food and Beverage Service 

The menu will maintain a price range and variety of food services that will accommodate the 
general range of park visitors. 

C. Special Events 

All Special Event activities that are contained within the concession land assignments will not 
require Superintendent advance approval and shall be consistent with the objectives and 
purposes of the Concession. Special Events that exceed the concession land assignments 
require Superintendent advance review and approval and may be authorized on a case-by case­
basis subject to Section III.B.1. and the following considerations: 

1. The proposed event must be consistent with the purpose of the concession, as 
outlined above. 

2. Health and safety concerns can be adequately addressed. 

3. The event will not unduly displace other visitors to the park-- including the sports 
center visitors-- for significant periods. 

4. All approved and permitted Special Events shall be in accordance with the Park's 
Compendium and limit the total number of public attendees to 5500 during 
summer months Memorial Day to Labor Day, and 10,000 fall, winter and spring 
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Superintendent will review and approve in advance all media and publications related to 
Special Events. Security provisions and costs must be agreed upon prior to Special Events. 
For related information, see Section XI.D. 

All Special Events may be offered free to the public or require paid admission at rates that are 
reviewed and approved in advance by the Superintendent. Only the Concessioner is 
authorized to sell tickets to Special Events. 

D. Interpretive Services 

1. Non-Personal Interpretive Services: In addition to providing general interpretive 
training to employees, the Concessioner will actively pursue a non-personal 
interpretive program. The Concessioner will explore a wide array of avenues for 
conveying interpretive messages to visitors on park-related themes and topics such as 
resource protection, appreciation of park values, and Service goals. The 
Concessioner will develop the use of story boards and kiosks located in strategic areas 
of the facilities and make printed materials available to the public. 

2. Interpretive Assistance: The Division of Interpretation is available to advise/assist 
the Concessioner in the development of an interpretive program which encompasses 
all of these efforts. 

V. Reports 

A. Administrative Reports: 

In accordance with the term of this Contract, the Concessioner will submit the following reports 
on or before the indicated deadline: 

1. Annual Financial Report May 1 each year 

2. Certificate of Insurance March 1 each year 

3. Statement of Insurance March 1 each year 

4. Risk Management Program Review and update annually 

5. Gift Mission Statement Review and update annually 

6. Environmental Management Plan Review and update annually 
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Review and update annually 

a. Incident Reports: The Concessioner shall immediately contact the U.S. Park Police 
regarding any incident involving personal injury and/or property damage; any fire; all 
motor vehicle accidents; any incident that affects the park's resources; and any known 
or suspected violations of the law. Follow-up reports in writing may be required. 

b. Human Illness Reports: Based on protocols established by the U.S. Public Health 
Officer and approved by the Superintendent, the park will be notified regarding any 
serious illness contacted by employees or visitors. This information will be used to 
identifY public health issues-such as food or water contamination--and to develop 
appropriate corrective measures. 

VI. Utility Responsibility 

The Concessioner shall be billed for and will pay for all utilities provided by the Park. 

VII. Risk Management Program 

As stipulated in this Contract, the Concessioner will provide a safe and healthy environment for 
its employees and visitors. 

A. Risk Management 

The Concessioner will develop a Risk Management Plan that meets regulations mandated by the 
Occupational Safety and Health Act (OSHA) and guidelines issued by the National Park Service. 
The Risk Management Plan will be submitted to the Superintendent for review and approval. The 
plan will be reviewed on an annual basis. Mandatory components of the program include: 

1. A Management Policy Statement regarding program objectives, roles and responsibilities 
and program administration 

2. Inspection and abatement protocols 

3. Accident investigation and reporting protocols 

4. Composition, responsibilities and operation of a Health & Safety Committee 

5. Training standards 
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Aviator will establish a First-Aid station within the facilities and prominently display directions 
to the public for its use. 

1. First Aid kits and blood-borne pathogen kits will be maintained as part of emergency 
equipment/supplies. 

2. One First Aid Kit is required for each venue. 

3. Each First Aid Kit will be commercially manufactured and stocked in accordance with 
national standards set by the American Red Cross.(The U.S. Public Health Officer and 
Park Safety Officer may be consulted regarding the supplies that are required for these 
kits.) 

4. Any incident of major consequence must be reported to the U.S. Park Police. 

VIII. Integrated Pest Management 

The control of pests by chemical and other means is subject to park approval. Specific problems 
can be referred to the park's Integrated Pest Management Coordinator. 

IX. Complaints 

All complaints regarding the Concessioner will be sent to the Superintendent for response. The 
Concessioner will address requests for information regarding complaints in a prompt and 
professional manner. A copy of the Service's response to the complaining party will be forwarded 
to the Concessioner. 

In order to initiate valid and responsive visitor comments, the following notice will be 
prominently posted at all Concessioner cash registers and payment areas: 

This service is operated by Aviator Development Company, LLC and Aviator 
Sports and Recreation LLC, a Concessioner under Contract with the U.S. 
Government and administered by the National Park Service. The Concessioner is 
responsible for conducting these operations in a satisfactory manner. The 
reasonableness of prices is based on comparability. Prices are approved by the 
National Park Service based upon prices charged by similar private enterprises 
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outside the Park for similar services with due consideration for appropriate 
differences in operating conditions. 

Please address comments to: 

Gateway National Recreation Area 
Attn: Jamaica Bay Unit Supervisor 
Floyd Bennett Field 
Brooklyn, New York 11234 

X. Advertisements & Public Information 

All promotional material must be approved by the Superintendent prior to publication, 
distribution, broadcast, etc. In addition, the following stipulations will apply: 

1. Advertisements, including sets of advertisements, must include a statement that the 
Concessioner is authorized by the Department of the Interior, National Park Service, 
to serve the public in Gateway National Recreation Area. 

2. Layout, content and overall appearance of advertisements should support the 
objectives of this Contract as outlined above. 

3. Advertising that would offend normal standards of taste will not be approved. 

4. Brochures and menu text changes and layout should be submitted to the 
Superintendent for review at least 30 days prior to the date that approval is needed. 
The Superintendent will make every effort to respond to minor changes to brochure 
and menu texts within 15 days. Longer periods may be required for major projects or 
where National Park Service assistance is required to help develop the product. The 
Concessioner should contact park staff well in advance of their internal deadlines to 
establish specific time frames for each project. 

5. Advertisements for employment must contain a statement that the company is an 
equal opportunity employer. 

XI. Protection and Security 

A. Fire Emergency 

The Concessioner shall call "911" in the event of fire. Only limited fire support can be provided 
by the Park. Ifthere is a charge involved as a result ofNew York City Fire Department 
involvement, the Concessioner shall be responsible for reimbursement. 
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The Superintendent has sole authority to determine whether or not the Concessioner has provided 
adequate measures to protect visitors and park resources, and to comply with life safety, building 
and safety building codes. 

1. The Concessioner will submit a written Security Plan to the Superintendent for 
approval. The Plan shall be updated and reviewed on an annual basis. The plan will 
address year-round operations as well as occasional activities and events. 

2. As the law enforcement arm of the NPS within the Park, the US Park Police 
possesses concurrent jurisdiction on Federal Parklands and shall investigate all 
significant incidents that occur within the land assignment of the Concessioner. 

3. The US Park Police may assist the Concessioner with security planning and 
evaluation. 

4. All security personnel whether contracted by the Concessioner or employed by a 
contracted and bonded security company shall be unarmed. 

C. Accidents and Incidents 

The Concessioner will address all aspects of personal safety and protection of property in 
accordance with the following provisions: 

1. Major accidents and incidents will be immediately reported to the U.S. Park Police 
and the Superintendent. 

2. Concession-operated facilities will be patrolled 7 days per week and 24 hours per day 
either by Concession employees or bonded guard service in order to secure 
government, concessioner and visitor property from theft, vandalism and fire. 

3. Any problems detected by U.S. Park Police during non-operational hours will be 
reported to the concessioner at an agreed upon emergency number. Other phone 
numbers will be provided to the U.S. Park Police in the event that the designated 
representative is not available to receive the emergency call. 

4. All security measures and procedures are subject to coordination with and approval 
by the U.S. Park Police and the Superintendent. 

D. Special Events 
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Security requirements for Special Events will be identified by the Concessioner in consultation 
with the Superintendent prior to Special Events, either permitted or requiring advance approval. 
The Concessioner will inform the Superintendent of all final security requirements and 
provisions prior to Special Events. The Concessioner may be required to reimburse the Service 
for the cost of US Park Police officers assigned to cover the event. 

USPP Commanders will advise the Superintendent on the number of supplemental USPP officers 
needed to provide adequate law enforcement during a proposed Special Event. The following 
charts approximate the number of supplemental USPP officers required at indoor and outdoor 
events based on the number of expected spectators: 

Indoor Event 

Number of 500 751 1001 1501 
Spectators to to to to 

750* 1000* 1500* 2000* 
Recommended 
#USPP 1 2 3 4 
Officers 

Recommended 
#USPP 0 0 0 1 
Supervisor 

Outdoor Event 

Number of 500 751 1001 1501 2001 3001 4000 
Spectators to to to to to to to 

750* 1000* 1500* 2000* 3000* 4000* 6000* 
Recommended 
#Police 0 1 2 3 4 5 6 
Officers 

Recommended 
Police 0 0 0 1 1 1 1 
Supervisors 

*Some events may require more or fewer officers based on the complexity of the event, 
type of event and other relevant factors. A meeting between USPP and Aviator will occur 
to discuss final assessment. 
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Following the event the USPP Budget Officer will issue a Bill of Collection to the Concessioner 
for reimbursement of law enforcement expenses related to the event. Names of officers who 
worked the event, specific hours worked, and any related miscellaneous law enforcement 
expenses will be provided to the Concessioner in a written document. The Concessioner will 
reimburse the USPP for these expenses within 10 days of receipt of a Bill of Collection. 

E. Firearms 

The Code of Federal Regulations, Part 36, chapter 1, prohibits the use of armed guards or off­
duty city/state police officers on land administered by the NPS. 

F. Lost Children 

Lost children will be taken to the U.S. Park Police Offices located in Floyd Bennett Field. 

XII. Hazardous Waste Program 

The Concessioner will develop and submit a Hazardous Materials Plan to the Service for 
approval. The Concessioner will review and update the Plan on an annual basis. In addition: 

1. The Concessioner must comply with all federal, state and local regulations regarding 
hazardous waste. 

2. The Concessioner will properly clean, mitigate, and remediate all unauthorized 
discharges of hazardous materials or non-hazardous chemical and biological products 
released from fleet and public service vehicles and/or stationary sources. Response 
shall be consistent with guidelines established within applicable Federal, state, and 
local regulations. When a spill, leak, or other release occurs, the Concessioner shall 
notify the Superintendent as soon as possible without impeding cleanup. 

3. When a release of hazardous or non-hazardous chemical or biological product occurs, 
proper corrective, cleanup, and safety actions must be implemented immediately. 

XIII. Environmental Management 

The Concessioner will manage its operation in accordance with an approved Environmental 
Management Plan (EMP). The EMP will, at a minimum, address the following: 

1. Source Reduction: The Concessioner will minimize use of disposable products. 
Reusable and recyclable products are preferred over "throwaways." Where disposable 
products are the only available option, products will be used which have the least 
impact on the environment. For example, polystyrene and plastics will be used as 
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little as possible; if polystyrene is used, it will not contain chlorofluorocarbons. The 
use of post-consumer recycled products will be used whenever possible. 

2. Recycling and Beverage Container Programs: The Concessioner shall implement and 
actively support a recycling program. Products to be recycled include but are not 
limited to paper, newsprint, cardboard, metals, plastics, aluminum, glass, waste oil, 
antifreeze, and batteries. All recycling is to conform to applicable standards and 
procedures. 

XIV. Volunteers in the Park (VIP) 

The Concessioner will allow its employees to participate in the NPS Volunteers in the Park (VIP) 
program. 

XV. Emergencies 

In the event of an emergency, the Concessioner will call the following numbers: 

United States Park Police 
Jamaica Bay Unit (District Ranger) 

XVI. Utility Accounts 

(718) 338-3988 
(718) 338-3827 

ffi Utility Provider Account Number Note 

Electric National Park Service Aviator N/A 

Ql Utility Provider Account Number Note 

Water & Sewer NYC Water Board 80010-16701-001 NIA 

Gas Keyspan/National Grid 4620-91950 General Account 

Gas Keyspan/National Grid 4620-81331 Tran General Account 

Gas Keyspan/National Grid 4620-91940 Co-Gen Account 

XVII. Definitions 
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In addition to all defined terms contained in the Contract, its Exhibits, and 36 CFR Part 51, the 
following definitions shall apply to this Operating Plan: 

1. Environmentally Preferable refers to products or services that have a lesser or reduced 
effect on human health and the environment when compared with competing products 
or services that serve the same purpose. 

2. Hazardous Substance refers to any hazardous waste, hazardous chemical or hazardous 
material. Further clarification on hazardous substances can be found in 29 CFR 
1910.120, Occupational Safety and Health Standards, Hazardous Waste Operations 
and Emergency Response at 
http://www.access.gpo.gov/nara/cfr/waididx 04/29cfr191 0 04.html. 

3. Incidental Spill or Release refers to the spill or release of a hazardous substance 
which does no pose a significant safety or health hazard to employees in the 
immediate vicinity or to the employee cleaning it up, nor does it have the potential to 
become an emergency within a short time frame. Incidental releases are limited in 
quantity, exposure potential, or toxicity and present minor safety or health hazards to 
employees in the immediate work area or those assigned to clean them up. 
Employees who are familiar with the hazards of the chemicals with which they are 
working may safely clean up an incidental spill. 

4. Spectator or Special Events are any events outside of normal recreational activities 
that (a) are designed or have the propensity to draw at least 500 spectators, (b) are 
usually advertised, (c) may be free or require an admission fee, and (d) must be 
approved in advance by the Superintendent. 

Approved by NPS, effective Lxcernlxr 3l , 2008_ 

~;;;e:( ~olM~.b~N~'---

Accepted, effective 'D.cLmlxA ~ l , 2008_ 

By: __ -i'-~~'-"-"''----~"......._,~--"--''4.'-.........__ __ _ 

Aviator Develd~ nt Company, LLC 
Aviator Sports an Recreation, LLC 

Attest: By ~~ 

Gateway National Recreation Area- Northeast Region- National Park Service 
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EXHIBIT C 
 

NONDISCRIMINATION 
 
 

Section I:  Requirements Relating to Employment and Service to the Public 
 
A. Employment 
 
During the performance of this CONTRACT the Concessioner agrees as follows: 
 
(1) The Concessioner will not discriminate against any employee or applicant for employment because of 
race, color, religion, sex, age, national origin, or disabling condition.  The Concessioner will take 
affirmative action to ensure that applicants are employed, and that employees are treated during 
employment, without regard to their race, color, religion, sex, age, national origin, or disabling condition.  
Such action shall include, but not be limited to, the following: Employment upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  The Concessioner agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided by the 
Secretary setting forth the provision of this nondiscrimination clause. 
 
(2) The Concessioner will, in all solicitations or advertisements for employees placed by on behalf of the 
Concessioner, state that all qualified applicants will receive consideration for employment without regard 
to race, color, religion, sex, age, national origin, or disabling condition. 
 
(3) The Concessioner will send to each labor union or representative of workers with which the 
Concessioner has a collective bargaining agreement or other contract or understanding, a notice, to be 
provided by the Secretary, advising the labor union or workers' representative of the Concessioner’s 
commitments under Section 202 of Executive Order No. 11246 of September 24, 1965, as amended by 
Executive Order No. 11375 of October 13, 1967, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment. 
 
(4) Within 120 days of the commencement of a contract every Government contractor or subcontractor 
holding a contract that generates gross receipts which exceed $50,000 and having 50 or more employees 
shall prepare and maintain an affirmative action program at each establishment which shall set forth the 
contractor's policies, practices, and procedures in accordance with the affirmative action program 
requirement. 
 
(5) The Concessioner will comply with all provisions of Executive Order No. 11246 of September 24, 
1965, as amended by Executive Order No. 11375 of October 13, 1967, and of the rules, regulations, and 
relevant orders of the Secretary of Labor. 
 
(6) The Concessioner will furnish all information and reports required by Executive Order No. 11246 of 
September 24, 1965, as amended by Executive Order No. 11375 of October 13, 1967, and by the rules, 
regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to the 
Concessioner's books, records, and accounts by the Secretary of the Interior and the Secretary of Labor 
for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 
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(7) In the event of the Concessioner's noncompliance with the nondiscrimination clauses of this 
CONTRACT or with any of such rules, regulations, or orders, this CONTRACT may be canceled, 
terminated or suspended in whole or in part and the Concessioner may be declared ineligible for further 
Government concession contracts in accordance with procedures authorized in Executive Order No. 
11246 of September 24, 1965, as amended by Executive Order No. 11375 of October 13, 1967, and such 
other sanctions may be imposed and remedies invoked as provided in Executive Order No. 11246 of 
September 24, 1965, as amended by Executive Order No. 11375 of October 13, 1967, or by rule, 
regulation, or order of the Secretary of Labor, or as otherwise provided by law. 
 
(8) The Concessioner will include the provisions of paragraphs (1) through (7) in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant 
to Section 204 of Executive Order No. 11246 of September 24, 1965, as amended by Executive Order No. 
11375 of October 13, 1967, so that such provisions will be binding upon each subcontractor or vendor.  
The Concessioner will take such action with respect to any subcontract or purchase order as the Secretary 
may direct as a means of enforcing such provisions, including sanctions for noncompliance: Provided, 
however, that in the event the Concessioner becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction by the Secretary, the Concessioner may request the 
United States to enter into such litigation to protect the interests of the United States. 
 
B. Construction, Repair, and Similar Contracts 
 
The preceding provisions A(1) through A(8) governing performance of work under this CONTRACT, as 
set out in Section 202 of Executive Order No. 11246 of September 24, 1965, as amended by Executive 
Order No. 11375 of October 13, 1967, shall be applicable to this CONTRACT, and shall be included in 
all contracts executed by the Concessioner for the performance of construction, repair, and similar work 
contemplated by this CONTRACT, and for that purpose the term "CONTRACT" shall be deemed to refer 
to this instrument and to contracts awarded by the Concessioner and the term "Concessioner" shall be 
deemed to refer to the Concessioner and to contractors awarded contacts by the Concessioner. 
 
C. Facilities  
 
(1) Definitions: As used herein:  
 
(i)  Concessioner shall mean the Concessioner and its employees, agents, lessees, sublessees, and 

contractors, and the successors in interest of the Concessioner;  
 
(ii) facility shall mean any and all services, facilities, privileges, accommodations, or activities available 

to the general public and permitted by this agreement. 
 
(2)  The Concessioner is prohibited from:  
 
(i) publicizing facilities operated hereunder in any manner that would directly or inferentially reflect 

upon or question the acceptability of any person because of race, color, religion, sex, age, national 
origin, or disabling condition;  

 
(ii) discriminating by segregation or other means against any person. 
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Section II 
Accessibility 

 
Title V, Section 504, of the Rehabilitation Act of 1973, as amended in 1978, requires that action be taken 
to assure that any "program" or "service" being provided to the general public be provided to the highest 
extent reasonably possible to individuals who are mobility impaired, hearing impaired, and visually 
impaired.  It does not require architectural access to every building or facility, but only that the service or 
program can be provided somewhere in an accessible location.  It also allows for a wide range of methods 
and techniques for achieving the intent of the law, and calls for consultation with disabled persons in 
determining what is reasonable and feasible. 
 
No handicapped person shall, because a Concessioner's facilities are inaccessible to or unusable by 
handicapped persons, be denied the benefits of, be excluded from participation in, or otherwise be 
subjected to discrimination under any program or activity receiving Federal financial assistance or 
conducted by any Executive agency or by the U.S. Postal Service. 
 
A.  Discrimination Prohibited 
 
A Concessioner, in providing any aid, benefit, or service, may not directly or through contractual, 
licensing, or other arrangements, on the basis of handicap: 
 
(1)  Deny a qualified handicapped person the opportunity to participate in or benefit from the aid, benefit, 
or service; 
 
(2)  Afford a qualified handicapped person an opportunity to participate in or benefit from the aid, benefit, 
or service that is not equal to that afforded others; 
 
(3)  Provide a qualified handicapped person with an aid, benefit, or service that is not as effective as that 
provided to others; 
 
(4)  Provide different or separate aids, benefits, or services to handicapped persons or to any class of 
handicapped persons unless such action is necessary to provide qualified handicapped persons with aid, 
benefits, or services that are as effective as those provided to others; 
 
(5)  Aid or perpetuate discrimination against a qualified handicapped person by providing significant 
assistance to an agency, organization, or person that discriminates on the basis of handicap in providing 
any aid, benefit, or service to beneficiaries of the recipient's program; 
 
(6)  Deny a qualified handicapped person the opportunity to participate as a member of planning or 
advisory boards; or 
 
(7)  Otherwise limit a qualified handicapped person in the enjoyment of any right, privilege, advantage, or 
opportunity enjoyed by others receiving an aid, benefit, or service. 
 
B.  Existing Facilities 
 
A Concessioner shall operate each program or activity so that the program or activity, when viewed in its 
entirety, is readily accessible to and usable by handicapped persons.  This paragraph does not require a 
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Concessioner to make each of its existing facilities or every part of a facility accessible to and usable by 
handicapped persons. 
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EXHIBITD 

ASSIGNED LAND AND REAL PROPERTY IMPROVEMENTS 
(CONCESSION FACILITIES) 

LAND ASSIGNED: 

Land is assigned as depicted as (1) the "NEW ASSIGNMENT AREA" in Exhibit D1 and (2) the 
"ADDITIONAL FIELD ASSIGNMENT" in Exhibit D2. 

REAL PROPERTY IMPROVEMENTS ASSIGNED: 

The following real property improvements included within the "NEW ASSIGNMENT AREA" are 
assigned to the Concessioner for use in conducting its operations under this CONTRACT. 

B "ld" N Ul mg arne s )quare F t oo age 
Hangar 5 16,820 
Hangar 5 lean-to 3,944 
Hangar 6 16,820 
Hangar 6 lean-to 3,944 
Enclosed space between hangars 5 & 6 6,528 
Hangar 7 16,820 
Hangar 7 lean-to 3,944 
Hangar 8 16,820 
Hangar 8 lean-to 3,944 
Enclosed space between hangars 7 & 8 6,528 
Enclosed space & Mezzanine between the two 52,500 (Enclosed space), 
pairs of hangars Approximately 8,000 

(Mezzanine) 
Field Pump House 678 
Co-Gen Building 5,612 
Pump House (Building 29) 913 
Storage Shed _(Building 266l 240 
Light Tower (N145) 196 
Warehouse space (Southeast comer of Building 3,200 
89) with use of loading dock 

REAL PROPERTY IMPROVEMENTS REMOVED FROM ASSIGNED REAL PROPERTY 
IMPROVEMENTS: 

The following real property improvement is no longer an assigned real property improvement. 

GATEWAY NATIONAL RECREATION AREA 
NATIONAL PARK SERVICE- NORTHEAST REGION 



Approved, effective _D_~----~hoos _ 

'n_ rn.~ ., cY\ 
By: l)U¥tw:wUJL m 1UJv1-
Director, Nortl:leasi RegieR ASSISTANT DIRECTOR, BUSINESS SERVICES 

Accepted, effective Q) ~~]~ 2008 _ 

GATEWAY NATIONAL RECREATION AREA 
NATIONAL PARK SERVICE- NORTHEAST REGION 
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CONCESSIONS CONTRACT NO. CCGATE015-03  
EXHIBIT D2 - ASSIGNED LAND AND REAL PROPERTY IMPROVEMENT - COMPASS ROSE FIELD

Gateway National Recreation Area 
New York / New Jersey
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CONCESSIONS CONTRACT NO. CCGATE015-03       
EXHIBIT D3 - ASSIGNED LAND AND REAL PROPERTY IMPROVEMENT - BUILDING 98

Gateway National Recreation Area 
New York / New Jersey

0 200 400100 Feet Building 98

Compass Rose 
Field Area

BLDG 98



Exhibit E 
Assigned Government Personal Property 

CC-GATE015-03 

 
GATEWAY NATIONAL RECREATION AREA 

NATIONAL PARK SERVICE – NORTHEAST REGION 

1

 
 
 
 

EXHIBIT E 
 

ASSIGNED GOVERNMENT PERSONAL PROPERTY 
 
 
 
Government personal property is assigned to the Concessioner for the purposes of this CONTRACT as 
follows: 
 
 

NONE 
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CC-GATEO 15-003 Contract Exhibit F: Facility Improvement Procedures 

EXHIBIT F 

CONCESSIONER CONSTRUCTION AND REPAIR AND 

MAINTENANCE PROJECT PROCEDURES 

A. INTRODUCTION 

Page F-1 

This exhibit presents step-by-step procedures for the administration of Concessioner building 
projects (construction, major rehabilitation, and repair and maintenance projects) within the park 
Area. Important terms are defined first. Project planning and design are presented second, 
followed by guidelines for project supervision. All projects undertaken by the Concessioner 
require a coordinated effort between the Concessioner and the Superintendent. This exhibit 
applies to the building of new structures or facilities, and the repair and maintenance ("R&M 
projects") of existing Concession Facilities that change the nature, appearance or value of 
existing Concession Facilities. Facility operations, custodial and preventive maintenance and 
maintenance needed for facility operations are not considered R&M projects subject to these 
procedures. Repair and maintenance is also not to be considered as a project subject to these 
procedures when the activity does not change the nature, appearance or value of existing 
Concession Facilities. All projects must be proposed, approved, and accomplished under these 
procedures. In the event of any inconsistency between this exhibit and the main body of this 
CONTRACT and Exhibit A, the main body of the CONTRACT and Exhibit A will prevail. 

The documentation collected and organized by the use of these guidelines will provide a record 
of decision or "paper trail" of project development and implementation that will assist the park 
and Concessioner in future planning and facility appraisal. 

All project activities shall be directed and managed as presented in the "Annual Construction and 
Repair and Maintenance Management Plan" (CMP). In addition to these activities, the CMP is 
also to present scheduled project development and implementation, as presented below under 
Item C, Project Planning and Design, paragraph 1. Individual projects included in the CMP will 
be authorized by Service through an approved Project Statement (PS). 

Projects may be required to be reviewed under the National Environmental Policy Act (NEPA) 
of 1969, as amended. Projects within historic and culturally significant areas may require certain 
building management methods established under the National Historic Preservation Act of 1966, 
as amended. All construction shall comply with codes and building requirements adopted by 
Service, including without limitation and where applicable, the most recent International 
Building Code (IBC), National Fire Protection Association (NFPA) codes, the Americans with 
Disabilities Act (ADA) requirements, and Service management policies. 

The Concessioner is responsible for all aspects of project development and implementation. The 
role ofthe Service is to provide direction, authorization and oversight. The Concessioner and the 
park staff must work closely together to successfully complete construction projects in a manner 
that achieves the goals and objectives of the park Area and the Service. 

B. DEFINITION OF TERMS 



: 
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"Annual Construction and Repair and Maintenance Management Plan" (CMP): A written 
document presenting all construction, major rehabilitation and R&M projects to be undertaken 
by the Concessioner during the following calendar year after the final submittal date. 

"Approved Project Documents": "Project drawings and specifications approved by the park 
Superintendent and used by the Concessioner to direct a contractor in the type, size and quality 
of projects. 

"Change Order": A written agreement between the "Construction Supervisor" and the 
Contractor or Consultant that changes the contract documents or scope of project work as agreed 
upon contractually. 

"Construction": The removal or assembly of a building, road, utility or any other facility part or 
material that changes the nature, appearance, or value of that facility. 

"Construction Supervisor": A Concessioner employee designated to administer and coordinate 
day-to-day projects representing the interests of the Concessioner and Service and assuring 
quality work is performed that meets the design and specifications of the project. This person 
must have the authority to direct the contractor in any way that may change the contractual 
agreement between the Concessioner and the contractor. 

"Conventional Design-Bid-Build Methods": Construction developed and implemented under 
several separate agreements managed and coordinated directly by the Concessioner. 

"Contact Person": A Concessioner employee designated as the person to contact with regard to 
a specific matter, concern, or issue. 

"Facilitator": A Concessioner employee designated to have the role of providing structure and 
agendas for meetings with Service and who records meeting discussions and outcomes. 

"Guaranteed Maximum Price Design-Build Construction Methods": An industry recognized 
type of construction where project consultants and contractors form an agreement to work as one 
entity providing facility construction in response to a developed request for proposal issued by 
the Concessioner. (Reference: Design Build Institute of America). 

"Licensed Contractor": An entity performing construction certified or licensed by the State to 
perform construction services within that State. 

"Project Coordinator": A Concession employee vested with the authority to direct consultants 
and contractors in the expenditure of construction and R&M funds. 

"Project Statement" (PS): An agreement between Service and the Concessioner approved by 
the park Superintendent that authorizes the development and implementation of individual 
projects identified in a CMP. 

"Registered Technical Professionals": Architects, engineers, or any subject area expert either 
certified or licensed by the State to perform specialized services or certified by a widely 
recognized industry regulator held responsible for quality and standard application of technical 
subject matter. 

"Substantially Complete": (Defined in the CONTRACT). 

"Total Project Cost": The total of all actual project expenditures (invoiced and paid) for 
completion of a project. 
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"Total Project Price": The total of all estimated project expenditures for completion of a 
project. 

C. PROJECT PLANNING AND DESIGN 

1) Submit an Annual Construction and Repair and Maintenance Plan (CMP). Before approval 
to proceed with any project is granted by Service, the Concessioner must submit a CMP for 
implementation the following year. Some projects may require several years of planning and 
design before construction. The purpose of the plan is to identify the need and tentative 
scope of projects a complete year in advance of actual work to allow adequate time to 
prepare for project commencement. The CMP shall include any intended projects. Projects 
shown in the plan must include at least a project title; project concept description; a brief 
statement of justification; and anticipated NEP A and Section 106 planning and compliance 
established in collaboration with Service staff. 

2) Notify Service of Intent-to-Proceed. The Concessioner must notify the Service in writing 
before commencing any facility design or construction process. The project must be 
identified in the CMP the calendar year before to assist the Service in sequencing and 
scheduling necessary support staff. The time of notification shall be sufficiently in advance 
of any Concessioner budget formulation to assure the requirements of the park 
Superintendent are included in the project scope before the project is funded. 

3) Identify a Project Coordinator. The Concessioner project coordinator must be identified for 
each project. This person shall have the authority to obligate project expenditures and hire 
and direct consultants and contractors, and Concessioner support staff. 

4) Prepare a Proposed Project Statement. (PS) Arrange and facilitate a project planning 
conference with Service staff and prepare a proposed PS to be submitted to the park 
Superintendent for review. The conference shall be performed on the proposed project site, 
if needed. 

(a) Conference goal and product. The primary goal of the conference is to clearly 
identify the project concepts and scope at sufficient detail to carry the project through 
to completion without significant deviation from an approved PS. The product of the 
conference shall be an approved PS prepared by the Concessioner resulting from 
collaboration between the Concessioner and the park Superintendent. 

(b) Project Statement Content. The PS shall include the following as a minimum: Project 
description; justification; scope of work, including NEP A and Section 106 planning 
and compliance; estimated Total Project Price; proposed schedule; milestones of 
Service design review and third party project inspection and certification. The 
elements of the PS will function as check points of accountability and will vary in 
frequency and scope, contingent upon the nature, complexity and scope of the 
proposed project. 

(c) Professional Services and Construction. The Concessioner must assure the park in its 
project statement that for any project requiring professional services, such services 
shall be acquired from appropriate registered technical professionals. Licensed 
contractors shall perform all project work unless otherwise approved in writing by the 
Superintendent. The Concessioner shall provide for registered technical professionals 
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to perform project inspection and/or facility certification, or any other service needed 
for project implementation at the request of the park Superintendent. 

(d) Service Operations. Any aspect of the proposed project where the scope of work 
interfaces with Service operations such as utility service connections or road 
maintenance operations must be clearly identified in the PS. 

5) Submit Project Statement for Service Review. The proposed PS shall be submitted in written 
correspondence from the Concessioner to the park Superintendent requesting review. A PS 
signed by the park Superintendent constitutes official authority for the Concessioner to 
continue further project development to the level specified in written correspondence from 
the Superintendent. The Concessioner may obtain authority to complete a project when 
sufficient planning and design has been completed to meet the interests of the park. Projects 
that do not have the level of required planning are likely to receive only conceptual approval 
with authorization to proceed with further planning and/or design as required to assure park 
objectives are met. 

6) Establish a Project File. A file of all project documents shall be held by the Concessioner as 
a chronological audit trail of all project decision-making activity for each project from 
concept development to completion and Service acceptance. Each project shall be identified 
with a unique project number assigned by the park. All documents entered into the file shall 
have the project identification number clearly displayed on it as part of document identity. 

(a) Typical Project File. The organization of a typical project file is presented in the 
following sections: 

Section A. Project Statement. The approved PS, scope of work, and a copy of the 
notice-to-proceed letter, authorizing planning and design, sent to the Concessioner 
by the park Superintendent shall be filed in this section. 

Section B. Planning. This section shall contain documents pertaining to any 
project planning. Typical documents include those produced for NEP A and 
Section 106 compliance. Also contained in this section shall be any concept 
design, preliminary design, or schematic design correspondence and documents. 
When the park Superintendent grants approval for any of the above stages of 
project development, correspondence from the park Superintendent shall be filed 
in this section. 

Section C. Assessment. This section shall contain a record of any assessment 
performed during project implementation. Soil, vegetation, floodplain, structural, 
electrical assessments, for example, shall be filed in this section. Any other 
existing site or facility investigative reports and all quality assurance documents 
such as third party project inspection, testing and certification shall also be filed in 
this section. 

Section D. Design. This section shall contain a record of documents produced 
and decisions made during the design phase of a project. The design phase 
typically occurs when project activity has shifted from conceptual discussion to 
organizing detailed direction provided to a contractor for construction. 
Correspondence from the park Superintendent providing design approval shall be 
in this section. 
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Section E. Project Work. This section shall contain a record of decisions made 
during project work. The letter from the park Superintendent granting notice-to­
proceed with the project shall be in this section. All contractor proposals, change­
orders, design modification documents, daily construction activity records, 
weekly meeting minutes, etc. shall be in this section. Documentation for larger 
projects shall be organized according to subcontractor activity or standard 
specification enumeration. The final document filed in this section shall be the 
Service correspondence sent to the Concessioner providing project acceptance 
and closeout. 

Section F. Financial. This is a very important section where a copy of all 
contracts and contract modifications shall be filed. It is important to assure that 
all expenditures are accounted for. All expenditures must have sufficient 
supporting documentation cross-referenced with documents in other file sections, 
if necessary. Monthly financial detail reports shall be prepared and filed in this 
section with copies of all project budget documents. Section G. Photo 
Documentation. Complete documentation, including before-and-after photos, 
records of any special situations or conditions requiring changes, documentation 
of methods used, etc., shall be kept to assist future maintenance and/or appraisal 
efforts. Photographic documentation is also usually required for modifications to 
"listed" historic structures. To be most useful, photos shall be filed with the 
documents they support. 

7) Submit Resource Compliance Documents for Review and Approval. During development of 
the project statement, responsibility for compliance work will be established. The 
Concessioner must request the participation of Service staff early in project planning to 
assure uninterrupted project implementation. Development of compliance documentation 
must occur as soon as possible. Every effort shall be made to perform compliance document 
preparation tasks concurrently with project planning and design. 

(a) Historic/cultural compliance. Historic and cultural compliance document approval is 
required for property listed in or eligible for inclusion in the National Register of 
Historic Places. Any undertaking affecting property listed shall be performed in 
accordance with The Secretary of the Interior's Standards for Rehabilitation &amp; 
Illustrated Guidelines for Rehabilitating Historic Buildings. The Concessioner must 
document proposed actions using the "XXX Form" (available from the National Park 
Service) before any work occurs for any project that may affect a historic structure, 
historic district, cultural landscape, archeological site or historic object or furnishing. 
Compliance will usually require the preparation of at least "assessment of effect" 
drawings and specifications to the level of final documents if required. Compliance 
shall carry through to submission of the "Construction or R&M Completion Report" 
for many projects where significant changes are made to the historic structure and/or 
landscape. Therefore, compliance document approval usually will not occur until 
after submission of project documents. In-park historic compliance review and 
approval will require at least several weeks from date of submittal. Where submittal 
is made to the State Historic Preservation Officer or the Advisory Council on Historic 
Preservation, additional time will be required before approval may be given. This 
may be performed concurrently with approval of project documents. 
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(b) Ground disturbance. Where ground disturbance will take place submittal of drawings 
that show area and depth of proposed ground disturbance will be required. Submittal 
of this document early in project planning is recommended. All project documents 
that include soil disturbance shall have the following specification included within 
them: "Petroglyphs, artifacts, burial grounds or remains, structural features, 
ceremonial, domestic and archeological objects of any nature, historic or prehistoric, 
found within the project area are the property of and will be removed only by the 
Government. Shall Contractor's operations uncover or his/her employees find any 
archeological remains, Contractor shall suspend operations at the site of discovery; 
notify the Government immediately of the findings; and continue operations in other 
areas. Included with the notification shall be a brief statement of the location and 
details of the findings. Shall the temporary suspension of work at the site result in 
delays, or the discovery site require archeological studies resulting in delays of 
additional work for Contractor, he/she will be compensated by an equitable 
adjustment under the General Provisions of the contract." 

(c) Archeological Monitoring. Monitoring project activity is a requirement of cultural 
compliance when significant ground disturbance occurs during project work. Any 
cultural resource monitoring required shall be performed under the direction of the 
Service. The Service shall be notified sufficiently in advance of the need for a 
monitor and will assist the Concessioner in making arrangements for the services of 
an archeological monitor at the expense of the Concessioner, if the Service is unable 
to provide the expertise. 

(d) National Environmental Policy Act (NEP A) compliance. NEP A compliance 
document approval is required before any construction or R&M project occurs for 
any project that has an impact on the environment. Projects requiring compliance 
will be identified by the Service early during project planning. The actual review 
period length may vary widely depending on the nature, scope, and complexity of the 
project elements that relate to resource compliance. Projects that have an 
insignificant effect on park resources usually require a "categorical exclusion" 
determination--a process that may require sufficient extended lead-time from 
submittal of review documents. Projects having a significant effect on park resources 
or that are not part of other NEP A compliance documentation may also require a 
longer period of implementation. 

8) Submit Project Documents (PDs) for Review and Approval. The Concessioner shall submit 
PDs for review and approval to establish project activity for approval by the Superintendent. 
Approved PDs establish the full scope of the project and the quality of work to be performed 
by the Concessioner. The scope of the documents required will be identified in the PS. The 
scope and detail of the documents will vary depending on the nature and complexity of the 
project. "Manufacturer's cut-sheets" may be all that is required for some R&M projects, and 
for others, complete detailed drawings and specifications may be required. The Concessioner 
is responsible for the technical accuracy and completeness of PDs and shall provide the 
technical review as needed to assure compliance with all applicable federal, state and local 
statutes, codes, regulations and appropriate industry standards. Any exception to this will be 
by written authorization from the Superintendent. 
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9) Submit a Project Estimate and Schedule. An estimate of the Total Project Price and 
completion schedule shall be submitted to the Superintendent before work begins. This is a 
revision of the Total Project Price and completion schedule estimated in the Project 
Statement. It is based on the best information available identified during project planning 
and design. 

D. PROJECT MANAGEMENT PROCEDURES 

1) Identify a Project Supervisor. A Project Supervisor shall be identified and vested with the 
authority to direct the contractor on behalf of the Concessioner. The Service will direct its 
communication concerning the nature and progress of day-to-day project activity to this 
person. This person shall have full responsibility for assuring that all construction complies 
with the approved Project Documents and specified code compliance. The Service shall not 
take any responsibility for projects until Project Close-out and Acceptance when the Service 
receives certification of completed work performed in compliance with Project Documents 
and all specified codes. 

2) Notice-to-Proceed with a Project. A "Notice-to-Proceed" with a project will be issued when 
all submittals requested by the park Superintendent have been reviewed and approved. The 
Notice-to-Proceed must be received by the Concessioner in writing before any project work 
occurs. 

3) Hold a Pre-Project Conference attended by the Contractor and the Service. The 
Concessioner shall arrange and facilitate a pre-project conference as needed or as requested 
by the Service with the Contractor. The purpose of the conference is to provide the Service 
the opportunity to meet the Contractor and confirm that the Contractor has full understanding 
and knowledge of all work to be performed. In addition, the conference provides the 
opportunity to confirm established communication linkages between the Concessioner, the 
Contractor and the Service. Any questions the Contractor may have regarding any matter of 
the project or anything about Area access, rules and regulations may also be discussed. 

4) Submit Project Activity Reports (As Required). A record of project activity shall be 
provided by the Concessioner on all approved projects. The scope and frequency of 
performing this documentation shall be identified upon submittal of PDs for park approval. 
The Concessioner is responsible for the accuracy and completeness of all design and 
completed projects. 

(a) Content. Project activity reports shall summarize daily project activity recording 
important observations and decisions. The reports shall identify any changes to the 
approved PDs either by change order or any other variance from approved PDs (See 
discussion below for review and approval of change orders and contract 
modifications.) 

(b) Regulatory code compliance and project inspection (as required). Inspection reports 
specifically addressing regulatory code compliance and adherence to PDs will be 
required, at the request of the Superintendent, during certain stages of the work. 
Independent industry certified inspectors or registered professional subject area 
experts shall perform all inspections and project component certification. Inspection 
reports shall be prepared that include all findings and results of code compliance 
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inspection. Section and paragraph of applicable codes shall be referenced when 
deficiencies are noted. Recommendations presenting remediation shall accompany 
line item deficiencies in the report. All inspection reports shall be included in the 
final project completion report submitted before project acceptance by the 
Superintendent. 

5) Submit Requests for Changes in Approved Project Documents. The Superintendent's 
approval will be required before any significant changes are made to the project scope during 
the completion of projects, as identified in the approved PDs. The Concessioner shall 
provide the Service with written notification immediately upon identifying the need for a 
change in project scope that affects any of the items listed below. The written notification 
shall include a request for change in the approved PDs complete with justification and 
explanation of effect of change on all other aspects of project design and work. Requests for 
any significant changes in the approved PDs shall be reported in project activity reports with 
attachment of any documentation requested. Changes in approved project scope during the 
work that will require review and approval of the Superintendent include the following: 

(a) Changes affecting natural, cultural and/or historic resources; 

(b) Changes in designated visual appearance; 

(c) Changes in the interface with Service utility and/or road facility maintenance 
operations; 

(d) Changes in project scope as required for facility improvement projects; 

(e) Proposed changes where natural or cultural/historic resources are involved may 
require a significant period of review depending on the complexity ofthe concern. 

6) Service Project Inspection. The project will be inspected periodically by a representative of 
the park Superintendent. The purpose of these inspections is not in lieu of or in any way a 
substitute for project inspection provided by the Concessioner. The responsibility to assure 
safe, accountable project activity and for providing the contractor with direction to fulfill the 
full scope of approved work is the responsibility of the Concessioner. 

7) Project Supervision Documents. Project drawings and specifications must be kept on the 
project site complete with any design or project modifications, in a well-organized form. The 
Construction Supervisor shall keep a current "red-line" copy of approved PDs updated daily 
showing any changes. In addition, a well-organized file of submittals required in the 
approved PDs and approved where required by professional Architects and/or Engineers 
must also be kept on the project site with the PDs for periodic inspection by Service staff. 

8) Substantial Completion Inspection and Occupancy. Joint inspection by the Service and the 
Concessioner will occur upon notification that the project is substantially complete. A 
"punch list" of work items will be formulated and performed to "close-out" the project. The 
Superintendent, in writing will accept the project, when the "punch-list" items are completed. 
The Concessioner is not to occupy the facility until authorized in writing by the park 
Superintendent. 

9) Project Completion Report. Upon completion of any project, the Concessioner shall submit 
a Project Completion Report to the Service. The completion report shall include the Total 
Project Cost; before-and-after photo documentation; warranties; operation and maintenance 
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manuals, if required; all inspection and certification reports; and "as-constructed" drawings 
(see item section C(13) below). The level of documentation requested may also include 
adequate photo-documentation provided during construction to record significant unforeseen 
site and construction conditions resulting in changes to approved PDs and the approved Total 
Construction Price. 

1 0) "As-Constructed Drawings. The "as constructed" drawings included with the Project 
Completion Report for all projects shall be full-size archival quality prepared in accordance 
with Service management policies and must be submitted before project acceptance by the 
National Park Service. At least two half-size sets of drawings shall also be provided. 

11) Request Project Acceptance and Closeout by the Superintendent. The Concessioner shall 
request project acceptance by the park Superintendent either at the time of submittal of the 
Project Completion Report or at any time thereafter. Project acceptance will be contingent 
upon fulfillment of all requested project completion work tasks and submittal of all project 
documentation in accordance with these guidelines and as requested by the Service. Until 
receiving formal written project acceptance and closeout from the park Superintendent, the 
Concessioner retains full responsibility for all project construction activity and liability for 
both completed and uncompleted work. 

Approved by NPS, effective Thc~m ter3l , 2008_ 

By: ( 2 aci{IJ.QJu.ri JS\J g )Qv--
Title: ASSISTANT DlRECTOR, BUSINESS SERVICES 

Accepted, effective I::ecem ~~ 3l , 2008_ 

Aviator Sports and Recreation, LLC 
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INTRODUCTION 
 
This Maintenance Plan between The Aviator Development Co., LLC (herein referred to as the 
“Concessioner”) and Gateway National Recreation Area (herein referred to as the “Service”) will 
serve as a supplement to the Concession Contract CC-GATE015-03 (herein referred to as the 
“Contract”).  The plan describes specific maintenance responsibilities of the Concessioner and the 
Service with regard to those lands and facilities within Gateway National Recreation Area which 
are assigned to the Concessioner for the purposes authorized by the Contract 
 
In the event of any apparent conflict between the terms of the CONTRACT and this Maintenance 
Plan, the terms of the CONTRACT, including its designations and amendments shall prevail. 
 
This plan shall remain in effect until superseded or amended.  It will be reviewed annually by the 
Superintendent in consultation with the Concessioner and revised as determined necessary by the 
Superintendent of Gateway National Recreation Area.  Revisions may not be inconsistent with 
the terms and conditions of the main body of this CONTRACT.  Revisions must be reasonable 
and in furtherance of the purposes of this CONTRACT. 
 
Assigned Areas 
  
The Concessioner is responsible for all maintenance within areas assigned to it.  Lands assigned 
under Exhibit D of the Contract are, with the exception of the former Job Corps building, are 
depicted on the aerial photograph of that Exhibit.  The former Job Corps building is assigned in 
the text of Exhibit D.  Areas of responsibility, which are not well defined by a sidewalk or road, 
are to be a minimum of 50-feet from buildings and 10-feet on either side of paths, walkways, and 
trails unless otherwise specified on the maps.  If a sidewalk is the defining boundary, the 
assignment will include up to the roadside edge of the gutter. Any modification of concession-
assigned areas or buildings will be reflected by corresponding changes on the land assignment 
maps.   
 
Access to Concession Faciities 
 
The Superintendent or his designated representatives will have access to all concessioner 
facilities to conduct evaluations and other required inspections. 
 
General Maintenance Standards for Concession Facilities 
 
The NPS Concession Review Program provides general direction, expectations, and standards on 
all aspects of concession operations.  The standards for interior and exterior maintenance as 
amended, supplemented, or revised, are hereby incorporated by reference. 
 
The concessioner is required by the terms of the contract to maintain the assigned property and 
facilities in a manner that is acceptable to the NPS.  It is the purpose of this Maintenance Plan to 
help define the necessary standards and to define the maintenance relationship between the 
concessioner and the NPS.  Both the concessioner and the NPS have specific responsibilities as 
outlined in the concession contract and this plan. 
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General Concessioner Responsibilities 
 
Any work that modifies concession facilities requires written approval by the NPS prior to 
commencing work. (See Contract - Exhibit F). 
 
The concessioner will ensure that all operations, repair, maintenance and new construction adhere 
to the contract requirements and the Secretary of  Interior’s Standards for Treatment of Historic 
Properties. 
 
Except as noted, the concessioner is responsible for housekeeping, general maintenance, 
replacement and repair as follows: 
 
A.  Buildings 
 
1. Buildings:  Any changes in the architecture, building interior or exterior, including color and 

material must be approved in advance by the NPS.  Preservation maintenance, routine 
maintenance and repair on all structures must be consistent with NPS standards and 
guidelines. 

 
2. Radon:  When requested to do so, the concessioner will monitor radon levels in work places 

and provide mitigation where federally accepted levels are exceeded in accordance with 
Director's Order (DO)-76. 

 
3. Asbestos:   The concessioner will develop a schedule for identifying and abating asbestos in 

accordance with OSHA 29 CFR 1926.58, Environmental Protection Agency (EPA), 40 CFR 
61.M, 763.E and G, and NPS-76.   

 
4. Lead-Based Paint:  The concessioner will develop a program to identify and mitigate 

hazardous lead-based paint in accordance with the Lead Poisoning Prevention Act of 1971, 
Public Law 91-695, as amended in 1987 and 1988; and NPS Housing Design and 
Rehabilitation Guidelines (DO-76).  Lead levels must be detected before renovating any 
building constructed prior to 1977. 

 
5. Building Codes:  The concessioner will comply with all applicable federal, state, and local 

codes, including, but not limited to, the National Fire Protection Association’s (NFPA) and 
applicable OSHA standards.  

 
6. Interior Systems: The concessioner will develop and implement preventive maintenance 

guidelines for building systems to ensure efficient operations.   The concessioner will clean 
and inspect all interior systems prior to each operating season, including but not limited to, 
chimneys, fireplaces, stoves, etc. 

 
7. Utility Systems:  The concessioner will operate, repair and replace all interior and exterior 

utility systems within their land assignments as described in this plan or shown and described 
on land assignment maps.   

 
8. Food Service Equipment: All equipment used in food service operations, including but not 

limited to, dishwashers refrigerators, freezers, coolers, serving tables, etc., will comply with 
safety, public health, and sanitation codes. 
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9. Safety Equipment:   The concessioner will provide and maintain safety devices, in 

accordance with applicable codes, including but not limited to, fall protection, confined 
space, fire detection, suppression equipment, etc. and all equipment necessary for the 
protection of the employees and the public, as well as concessioner-owned and government-
assigned improvements by complying with all applicable codes. 

 
10. Historic Structures: The hangars are listed on, or are eligible to for nomination to the National 

Register of Historic Places.  The concessioner will submit plans for all proposed work or 
actions affecting these resources to the NPS to ensure compliance with laws, policies, and 
guidelines, including the National Historic Preservation Act of 1966, as amended. The NPS 
will work with the concessioner to ensure that compliance requirements are followed. 

 
11. Damage to Concession Facilities or Utilities: The concessioner will be responsible for 

repairing any damage caused to any assigned structure or utility due to negligence on the part 
of a  concessioner employee or supplier. 

 
B.  Grounds and Landscaping 
 
1. All landscaping changes will be approved in advance by the NPS.  All chemicals, including 

but not limited to, fertilizers, pesticides, and herbicides require NPS approval prior to use. 
 
2. The concessioner will work with the NPS to identify resource-related problems in their 

assigned areas.  The NPS will recommend and approve correction methods. The concessioner 
is responsible for ensuring that necessary work is accomplished. 

 
3. The concessioner is responsible for litter-control in assigned areas. 

4. The concessioner is responsible for exotic weed management in their assigned areas:  
  

• The NPS will survey the concessioner’s land assignments to identify exotic 
weeds and provide the concessioner with the survey results.   The  
concessioner will work with the NPS to ensure early detection.   

 
• The concessioner will be responsible for manual removal of high-priority  
 species. Weeds that cannot be controlled manually will be chemically sprayed  

by the NPS.   The concessioner will be billed for associated costs.  
 

5.     The Concessioner is responsible for grass mowing and trimming shrubs and trees. 
 
C.  Accessways 
 
      Parking Areas 
 
     1.  The Concessioner is responsible for resurfacing, surface repair, patching and striping, 
debris  
          and hazard removal in visitor, employee and administrative parking lots designated in land  
         assignments. 
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      Sidewalks, Walkways, Trails, Steps, Foot Bridges 
 

1. The Concessioner is responsible for maintaining and replacing sidewalks, established  
 trails, and steps in their assigned areas including sweeping, surface repair, erosion   
control, and lighting.   

 
 2.   The Concessioner will provide safety railings on steps and hazardous walkways. 
  
 3.   The Concessioner is responsible for complying with the Uniform Federal Accessibility  

 Standards (UFAS) in their assigned areas.  All designs must meet NPS and UFAS 
standards.  Ramps must not interfere with plowing and street-sweeping  by extending into 
the roadways or parking lots. 
 

 
D. Utilities 
 
Water and sewer are provided by the NPS and, if requested, the NPS will collect garbage.  These 
services will be provided to the Concessioner based on established rates. 
 
Solid Waste 
 
1. If requested, the NPS will collect solid waste and bill the Concessioner based on established  

rates. 
 

2. The Concessioner can make other arrangements for garbage collection.  However, storage 
equipment, and schedules must be approved in advance by the NPS to assure that resource 
management guidelines are met. 

 
3. The Concessioner will paint garbage cans within its assigned areas as needed. 
 

4. Any debris generated from the Concessioner’s construction or demolition is the  
       responsibility of the Concessioner.  Debris will be contained and removed from the  
       park, to appropriate disposal sites, as soon as possible.   
 
Water 
 
1. The Concessioner is responsible for all interior plumbing in concession facilities. 
 
2. The Concessioner’s responsibility starts at, and includes, the isolation valves on the  
      building side of the water main in assigned areas.  
 
3. The NPS will maintain water meters on new and existing concession facilities.  The 

Concessioner is responsible for purchasing and installing meters and back-flow prevention 
devices for new construction or new building assignments.   

 
4. If a water main is tapped, broken or needs to be accessed, the local NPS maintenance 

supervisor will be notified.  The Concessioner is responsible for exposing the main and 
restoring the area unless it is previously determined to be an NPS responsibility. 

 
5.   The Concessioner is responsible for road repairs if excavation through a road or paved area is  
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 needed to repair a line.  The Concessioner will replace topsoil and vegetation due to any 

ground disturbance caused by repairs.  The Concessioner will disinfect repaired lines in 
accordance with NPS procedures. 

 
6.  The Concessioner will provide the NPS with facility occupancy dates for activation or  
     deactivation of systems when opening and closing dates are submitted for approval. 
 
7. The Concessioner is responsible for the following procedures prior to opening any facility 

that has been closed: 
 

• Water lines will be superchlorinated before initial use. 
 

• In cases where superchlorination is not possible, lines will be 
      thoroughly flushed with potable water.  After lines are flushed, 
      a steady stream of water must flow from spigots until demand  
      creates a  constant flow. 

 
8. The NPS and the USPHS will conduct annual water/sewer surveys in the Concessioner’s  
      facilities. 
 
9. The NPS is responsible for replacing and maintaining and painting fire hydrants. 
 
Sewer 
  
1.  The Concessioner is responsible for all interior plumbing and fixtures in  

concession facilities. 
 
2. The Concessioner is responsible for collection systems serving only the Concessioner’s 

facilities as follows: 
  

• Cleaning, repair and replacement of systems up to and including 
       the last manhole before a lift station or up to and including the  
       last manhole before another user comes on line.   

 
• Exterior lines and laterals from assigned buildings to the mains. 

 
3.  The NPS is responsible for day-to-day maintenance on lift stations.   
 
4.  The Concessioner is responsible for installing, repairing, maintaining and replacing grease  
     traps associated with their operations. 
 
5. The Concessioner is responsible for reporting sewer spills and plugged sewer lines to NPS  
      District Maintenance Managers and the Concessions Management Office immediately. 
 
Electrical 
 
The Concessioner will obtain electrical service from the local provider. 
 



Exhibit H 
Maintenance Plan 
CC-GATE-015-03 

page 8 of 10 
 
 

    

Gateway National Recreation Area 
***Northeast Region - National Park Service*** 

8

 
1. Maintaining, repairing and replacing all interior wiring and electrical supply lines from 

exterior transformers into concession facilities are Concessioner  responsibilities. 
 
2. The Concessioner will provide all utility line drawings to the NPS to reflect any changes 

including new installations, repair or relocation. 
 
3. The Concessioner is responsible for obtaining new or additional power lines within assigned 

areas. 
 
4.   The Concessioner is responsible for electricity and fixtures in assigned parking lots that serve  
 only their facilities. 
 
Telephones 
 
The Concessioner is responsible for all on-premise equipment and inside wiring. The 
Concessioner will contract directly for commercial telephone service.  Agreements will be in 
accordance with guidelines provided by the NPS. 
 
E.  Fuel Tanks 
 
1. The Concessioner is responsible for all underground storage tanks (USTs) and above ground  

storage tanks (ASTs) within their assigned areas.  ASTs will be tested and maintained in 
accordance with 40 CFR, Part 280 (Wyoming) and ARM 16.45.102A (Montana) and all other 
applicable laws.  The Concessioner must notify the NPS and the appropriate State 
Department of Environmental Quality (DEQ) in the event of any leaks, spills, tank 
modifications, temporary closures or any status changes. 

 
2. The NPS policy for USTs and ASTs will be followed for all existing tanks, upgrades and new  
  installations. 
 
3. The Concessioner is responsible for all propane (L.P.) tanks in  assigned areas: 
 

• Tanks will be tested and maintained in accordance with NFPA 54  
       and 58, and with 29 CFR 1910.110. 

 
• Wherever possible, propane tanks will be underground.  All above ground propane 

farms will be fenced and kept free of vegetation. 
 

• Plastic, untraceable LP gas lines will have trace-wire installed to  
      facilitate advanced location and use.  Warning tape will also  
      be installed to warn future excavators of gas lines below. 

 
• All new propane tank installation will be approved by the NPS prior to installation. 

 
4. All designated suppliers will be issued a non-fee permit for transporting hazardous materials. 
 
F. Hazardous Materials 
 
All hazardous material (Haz-Mats) will be handled as follows: 
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• The Concessioner will follow all RCRA, OSHA and 29 CRF, 
       1910 and 1926 regulations. 

 
• Haz-Mat requirements will be part of the Concessioner’s  
      Risk Management Program.   
 
• Spill kits, specified by the NPS, will be available at all of the  
      concessioner’s fueling stations, Haz-Mat storage areas and in maintenance  
      vehicles. 

 
• Spills will be reported immediately to the NPS Concessions Management  

                   Office. 
 

G. Environmental 
 
To the extent possible, the concessioner will use naturally-derived cleaning products. 
 
The concessioner will cooperate with the NPS in assuring that disposable products such as glass, 
aluminum, cardboard and paper are recycled.  Following are individual responsibilities: 

 
1. The concessioner may independently recycle (any independent recycling program must be 

approved in advance by the NPS) or participate in the park’s recycling program as follows: 
 
• The NPS will provide a sufficient number of marked recycling 

receptacles throughout the park for employees and visitors 
 

• The concessioner will provide a sufficient number of marked recycling 
 receptacles in its areas of operation 

 
• The NPS will collect recyclables from NPS offices and residential  

areas and haul them to Amfac’s recycling center. 
 

• The concessioner will collect recyclables from their assigned areas  
and haul to designated recycling centers. 

 
• The concessioner will store recyclables in appropriate secure 

 storage containers to protect against oders that could attract animals.   
 

• Revenues generated from the sale of recycled materials will be documented and used 
to offset the cost of the program.  
 

H.  Snow Removal 
 
1. The concessioner is responsible for snow removal from concession facilities’ roofs, 

entrances, porches and walkways.  Ice buildup on walkways will be sanded or removed for 
safety.  Spring snow removal will be coordinated with NPS District Maintenance Managers. 

 
2.  Any chemical used for removing ice must be approved in advance by the NPS. 
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3. All winter keeping of concession facilities is the concessioner’s responsibility. 
 
4.   The concessioner is responsible for marking fire hydrants with snow stakes and for removing  
  snow from around  hydrants in assigned areas. 
 
F.  Public Signs 
 
All signs, flags and banners will be approved by the NPS prior to installation or replacement.  
Signs will meet the NPS sign standards and the following requirements: 
 

• The concessioner is responsible for maintaining and replacing all interior and exterior 
signs within their land assignments that relate to their operations and services 

 
• The NPS will provide roadside directional, traffic and regulatory signs  

 
• The NPS will provide signs for accessibility to be installed by the concessioner 

 
G.  Pest Control 
 
The concessioner will notify the Concessions Management Office of serious pest problems 
including rodents, swallows, bats, bedbugs and other wildlife or insects that may invade 
buildings.  Concessions Management will coordinate with other NPS staff to provide an approved 
Integrated Pest Management (IPM) strategy for the concessioner’s implementation.  The 
concessioner will provide the results of implementation to the NPS.   
 



CCGATE015-03 

EXHIBIT H-I 

REPAIR AND MAINTENANCE RESERVE PROJECT PROCEDURES 

A) INTRODUCTION 
This Supplement presents systematic procedures for the administration of projects funded out of the 
Repair and Maintenance Reserve within the Park. The Contract defines the purpose and scope of the 
Reserve Fund as well as the type and nature of eligible projects in Section 9( c) of the Contract. 

Note that certain projects may require review under the National Environmental Policy Act (NEPA) of 
1969, as amended. Projects within historic and culturally significant areas may require certain building 
management methods established under the National Historic Preservation Act (NHP A) of 1966, as 
amended. The Concessioner must ensure that all projects comply with codes and building requirements 
adopted by the Director, including without limitation and where applicable, the most recent International 
Building Code (IBC), National Fire Protection Association (NFPA) codes, the Americans with 
Disabilities Act (ADA) requirements, and National Park Service Management Policies. 

B) PROCEDURES 
1) Roles and Responsibilities. The Concessioner will conduct all aspects of its project development 

and implementation. The Service will provide direction, authorization, and oversight via the 
Superintendent. 

2) Multiyear Repair and Maintenance Reserve Plan Approval. The Concessioner must provide the 
Service at least annually with a Multiyear Repair and Maintenance Reserve Plan per Exhibit E. 
The Concessioner must obtain Repair and Maintenance Reserve Plan approval by the 
Superintendent prior to submitting any specific project for approval. 

3) Project Approval. The Concessioner must provide formal written notice to the Superintendent of 
the intent to proceed with the planning and design of any project at least one year prior to the 
intended commencement date. The Concessioner must not proceed prior to receiving written 
approval from the Superintendent. 

4) Project Planning and Design Approval. The Concessioner must submit a set of project Plans and 
Designs to the Superintendent for review and approval. The Concessioner must not execute any 
aspect of the project or contract for the execution of any aspect of the project prior to receiving 
written approval from the Superintendent. Project Plans and Designs must include, at a 
minimum: 

(a) Project Statement: A copy of the project Approval, the designated Concessioner project 
supervisor, a description of the work, and the justification for the work. 

(b) Planning: Documents as applicable such as those produced for NEPA and Section 106 
compliance, concept design, preliminary design, or schematic design and related 
correspondence and documents. 

(c) Design: Documents produced and decisions made during the design phase ofthe project such 
as drawings, renderings, schematics, or descriptions. 

(d) Project Estimate and Schedule: An estimate of the Total Project Price and completion 
schedule before work begins based on the best information available identified during project 
planning and design. 

(e) Certification of No Capital Improvement: An analysis of the proposed project to ensure that 
no element of the project would qualify as a Capital Improvement, as that term is defined in 



36 C.F.R. Part 51, Subpart G, eligible for Leasehold Surrender Interest. The Concessioner 
must certify that the project does not include the construction or installation of a Capital 
Improvement. The Service must review this certification to confirm that the project does not 
include any element that may be eligible for Leasehold Surrender Interest. The parties will 
resolve any concerns before the Superintendent approves the project. The Superintendent is 
not authorized to allow the Concessioner to construct or install any Capital Improvement to 
Concession Facilities. 

5) Project Management. The Concessioner designated project supervisor must oversee the project 
and its completion. The Concessioner must submit to the Superintendent periodic activity reports, 
at a frequency to be agreed upon by the Concessioner and Superintendent prior to project 
commencement. A periodic activity report must, at a minimum: 

(a) Summarize project activity by recording observations and decisions 

(b) Identify project expenditures to date 

(c) List any changes to the approved project Plans and Designs 

(d) List any changes in Schedule and Total Project Price 

6) Project Change Approval. Changes during the work that require review and approval of the 
Superintendent include, without limitation, the following: 

(a) Changes affecting natural, cultural, or historic resources 

(b) Changes in designated visual appearance 

(c) Changes in the interface with utility, road, or facility maintenance operations 

(d) Changes in project scope 

7) Substantial Completion Inspection. The Concessioner must notify the Superintendent that the 
project is substantially complete and request a joint inspection. The Concessioner and Service 
will develop a punch list of work items required to "close-out" the project. The Concessioner 
must not use the structure or structure area affected by the project until all punch list items are 
resolved. 

8) Project Completion Report Approval. Upon completion of any project, the Concessioner must 
submit a project Completion Report to the Superintendent. The project Completion Report must 
include the Total project Cost; before-and-after photo documentation; warranties; operation and 
maintenance manuals, if required; all inspection and certification reports; as-constructed 
drawings, and other documents ad requested by the Superintendent. Until receiving formal 
written project Completion Report Approval from the Superintendent, the Concessioner retains 
full responsibility for all project construction activity and liability for both completed and 
uncompleted work. 
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Approved by NPS, effective _____ , 2008_ 

By: \Q~.PJ\Hi.~~j~J~ 
Title: ASSISTANT DIRECTOR, BIISINESS SERVICES 

Accepted, effective Tl:tember- 31 , 2008_ 

By: 
--~~~~~~~~---

Aviator Devel m nt Company, LLC 
A via tor Sports and Recreation, LLC 

Attest: By bJ~ylitll £f!M~ • 



EXHIBIT I 

INSURANCE REQUIREMENTS 

I. INSURANCE REQUIREMENTS 

The Concessioner shall obtain and maintain during the entire term of this CONTRACT, at its 
sole cost and expense, the types and amounts of insurance coverage necessary to fulfill the 
obligations ofthe CONTRACT. Coverage will comply with the statutory requirements of the 
state(s) in which the concessioner operates. 

II. LIABILITY INSURANCE 

The following Liability Coverage is to be maintained at a minimum, all of which are to be 
written on an occurrence basis only. The Concessioner may attain the limits specified below by 
means of supplementing the respective coverage(s) with Excess or Excess "Umbrella" Liability. 

A. Commercial General Liability 

1. Coverage will be provided for bodily injury, property damage, personal or advertising injury 
liability (and must include Contractual Liability and Products/Completed Operations Liability). 

Bodily Injury and Property Damage Limit- $25,000,000 
Products/Completed Operations Limit- $25,000,000 
Personal Injury & Advertising Injury Limit- $25,000,000 
General Aggregate- $25,000,000 
Fire Damage Legal Liability "per fire" - $5,000,000 

2. The liability coverage may not contain the following exclusions/limitations: 

a. Products/Completed Operations 
b. Personal Injury or Advertising Injury exclusion or limitation 
c. Contractual Liability limitation 
d. Explosion, Collapse and Underground Property Damage exclusion 
e. Total Pollution exclusion 

3. For all indoor facilities where there may be a large concentration of people, the pollution 
exclusion may be amended so that it does not apply to the smoke, fumes, vapor or soot from 
equipment used to heat the building. 

4. If the policy insures more than one location, the General Aggregate limit must be amended to 
apply separately to each location, or, at least, separately to the appropriate NPS location(s). 

B. Automobile Liability 
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Coverage will be provided for bodily injury or property damage arising out of the ownership, 
maintenance or use of "any auto." 

Each Accident Limit- $1,000,000 or greater amount if required by the state or the terms of 
the excess liability policy. 

Aggregate Limit: $25,000,000 

C. Liquor Liability 

Coverage will be provided for bodily injury or property damage including damages for care, loss 
of services, or loss of support arising out of the selling, serving or furnishing of any alcoholic 
beverage. 

Each Common Cause Limit - $ 6,000,000 

D. Excess Liability or Excess "Umbrella" Liability 

This coverage is not required, but may be used to supplement any of the above Liability 
coverage policies in order to arrive at the required minimum limit of liability. If maintained, 
coverage will be provided for bodily injury, property damage, personal or advertising injury 
liability in excess of scheduled underlying insurance. In addition, coverage shall be at least as 
broad as that provided by underlying insurance policies and the limits of underlying insurance 
shall be sufficient to prevent any gap between such minimum limits and the attachment point of 
the coverage afforded under the Excess Liability or Excess "Umbrella" Liability policy. 

E. Environmental Impairment Liability 

Coverage will be provided for bodily injury, personal injury or property damage arising out of 
pollutants or contaminants (on site and/or offsite). 

Policy Limit: $3,000,000 

F. Special Provisions for Use of Aggregate Policies 

At such time as the aggregate limit of any required policy is (or if it appears that it will be) 
reduced or exhausted, the concessioner may be required to reinstate such limit or purchase 
additional coverage limits. 

G. Self-Insured Retentions 

Self-insured retentions on any of the above described Liability insurance policies (other than 
Excess "Umbrella" Liability, if maintained) may not exceed $5,000. 

H. Workers Compensation & Employers' Liability 

GATEWAY NATIONAL RECREATION AREA 
NATIONAL PARK SERVICE- NORTHEAST REGION 

2 



Coverage will comply with the statutory requirements ofthe state(s) in which the concessioner 
operates. 

III. PROPERTY INSURANCE 

A. Building(s) and/or Contents Coverage 

I. Insurance shall cover buildings, structures, improvements & betterments and/or contents for 
all Concession Facilities, as more specifically described in Exhibit D ofthis CONTRACT. 

2. Coverage shall apply on an "All Risks" or "Special Coverage" basis. 

3. The policy shall provide for loss recovery on a Replacement Cost basis. 

4. The amount of insurance should represent no less than I 00% of the Replacement Cost value 
of the insured property. 

5. Coverage is to be provided on a blanket basis. 

6. The Vacancy restriction, if any, must be eliminated for property that will be vacant beyond 
any vacancy time period specified in the policy. 

B. Boiler & Machinery Coverage 

1. Insurance shall apply to all pressure objects within Concession Facilities. 

2. The policy shall provide for loss recovery on a Replacement Cost basis. 

3. The amount of insurance should represent no less than 100% ofthe Replacement Cost value 
of the insured property. 

4. The coinsurance provision, if any, shall be waived or suspended by an Agreed Amount or 
Agreed Value clause. 

5. Coverage is to be provided on a blanket basis. 

6. If insurance is written with a different insurer than the Building(s) and Contents insurance, 
both the Property and Boiler insurance policies must be endorsed with a joint loss agreement. 

7. Ordinance or Law Coverage shall be maintained. 

C. Builders Risk Coverage 

I. Insurance shall cover new buildings or structures under construction at the Concession 
Facilities, and include coverage for property that has or will become a part of the project while 
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such property is at the project site, at temporary off-site storage and while in transit. Coverage 
should also apply to temporary structures such as scaffolding and construction forms. 

2. Coverage shall apply on an "All Risks" or "Special Coverage" basis. 

3. The policy shall provide for loss recovery on a Replacement Cost basis. 

4. The amount of insurance should represent no less than 100% ofthe Replacement Cost value 
of the insured property. 

5. The coinsurance provision, if any, shall be waived or suspended by an Agreed Amount or 
Agreed Value clause. 

6. Any occupancy restriction must be eliminated. 

7. Any collapse exclusion must be eliminated. 

8. Any exclusion for loss caused by faulty workmanship must be eliminated. 

D. Business Interruption and/or Expense 

1. Business Interruption insurance, if maintained by the Concessioner, should cover the loss of 
income and continuation of fixed expenses in the event of damage to or loss of Concession 
Facilities. Extra Expense insurance shall cover the extra expenses above normal operating 
expenses to continue operations in the event of damage or loss to covered property. 

E. Deductibles 

Property Insurance coverage described above may be subject to deductibles as follows: 

1. Direct Damage deductibles shall not exceed the lesser of 1 0% of the amount of insurance or 
$25,000. 

2. Extra Expense deductibles (when coverage is not combined with Business Interruption) shall 
not exceed $25,000. 

F. Required Clauses 

1. Loss Payable Clause: 

A loss payable clause similar to the following must be added to Buildings and/or Contents, 
Boiler and Machinery, and Builders Risk policies: 

"In accordance with Concession Contract No. CC-GAT£015-03 dated Apri/10, 2003, 
between the United States of America and the Concessioner, payment of insurance proceeds 
resulting from damage or loss of structures insured under this policy is to be disbursed 
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directly to the Concessioner without requiring endorsement by the United States of 
America." 

2. The United States Department ofthe Interior, National Park Service will be named as 
additional insured on certificates with respect to damage to National Park Service property. 
The United States of America shall be the named insured for General Liability Insurance. 

IV. CONSTRUCTION PROJECT INSURANCE 

Concessioners entering into contracts with outside contractors for various construction projects, 
including major renovation projects, rehabilitation projects, additions or new buildings/facilities 
will be responsible to ensure that all contractors retained for such work maintain an insurance 
program that adequately covers the construction project. 

The insurance maintained by the construction and construction-related contractors shall comply 
with the insurance requirements stated herein (for Commercial General Liability, Automobile 
Liability, Workers' Compensation and, if professional services are involved, Professional 
Liability). Where appropriate, the interests of the Concessioner and the United States shall be 
covered in the same fashion as required in the Commercial Operator Insurance Requirements. 
The amounts/limits of the required coverage shall be determined in consultation with the 
Director taking into consideration the scope and size of the project. 

V. INSURANCE COMPANY MINIMUM STANDARDS 

All insurance companies providing the above described insurance coverages must meet the 
minimum standards set forth below: 

I. All insurers for all coverage must be rated no lower than A- by the most recent edition of 
Best's Key Rating Guide (Property-Casualty edition). 

2. All insurers for all coverage must have a Best's Financial Size Category of at least VIII 
according to the most recent edition of Best's Key Rating Guide (Property-Casualty edition). 

3. All insurers must be admitted (licensed) in the state in which the concessioner is operating. 

VI. CERTIFICATES OF INSURANCE 

All certificates of Insurance required by this CONTRACT shall be completed in sufficient detail 
to allow easy identification of the coverage, limits, and coverage amendments that are described 
above. In addition, the insurance companies must be accurately listed along with their A.M. Best 
Identification Number ("AMB#"). The name, address and telephone number of the issuing 
insurance agent or broker must be clearly shown on the certificate of insurance as well. 
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Due to the space limitations of most standard certificates of insurance, it is expected that an 
addendum will be attached to the appropriate certificate(s) in order to provide the space needed 
to show the required information. 

In addition to providing certificates of insurance, the concessioner, upon written request of the 
Director, shall provide the Director with a complete copy of any of the insurance policies (or 
endorsements thereto) required herein to be maintained by the concessioner. 

VII. STATUTORY LIMITS 

In the event that a statutorily required limit exceeds a limit required herein, the higher statutorily 
required limit will be considered the minimum to be maintained. 

Approved by NPS, effective ~tvr 31 , 2008_ 

By: ~lD\.lt~ :YJ wen--
Title: ASSISTANT DIRECTOR, BUSINESS SERVICES 

Accepted, effective Ve'(Ci~ICtr 31 , 2008_ 

By:_-A"""""',---:_:_=-t---"-"'-"'---"'-"1::7''--\.£----
Aviator eve ent Company, LLC 
A via tor Sports and Recreation, LLC 

Attest: By -~ Q~ 
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Contract Exhibit J: Transition Page J-1 

CC-GATEOlS-03 

EXHIBIT J 
TRANSITION TO A NEW CONCESSIONER. 

Section 1. In General 

The Director and the Concessioner hereby agree that, in the event of the expiration or 
termination of this CONTRACT for any reason (hereinafter "Termination" for purposes of this 
Exhibit) and the Concessioner is not to continue the operations authorized under this 
CONTRACT after the Termination Date, the Director and the Concessioner in good faith will 
fully cooperate with one another and with the new concessioner or concessioners selected by the 
Director to continue such operations ("New Concessioner" for purposes of this Exhibit), to 
achieve an orderly transition of operations in order to avoid disruption of services to park area 
visitors and minimize transition expenses. 

Section 2. Cooperation Prior to the Termination Date 

At such time as the Director may notify the Concessioner that it will not continue its operations 
upon the expiration or termination of this CONTRACT, the Concessioner shall, notwithstanding 
such notification: 

(a) Continue Operations. Continue to provide visitor services and otherwise comply with the 
terms of the CONTRACT in the ordinary course of business and endeavor to meet the same 
standards of service and quality that were being provided previously, and with a view to 
maintaining customer satisfaction. 

(b) Continue Bookings. Continue to accept all future bookings for any hotel, lodging facilities, 
or other facilities and services for which advance reservations are taken; not divert any bookings 
to other facilities managed or owned by the Concessioner or any affiliate of the Concessioner; 
and notify all guests with bookings for any period after the Termination Date that the facilities 
and services are to be operated by the New Concessioner. Promptly following notification to the 
Concessioner by the Director of the selection of the New Concessioner, the Concessioner shall 
provide the New Concessioner with a copy of Concessioner's reservation log for visitor services 
as of the last day of the month prior to the selection of the New Concessioner, and thereafter the 
Concessioner shall update such log on a periodic basis (but no less frequently than thirty (30) 
days) until the Termination Date. The reservation log shall include, without limitation, the name 
of each guest, and the guest's (I) address, (2) contact information, (3) dates of stay, (4) rate 
quoted, (5) amount of advance deposit received and (6) confirmation number, if applicable. 

(c) Designating a Point of Contact and Other Actions. Cooperate with the Director and the 
New Concessioner to ensure the smooth transition of operations by: (I) designating one of the 
Concessioner's executives as the point of contact for communications between the Concessioner 
and the New Concessioner; (2) providing the Director and the New Concessioner with access to 
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any assigned Real Property Improvements, including "back-of-house areas" and including copies 
of the keys to assigned Real Property Improvements; (3) providing the Director and the New 
Concessioner with full access to the books and records, licenses and all other materials 
pertaining to any assigned Real Property Improvements and the Concessioner's operations in 
general; ( 4) providing the Director and the New Concessioner with copies of all maintenance 
agreements, equipment leases (including short-wave radio) service contracts and supply 
contracts, including contracts for on-order merchandise (collectively, "Contracts"), and copies of 
all liquor licenses and other licenses and permits (collectively, "Licenses"); (5) allowing the New 
Concessioner to solicit and interview for employment all of the concessioner's salaried and 
hourly employees, including seasonal employees through a coordinated process implemented by 
the Concessioner; and ( 6) not entering into any contracts or agreements that would be binding on 
any assigned Real Property Improvements or operations in general after the Termination Date 
without the prior written agreement of the New Concessioner. 

(d) Financial Reports. Within 30 days after receipt of the notification of the selection of the 
New Concessioner, provide the New Concessioner with a financial report with respect to the 
operation of any assigned Real Property Improvements and the Concessioner's operations in 
general as of the last day of the month prior to receipt of such notification. Thereafter, the 
Concessioner shall update such financial report on a periodic basis (but no less frequently than 
thirty (30) days) until the Termination Date. Such financial report shall include, at a minimum, 
(1) a balance sheet for the Concessioner' s assigned Real Property Improvements, if any; (2) a 
schedule of pending accounts payable; and (3) a schedule of pending accounts receivable. 

(e) Inventory. Provide the New Concessioner with a complete, detailed and well-organized list 
of physical inventory, supplies, and other personal property owned or leased by the Concessioner 
in connection with its operations under the CONTRACT (including a list of such items that are 
on-order) The list shall be provided to the New Concessioner within thirty (30) days following 
receipt of the notification of the selection of the New Concessioner, shall be updated monthly 
thereafter, and shall designate those items that the Concessioner believes are essential to 
maintaining the continuity of operations or the special character of its operations. The 
Concessioner shall assist the New Concessioner in reviewing and validating the list. 

(f) Sale of Inventory and Other Personal Property. In addition to inventory that may be sold 
to the New Concessioner in accordance with Section 16( d)(3 ), the Concessioner, upon the 
request of the New Concessioner, shall sell to the New Concessioner at book value such other 
property listed on the inventory described above as the New Concessioner may request. 

(g) Other Information and Reports. Provide the New Concessioner with all other information 
and reports as would be helpful in facilitating the transition, including, without limitation, a list 
of maintenance records for the Concessioner' s operations for the period of one year prior to 
notification of the selection of the New Concessioner, and complete information with respect to: 
(1) utilities, including gas and electric; (2) telephone service; (3) water service; and, (4) specific 
opening and closing procedures. Such information shall be provided within thirty (30) days after 
receipt of notification of the selection of the New Concessioner, and shall be updated 
periodically (but no less frequently than thirty (30) days) until the Termination Date. 
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(h) Other Cooperation. Provide the Director and the New Concessioner with such other 
cooperation as may be reasonably requested. 

Section 3. Cooperation Upon the Termination Date. 

Upon the Termination Date, the Concessioner shall: 

(a) Transfer of Contracts and Licenses. Cooperate with the transfer or assignment of all 
Contracts and Licenses entered into by the Concessioner that the New Concessioner elects to 
assume. 

(b) Reservation Systems. (1) Provide the New Concessioner with an update of the reservation 
log through the Termination Date; (2), disconnect its operations from the Concessioner's 
centralized reservation system, if any; and (3) cooperate with the New Concessioner in 
transitioning to the New Concessioner's reservation system. 

(c) Fees and Payments. Within ten (10) days after the Termination Date, the Concessioner shall 
provide the Director with an itemized statement of all fees and payments due to the Director 
under the terms of the CONTRACT as ofthe Termination Date, including, without limitation, all 
deferred, accrued and unpaid fees and charges. The Concessioner shall, within ten (1 0) days of 
its delivery to the Director of this itemized statement, pay such fees and payments to the 
Director. The Concessioner and the Director acknowledge that adjustments may be required 
because of information that was not available at the time of the statement. 

(d) Access to Records. Notwithstanding any other provision of this CONTRACT to the 
contrary, upon the Termination Date, the Concessioner shall make available to the Director for 
the Director's collection, retention and use, copies of all books, records, licenses, permits and 
other information in the Concessioner' s possession or control that in the opinion of the Director, 
are related to or necessary for orderly and continued operations of the related facilities and 
services. 

(e) Removal of Marks. Concessioner shall within thirty (30) days after Termination, remove 
(with no compensation to Concessioner) all items of inventory and supplies as may be marked 
with any trade name or trademark belonging to the Concessioner. 

(f) Other Cooperation. Provide the Director and the New Concessioner with such other 
cooperation as may be reasonably requested. 
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Approved by NPS, effective D::ambx 31 , 2008_ 

By: I Qccl1Lwlll~ ZJwry-y---. 
Title: "" ASSISTANT DiRECTOR BUSINESS SE . 

' RviCES 

Accepted, effective Ikeo)fx/r 3/ , 2008_ 

B y:_--+"~>"-'"'-~-'-''-tr-'<+--"'-'--v=----­
Aviator ev~ ent ompany, LLC 
Aviator Sports and Recreation, LLC 

Attest: By Alw1M PA~ 
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United States Department of the Interior 
NATIONAL PARK SERVICE 

1849 C Street, N.W. 
Washington, D.C. 20240 

 
IN REPLY REFER TO: 
 

MARCH 21, 2014 
 

To:  NPS Concessioners 

From:  Ben Erichsen, Chief of Commercial Services  
 
Subject: GATE015-03 

Suspension of the Collection of Concession Franchise Fees for October 2014 
 
The National Park Service (NPS) recognizes that the unfortunate circumstances of the October 
2013 Federal Government shutdown resulted in economic costs to our concession partners, 
including employee layoffs and lost revenue. 

As a good faith effort to provide the opportunity to recover some of the economic losses, NPS 
Regional Directors have been authorized to forego the collection of concession franchise fees 
payments and special account contributions for the entire month of October 2014 from those 
concessioners who could have operated in October 2013, and did not, and who will operate in 
October 2014.  This determination is done entirely within the discretion of the National Park 
Service and does not confer any right or entitlement to any entity or individual.  

This letter informs you that you are eligible to forego your franchise fee payment and/or special 
account contribution for the month of October 2014.  Please follow the attached guidance to 
ensure that you timely submit to the superintendent all appropriate paperwork and correctly 
complete your Annual Financial Report. 

This directive applies to all NPS concessioners that were scheduled to conduct operations and 
were forced to close when the Federal Government shutdown occurred.  Concessioners will have 
to pay required building use fees and fund required repair and maintenance reserves. It will not 
apply to any new concessioners that started operations after October 17, 2013.  

This action demonstrates our concern for your business.  It is not meant to make you whole.  It 
is, however, after considerable analysis, the most fair, across the board gesture the NPS could 
devise as we continue in service to our visitors. 

It is important that you carefully read and follow the directions on the attached forms to remain 
eligible for this directive. If you have any questions regarding this guidance, please send an 
email to commercial_services@nps.gov. 

 



CC GATE-015-03 

AMENDMENT NO. 3 

THIS AMENDMENT NO. 3 to CC-GA TEO 15-003 is made and entered into by and between the United 
States of America, acting in this matter by the Director of the National Park Service or her designee 
(hereinafter referred to as the "Director"), and A VIA TOR SPORTS AND RECREATION, LLC and 
A VIA TOR DEVELOPMENT COMPANY, LLC, limited liability companies organized and existing 
under the laws of the State ofNew York (hereinafter referred to collectively as the "Concessioner"): 

W I T N E S S E T H: 

THAT WHEREAS, the Director and the Concessioner entered into Concession Contract No. 
CC-GA TEO 15-03, effective April 15, 2003, and amended the Concession Contract by Amendment No. 1 
dated February 27, 2006, and Amendment No.2 dated July 13, 2006, (as amended, the "PREVIOUSLY 
AMENDED CONTRACT"), which PREVIOUSLY AMENDED CONTRACT authorizes the provision 
of accommodations, facilities and services for the public within Gateway National Recreation Area 
during the period April 15,2003, until its expiration on April14, 2023; and 

WHEREAS, the Director and Concessioner desire to further amend the PREVIOUSLY 
AMENDED CONTRACT to the mutual benefit of the parties, including, without limitation, deletion of 
its Exhibit G, addition of Exhibit H-1, addition of Exhibit J, further specification of Leasehold 
Surrender Interest Value, and agreement to the waiver and release of claims and rights to certain 
Leasehold Surrender Interest; and 

WHEREAS, the Director and the Concessioner for the sake of clarity wish to restate the 
PREVIOUSLY AMENDED CONTRACT as amended by the terms of this Amendment No.3; and 

WHEREAS, immediately prior to the execution of this Amendment No.3, the Director, in 
accordance with the instructions ofthe Concessioner, paid seventeen million five hundred thousand 
dollars ($17,500,000) which sum by the agreement of the Director and the Concessioner reduced the 
Leasehold Surrender Interest Value (as defined in the PREVIOUSLY AMENDED CONTRACT) by the 
equivalent sum of money such that the Leasehold Surrender Interest Value equals $12.75 million as of 
the time of and after giving effect to such payment. 

NOW THEREFORE, the Director and the Concessioner, in consideration of the mutual 
covenants set forth herein and for other good consideration, hereto covenant and agree that: 
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The PREVIOUSLY AMENDED CONTRACT is further amended and restated, 
effective as of the last date set forth below, by this Amendment No. 3, the terms of 
which are incorporated in the document attached hereto as Exhibit A. Exhibit A 
restates the PREVIOUSLY AMENDED CONTRACT, as amended by this 
Amendment No. 3, in its entirety effective as of the last date set forth below and 
Exhibit A henceforth shall constitute Concession Contract CC-GATEOlS-03 as 



• 

amended for all purposes. In the event of any inconsistency between the 
PREVIOUSLY AMENDED CONTRACT and Exhibit A, Exhibit A shall control. 

IN WITNESS WHEREOF, the duly authorized representatives of the parties have executed this 
Amendment No.3 effective as of the last date set forth below. 

CONCESSIONER 

BY ~~v(t 
1 r:- • 

Title: C cU --

Aviator Development Company, LLC 

Date: Pee(! ~Nt'vJJt/ '"SO , Zcof: 

ATTEST: 

BY: ~Y1:;u~ 

UNITED STATES OF AMERICA 

BY ( /QcpJ-tJuJ UL~ CZ?;\ LV rn--
Title: A I b b \,{_S( V\.Q3';; ~v\ c_QA 

National Park Service 

Date: DEC 31 2008 
------~~-------

Date: Dttt~l 201 zoof 

BY ---lc+--1t:t--"-~c..:...::_"~Vc tJ 
Aviator Sports and Recreation, LLC 

ATTEST: 

BY: A1v~01Y~ 
lu-51' ll v..::.:.-4-- /) Y 

Title: .,....(;Vlvt/ I/' j:::._ I 

Date: Ptfl&rtM( 10 ) ZOO r 
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EXHIBIT A to Amendment No.3: Concession Contract CC- GATEOlS-03 

CONCESSION CONTRACT CC- GATEOlS-03 RESTATED AS AMENDED BY 
AMENDMENTS No. 1, 2, AND 3. 

TABLE OF CONTENTS 

IDENTIFICATION OF THE PARTIES 

SEC. 1 TERM OF CONTRACT 

SEC. 2 DEFINITIONS 

SEC. 3. SERVICES AND OPERATIONS 
A. Required and Authorized Visitor Services 
B. Operation and Quality of Operation 
C. Operating Plan 
D. Merchandise and Services 
E. Rates 
F. Impartiality as to Rates and Services 

SEC.4. CONCESSIONER PERSONNEL 
A. Employees 
B. Employee Housing and Recreation 

SEC. 5. LEGAL, REGULATORY, AND POLICY COMPLIANCE 
A. Legal, Regulatory, and Policy Compliance 
B. Notice 
C. How and Where to Send Notice 

SEC. 6. ENVIRONMENTAL AND CULTURAL PROTECTION 
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THIS CONTRACT is made and entered into by and between the United States of America, 
acting in this matter by the Director of the National Park Service, through the Regional Director 
of theN ortheast Region, (hereinafter referred to as the "Director"), and THE A VIA TOR 
DEVELOPMENT COMPANY, LLC, and AVIATOR SPORTS AND RECREATION, LLC, 
limited liability companies organized and existing under the laws of the State ofNew York 
(hereinafter referred to collectively as the "Concessioner"): 

WITNESSETH: 

THAT WHEREAS, Gateway National Recreation Area is administered by the Director as a unit of the 
national park system to conserve the scenery and the natural and historic objects and the wildlife therein, 
and to provide for the public enjoyment of the same in such manner as will leave such Area unimpaired 
for the enjoyment of future generations; and 

WHEREAS, to accomplish these purposes, the Director has determined that certain visitor services are 
necessary and appropriate for the public use and enjoyment of the Area and should be provided for the 
public visiting the Area; and 

WHEREAS, the Director desires the Concessioner to establish and operate these visitor services at 
reasonable rates under the supervision and regulation of the Director; and 

WHEREAS, the Director desires the Concessioner to conduct these visitor services in a manner that 
demonstrates sound environmental management, stewardship, and leadership; 

NOW, THEREFORE, pursuant to the authority contained in the Acts of August 25, 1916 (16 
U.S.C. 1, 2-4), and November 13, 1998 (Pub. L. 105-391), and other laws that supplement and 
amend the Acts, the Director and the Concessioner agree as follows: 

SEC. 1. TERM OF CONTRACT 

This Concession Contract No. CC-GATEO 15-03 ("CONTRACT") shall be effective as of April 15, 2003, 
and shall be for the term of twenty (20) years until its expiration on April 14, 2023. 

SEC. 2. DEFINITIONS 

The following terms used in this CONTRACT will have the following meanings, which apply to both the 
singular and the plural forms of the defined terms: 

(a) "Applicable Laws" means the laws of Congress governing the Area, including, but not limited to, the 
rules, regulations, requirements and policies promulgated under those laws (e.g., 36 CFR Part 51), 
whether now in force, or amended, enacted or promulgated in the future, including, without limitation, 
federal, state and local laws, rules, regulations, requirements and policies governing nondiscrimination, 
protection of the environment and protection of public health and safety. 
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(b) "Area" means the property within the boundaries of Gateway national Recreation Area. 

(c) "Best Management Practices" or "BMPs" are policies and practices that apply the most current and 
advanced means and technologies available to the Concessioner to undertake and maintain a superior 
level of environmental performance reasonable in light of the circumstances of the operations conducted 
under this CONTRACT. BMPs are expected to change from time to time as technology evolves with a 
goal of sustainability of the Concessioner' s operations. Sustainability of operations refers to operations 
that have a restorative or net positive impact on the environment. 

(d) "Capital Improvement" shall have the meaning set forth in Exhibit A to this CONTRACT. 

(e) "Concession Facilities" shall mean all Area lands assigned to the Concessioner under this 
CONTRACT and all real property improvements assigned to or constructed by the Concessioner under 
this CONTRACT. The United States retains title and ownership to all Concession Facilities. 

(f) "Days" shall mean calendar days. 

(g) "Director" means the Director of the National Park Service, acting on behalf of the Secretary of the 
Interior and the United States, and his duly authorized representatives. 

(h) "Exhibit" or "Exhibits" shall mean the various exhibits, which are attached to this CONTRACT, 
each of which is hereby made a part of this CONTRACT. 

(i) "Gross receipts" means the total amount received or realized by, or accruing to, the Concessioner 
from all sales for cash or credit, of services, accommodations, materials, and other merchandise made 
pursuant to the rights granted by this CONTRACT, including gross receipts of subconcessioners as 
herein defined, commissions earned on contracts or agreements with other persons or companies 
operating in the Area, and gross receipts earned from electronic media sales, but excluding: 

( 1) intracompany earnings on account of charges to other departments of the operation (such as 
laundry); 
(2) charges for employees' meals, lodgings, and transportation; 
(3) cash discounts on purchases; 
( 4) cash discounts on sales; 
(5) returned sales and allowances; 
(6) interest on money loaned or in bank accounts; 
(7) income from investments; 
(8) income from subsidiary companies outside of the Area; 
(9) sale of property other than that purchased in the regular course of business for the purpose 
of resale; 
( 1 0) sales and excise taxes that are added as separate charges to sales prices, gasoline taxes, 
fishing license fees, and postage stamps, provided that the amount excluded shall not exceed the 
amount actually due or paid government agencies; 
( 11) receipts from the sale of handicrafts that have been approved for sale by the Director as 
constituting authentic American Indian, Alaskan Native, Native Samoan, or Native Hawaiian 
handicrafts. 

All monies paid into coin operated devices, except telephones, whether provided by the Concessioner or 
by others, shall be included in gross receipts. However, only revenues actually received by the 
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Concessioner from coin-operated telephones shall be included in gross receipts. All revenues received 
from charges for in-room telephone or computer access shall be included in gross receipts. 

U) "Gross receipts of subconcessioners" means the total amount received or realized by, or accruing to, 
subconcessioners from all sources, as a result of the exercise of the rights conferred by a subconcession 
contract. A subconcessioner will report all of its gross receipts to the Concessioner without allowances, 
exclusions, or deductions of any kind or nature. 

(k) "Leasehold Surrender Interest" shall have the meaning set forth in Exhibit A to this CONTRACT. 

(I) "Leasehold Surrender Interest Value" or the "value" of a Leasehold Surrender Interest shall have the 
meaning set forth in Exhibit A to this CONTRACT. 

(m) "Possessory Interest" shall have the meaning set forth in Exhibit A to this CONTRACT. 

(n) "Real Property Improvements" shall have the meaning set forth in Exhibit A to this CONTRACT. 

( o) "Subconcessioner" means a third party that, with the approval of the Director, has been granted by a 
concessioner rights to operate under a concession contract (or any portion thereof), whether in 
consideration of a percentage of revenues or otherwise. 

(p) "Superintendent" means the manager of the Area. 

(q) "Visitor services" means the accommodations, facilities and services that the Concessioner is 
required and/or authorized to provide by section 3(a) of this CONTRACT. 

SEC. 3. SERVICES AND OPERATIONS 

(a) Required and Authorized Visitor Services 

During the term of this CONTRACT, the Director requires and authorizes the Concessioner to provide 
the following visitor services for the public within the Area: 

( 1) Required Visitor Services 

The Concesssioner is required to operate a family-oriented sports center, on a year-round 
basis to include: 

Ice sports as the core activity and anchor for the sports center with support activities and 
services 

Pro shop, 

Food and Beverage Service, 

and 
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Provide exhibits and informational media that inform and educate users of the national 
significance of the historic hangars. 

(2) Authorized Visitor Services. The Concessioner is authorized but not required to 
provide the following visitor services, listed here during the term of this CONTRACT: 

Interpretive material (books, postcards, posters, photographs), 

Limited apparel, 

Souvenirs tied to the interpretive theme(s) of Gateway National Recreation Area, 

Teaching professional services, 

Sports physical therapy, and 

Community events 

(b) Operation and Quality of Operation 

The Concessioner shall provide, operate and maintain the required and authorized visitor services and 
any related support facilities and services in accordance with this CONTRACT to such an extent and in a 
manner considered satisfactory by the Director. Except for any such items that may be provided to the 
Concessioner by the Director, the Concessioner shall provide the plant, personnel, equipment, goods, and 
commodities necessary for providing, operating and maintaining the required and authorized visitor 
services in accordance with this CONTRACT. The Concessioner's authority to provide visitor services 
under the terms of this CONTRACT is non-exclusive. 

(c) Operating Plan 

The Director, acting through the Superintendent, shall establish and revise, as necessary, specific 
requirements for the operations of the Concessioner under this CONTRACT in the form of an Operating 
Plan (including, without limitation, a risk management program, that must be adhered to by the 
Concessioner). The initial Operating Plan is attached to this CONTRACT as Exhibit B. The Director 
in his discretion, after consultation with the Concessioner, may make reasonable modifications to the 
initial Operating Plan that are in furtherance of the purposes of this CONTRACT and are not inconsistent 
with the terms and conditions of the main body of this CONTRACT. 

(d) Merchandise and Services 

( 1) The Director reserves the right to determine and control the nature, type and quality of the visitor 
services described in this CONTRACT, including, but not limited to, the nature, type, and quality of 
merchandise, if any, to be sold or provided by the Concessioner within the Area. 

(2) All promotional material, regardless of media format (i.e. printed, electronic, broadcast media), 
provided to the public by the Concessioner in connection with the services provided under this 
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CONTRACT must be approved in writing by the Director prior to use. All such material will identity the 
Concessioner as an authorized Concessioner of the National Park Service, Department of the Interior. 

(3) The Concessioner, where applicable, will develop and implement a plan satisfactory to the Director 
that will assure that gift merchandise, if any, to be sold or provided reflects the purpose and significance 
of the Area, including, but not limited to, merchandise that reflects the conservation of the Area's 
resources or the Area's geology, wildlife, plant life, archeology, local Native American culture, local 
ethnic culture, and historic significance. 

(e) Rates 

All rates and charges to the public by the Concessioner for visitor services shall be reasonable and 
appropriate for the type and quality of facilities and/or services required and/or authorized under this 
CONTRACT. The Concessioner's rates and charges to the public must be approved by the Director in 
accordance with Applicable Laws and guidelines promulgated by the Director from time to time. 

(f) Impartiality as to Rates and Services 

(1) Subject to Section (f) (2) and (f) (3), in providing visitor services, the Concessioner must require its 
employees to observe a strict impartiality as to rates and services in all circumstances. The Concessioner 
shall comply with all Applicable Laws relating to nondiscrimination in providing visitor services to the 
public including, without limitation, those set forth in Exhibit C. 

(2) The Concessioner may grant complimentary or reduced rates under such circumstances as are 
customary in businesses of the character conducted under this CONTRACT. However, the Director 
reserves the right to review and modifY the Concessioner's complimentary or reduced rate policies and 
practices as part of its rate approval process. 

(3) The Concessioner will provide Federal employees conducting official business reduced rates for 
lodging, essential transportation and other specified services necessary for conducting official business in 
accordance with guidelines established by the Director. Complimentary or reduced rates and charges 
shall otherwise not be provided to Federal employees by the Concessioner except to the extent that they 
are equally available to the general public. 

SEC. 4. CONCESSIONER PERSONNEL 

(a) Employees 

( 1) The Concessioner shall provide all personnel necessary to provide the visitor services required and 
authorized by this CONTRACT. 

(2) The Concessioner shall comply with all Applicable Laws relating to employment and employment 
conditions, including, without limitation, those set forth in Exhibit C. 

(3) The Concessioner shall ensure that its employees are hospitable and exercise courtesy and 
consideration in their relations with the public. The Concessioner shall have its employees who come in 
direct contact with the public, so far as practicable, wear a uniform or badge by which they may be 
identified as the employees of the Concessioner. 
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(4) The Concessioner shall establish pre-employment screening, hiring, training, employment, 
termination and other policies and procedures for the purpose of providing visitor services through its 
employees in an efficient and effective manner and for the purpose of maintaining a healthful, law 
abiding, and safe working environment for its employees. The Concessioner shall conduct appropriate 
background reviews of applicants to whom an offer for employment may be extended to assure that they 
conform to the hiring policies established by the Concessioner. 

(5) The Concessioner shall ensure that its employees are provided the training needed to provide quality 
visitor services and to maintain up-to-date job skills. 

( 6) The Concessioner shall review the conduct of any of its employees whose action or activities are 
considered by the Concessioner or the Director to be inconsistent with the proper administration of the 
Area and enjoyment and protection of visitors and shall take such actions as are necessary to correct the 
situation. 

(7) The Concessioner shall maintain, to the greatest extent possible, a drug free environment, both in the 
workplace and in any Concessioner employee housing, within the Area. 

(8) The Concessioner shall publish a statement notifying employees that the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and in 
the Area, and specifying the actions that will be taken against employees for violating this prohibition. In 
addition, the Concessioner shall establish a drug-free awareness program to inform employees about the 
danger of drug abuse in the workplace and the Area, the availability of drug counseling, rehabilitation 
and employee assistance programs, and the Concessioner's policy of maintaining a drug-free 
environment both in the workplace and in the Area. 

(9) The Concessioner shall take appropriate personnel action, up to and including termination or 
requiring satisfactory participation in a drug abuse or rehabilitation program which is approved by a 
Federal, State, or local health, law enforcement or other appropriate agency, for any employee that is 
found to be in violation of the prohibition on the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance. 

SEC. 5. LEGAL, REGULATORY, AND POLICY COMPLIANCE 

(a) Legal, Regulatory and Policy Compliance 

This CONTRACT, operations thereunder by the Concessioner and the administration of it by the 
Director, shall be subject to all Applicable Laws. The Concessioner must comply with all Applicable 
Laws in fulfilling its obligations under this CONTRACT at the Concessioner's sole cost and expense. 
Certain Applicable Laws governing protection of the environment are further described in this 
CONTRACT. Certain Applicable Laws relating to nondiscrimination in employment and providing 
accessible facilities and services to the public are further described in this CONTRACT. 

(b) Notice 

The Concessioner shall give the Director immediate written notice of any violation of Applicable Laws 
by the Concessioner, including its employees, agents or contractors, and, at its sole cost and expense, 
must promptly rectify any such violation. 
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(c) How and Where to Send Notice 

All notices required by this CONTRACT shall be in writing and shall be served on the parties at the 
following addresses. The mailing of a notice by registered or certified mail, return receipt requested, 
shall be sufficient service. Notices sent to the Director shall be sent to the following address: 

General Superintendent 
Gateway National Recreation Area 
Attention: Chief, Business Management Division 
Headquarters Building 69 
Floyd Bennett Field 
Brooklyn, New York 11234 

Notices sent to the Concessioner shall be sent to an address designated in writing by the Concessioner. 

SEC. 6. ENVIRONMENTAL AND CULTURAL PROTECTION 

(a) Environmental Management Objectives 

The Concessioner shall meet the following environmental management objectives (hereinafter 
"Environmental Management Objectives") in the conduct of its operations under this CONTRACT: 

(1) The Concessioner, including its employees, agents and contractors, shall comply with all Applicable 
Laws pertaining to the protection of human health and the environment. 

(2) The Concessioner shall incorporate Best Management Practices (BMPs) in its operation, 
construction, maintenance, acquisition, provision of visitor services, and other activities under this 
CONTRACT. 

(b) Environmental Management Program 

(1) The Concessioner shall develop, document, implement, and comply fully with, to the satisfaction of 
the Director, a comprehensive written Environmental Management Program (EMP) to achieve the 
Environmental Management Objectives. The initial EMP shall be developed and submitted to the 
Director for approval within sixty days of the effective date of this CONTRACT. The Concessioner 
shall submit to the Director for approval a proposed updated EMP annually. 

(2) The EMP shall account for all activities with potential environmental impacts conducted by the 
Concessioner or to which the Concessioner contributes. The scope and complexity of the EMP may vary 
based on the type, size and number of Concessioner activities under this CONTRACT. 

(3) The EMP shall include, without limitation, the following elements: 

(i) Policy. The EMP shall provide a clear statement of the Concessioner's commitment to the 
Environmental Management Objectives. 
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(ii) Goals and Targets. The EMP shall identify environmental goals established by the Concessioner 
consistent with all Environmental Management Objectives. The EMP shall also identify specific 
targets (i.e. measurable results and schedules) to achieve these goals. 

(iii) Responsibilities and Accountability. The EMP shall identify environmental responsibilities for 
Concessioner employees and contractors. The EMP shall include the designation of an 
environmental program manager. The EMP shall include procedures for the Concessioner to 
implement the evaluation of employee and contractor performance against these environmental 
responsibilities. 

(iv) Documentation. The EMP shall identify plans, procedures, manuals, and other documentation 
maintained by the Concessioner to meet the Environmental Management Objectives. 

(v) Documentation Control and Information Management System. The EMP shall describe (and 
implement) document control and information management systems to maintain knowledge of 
Applicable Laws and BMPs. In addition, the EMP shall identify how the Concessioner will manage 
environmental information, including without limitation, plans, permits, certifications, reports, and 
correspondence. 

(vi) Reporting. The EMP shall describe (and implement) a system for reporting environmental 
information on a routine and emergency basis, including providing reports to the Director under this 
CONTRACT. 

(vii) Communication. The EMP shall describe how the environmental policy, goals, targets, 
responsibilities and procedures will be communicated throughout the Concessioner's organization. 

(viii) Training. The EMP shall describe the environmental training program for the Concessioner, 
including identification of staff to be trained, training subjects, frequency of training and how 
training will be documented. 

(ix) Monitoring, Measurement, and Corrective Action. The EMP shall describe how the 
Concessioner will comply with the EMP and how the Concessioner will self-assess its performance 
under the EMP, a least annually, in a manner consistent with NPS protocol regarding audit ofNPS 
operations. The self-assessment should ensure the Concessioner's conformance with the 
Environmental Management Objectives and measure performance against environmental goals and 
targets. The EMP shall also describe procedures to be taken by the Concessioner to correct any 
deficiencies identified by the self-assessment. 

(c) Environmental Performance Measurement 

The Concessioner shall be evaluated by the Director on its environmental performance under this 
CONTRACT, including, without limitation, compliance with the approved EMP, on at least an annual 
basis. 

(d) Environmental Data, Reports, Notifications, and Approvals 

(I) Inventory of Hazardous Substances and Inventory of Waste Streams. The Concessioner shall submit 
to the Director, at least annually, an inventory of federal Occupational Safety and Health Administration 
(OSHA) designated hazardous chemicals used and stored in the Area by the Concessioner. The Director 
may prohibit the use of any OSHA hazardous chemical by the Concessioner in operations under this 
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CONTRACT. The Concessioner shall obtain the Director's approval prior to using any extremely 
hazardous substance, as defined in the Emergency Planning and Community Right to Know Act of 1986, 
in operations under this CONTRACT. The Concessioner shall also submit to the Director, at least 
annually, an inventory of all waste streams generated by the Concessioner under this CONTRACT. Such 
inventory shall include any documents, reports, monitoring data, manifests, and other documentation 
required by Applicable Laws regarding waste streams. 

(2) Reports. The Concessioner shall submit to the Director copies of all documents, reports, monitoring 
data, manifests, and other documentation required under Applicable Laws to be submitted to regulatory 
agencies. The Concessioner shall also submit to the Director any environmental plans for which 
coordination with Area operations are necessary and appropriate, as determined by the Director in 
accordance with Applicable Laws. 

(3) Notification of Releases. The Concessioner shall give the Director immediate written notice of any 
discharge, release or threatened release (as these terms are defined by Applicable Laws) within or at the 
vicinity of the Area, (whether solid, semi-solid, liquid or gaseous in nature) of any hazardous or toxic 
substance, material, or waste of any kind, including, without limitation, building materials such as 
asbestos, or any contaminant, pollutant, petroleum, petroleum product or petroleum by-product. 

( 4) Notice of Violation. The Concessioner shall give the Director in writing immediate notice of any 
written threatened or actual notice of violation from other regulatory agencies of any Applicable Law 
arising out of the activities of the Concessioner, its agents or employees. 

(5) Communication with Regulatory Agencies. The Concessioner shall provide timely written advance 
notice to the Director of communications, including without limitation, meetings, audits, inspections, 
hearings and other proceedings, between regulatory agencies and the Concessioner related to compliance 
with Applicable Laws concerning operations under this CONTRACT. The Concessioner shall also 
provide to the Director any written materials prepared or received by the Concessioner in advance of or 
subsequent to any such communications. The Concessioner shall allow the Director to participate in any 
such communications. The Concessioner shall also provide timely notice to the Director following any 
unplanned communications between regulatory agencies and the Concessioner. 

(e) Corrective Action 

(1) The Concessioner, at its sole cost and expense, shall promptly control and contain any discharge, 
release or threatened release, as set forth in this section, or any threatened or actual violation, as set forth 
in this section, arising in connection with the Concessioner's operations under this CONTRACT, 
including, but not limited to, payment of any fines or penalties imposed by appropriate agencies. 
Following the prompt control or containment of any release, discharge or violation, the Concessioner 
shall take all response actions necessary to remediate the release, discharge or violation, and to protect 
human health and the environment. 

(2) Even if not specifically required by Applicable Laws, the Concessioner shall comply with directives 
of the Director to clean up or remove any materials, product or by-product used, handled, stored, 
disposed, or transported onto or into the Area by the Concessioner to ensure that the Area remains in 
good condition. 

(t) Indemnification and Cost Recovery for Concessioner Environmental Activities 

( 1) The Concessioner shall indemnify the United States in accordance with section 12 of this 
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CONTRACT from all losses, claims, damages, environmental injuries, expenses, response costs, 
allegations or judgments (including, without limitation, fines and penalties) and expenses (including, 
without limitation, attorneys fees and experts' fees) arising out of the activities of the Concessioner, its 
employees, agents and contractors pursuant to this section. Such indemnification shall survive 
termination or expiration of this CONTRACT. 

(2) If the Concessioner does not promptly contain and remediate an unauthorized discharge or release 
arising out of the activities of the Concessioner, its employees, agents and contractors, as set forth in this 
section, or correct any environmental self-assessment finding of non-compliance, in full compliance with 
Applicable Laws, the Director may, in its sole discretion and after notice to the Concessioner, take any 
such action consistent with Applicable Laws as the Director deems necessary to abate, mitigate, 
remediate, or otherwise respond to such release or discharge, or take corrective action on the 
environmental self-assessment finding. The Concessioner shall be liable for and shall pay to the Director 
any costs of the Director associated with such action upon demand. Nothing in this section shall preclude 
the Concessioner from seeking to recover costs from a responsible third party. 

(g) Weed and Pest Management 

The Concessioner shall be responsible for managing weeds, and through an integrated pest management 
program, harmful insects, rats, mice and other pests on Concession Facilities assigned to the 
Concessioner under this CONTRACT. All such weed and pest management activities shall be in 
accordance with Applicable Laws and guidelines established by the Director. 

(h) Protection of Cultural and Archeological Resources. 

The Concessioner shall ensure that any protected sites and archeological resources within the Area are 
not disturbed or damaged by the Concessioner, including the Concessioner's employees, agents and 
contractors, except in accordance with Applicable Laws, and only with the prior approval of the Director. 
Discoveries of any archeological resources by the Concessioner shall be promptly reported to the 
Director. The Concessioner shall cease work or other disturbance which may impact any protected site 
or archeological resource until the Director grants approval, upon such terms and conditions as the 
Director deems necessary, to continue such work or other disturbance. 

SEC. 7. INTERPRETATION OF AREA RESOURCES 

(a) Concessioner Obligations 

( 1) The Concessioner shall provide all visitor services in a manner that is consistent with and supportive 
of the interpretive themes, goals and objectives of the Area as reflected in the Comprehensive 
Interpretive Plan, mission statements and/or interpretive prospectuses. 

(2) The Concessioner may assist in Area interpretation at the request of the Director to enhance visitor 
enjoyment of the Area. Any additional visitor services that may result from this assistance must be 
recognized in writing through written amendment of Section 3 of this CONTRACT. 

(3) The Concessioner is encouraged to develop interpretive materials or means to educate visitors about 
environmental programs or initiatives implemented by the Concessioner. 

(b) Director Review of Content 
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The Concessioner must submit the proposed content of any interpretive programs, exhibits, displays or 
materials, regardless of media format (i.e. printed, electronic, or broadcast media), to the Director for 
review and approval prior to offering such programs, exhibits, displays or materials to Area visitors. 

SEC. 8. CONCESSION FACILITIES USED IN OPERATION BY THE CONCESSIONER 

(a) Assignment of Concession Facilities 

(1) The Director hereby assigns the following Concession Facilities to the Concessioner for the purposes 
of this CONTRACT: 

(i) certain parcels of Area land as described in Exhibit D upon which, among other matters, the 
Concessioner may be authorized to construct real property; and 

(ii) certain real property improvements as described in Exhibit Din existence as of the effective 
date of this CONTRACT, as may be modified from time to time to include additional real 
property improvements completed in accordance with the terms and conditions of this 
CONTRACT. 

(2) The Director shall from time to time amend Exhibit D to reflect changes in Concession Facilities 
assigned to the Concessioner, including, without limitation, amending Exhibit D to reflect the addition of 
real property improvements completed in accordance with the terms and conditions of this CONTRACT 
and to reflect the withdrawal of concession facilities as set forth below. 

(b) Concession Facilities Withdrawals 

The Director may withdraw all or portions of these Concession Facilities assignments at any time during 
the term of this CONTRACT if: 

(I) the withdrawal is necessary for the purpose of conserving, preserving or protecting Area resources or 
visitor enjoyment or safety; 

(2) the operations utilizing the assigned Concession Facilities have been terminated or suspended by the 
Director; or 

(3) land or real property improvements assigned to the Concessioner are no longer necessary for the 
concession operation. 

(c) Effect of Withdrawal 

Any permanent withdrawal of assigned Concession Facilities which the Director considers to be essential 
for the Concessioner to provide the visitor services required by this CONTRACT will be treated as 
termination of this CONTRACT pursuant to Section 16. Other withdrawals of assigned Concession 
Facilities shall not be considered as a termination of this CONTRACT. 

(d) Right of Entry 
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The Director shall have the right at any time to enter upon or into the Concession Facilities assigned to 
the Concessioner under this CONTRACT for any purpose he may deem necessary for the administration 
of the Area. 

(e) Personal Property 

(1) Personal Property Provided by the Concessioner. The Concessioner shall provide all personal 
property, including without limitation removable equipment, furniture and goods, necessary for its 
operations under this CONTRACT, unless such personal property is provided by the Director as set forth 
in subsection ( e )(2). 

(2) Personal Property Provided by the Government. The Director may provide certain items of 
government personal property, including without limitation removable equipment, furniture and goods, 
for the Concessioner's use in the performance of this CONTRACT. The Director hereby assigns 
government personal property listed in Exhibit E to the Concessioner as of the effective date of this 
CONTRACT. This Exhibit E will be modified from time to time by the Director as items may be 
withdrawn or additional items added. The Concessioner shall be accountable to the Director for the 
government personal property assigned to it and shall be responsible for maintaining the property as 
necessary to keep it in good and operable condition. If the property ceases to be serviceable, it shall be 
returned to the Director for disposition. 

(f) Condition of Concession Facilities 

The Concessioner has inspected the Concession Facilities and any assigned government personal 
property, is thoroughly acquainted with their condition, and accepts the Concession Facilities, and any 
assigned government personal property, "as is." 

(g) Utilities Provided by the Director. 

The Director may provide utilities to the Concessioner for use in connection with the operations required 
or authorized hereunder when available and at rates to be determined in accordance with Applicable 
Laws. 

(h) Utilities not provided by the Director 

If the Director does not provide utilities to the Concessioner, the Concessioner shall, with the written 
approval of the Director and under any requirements that the Director shall prescribe, secure necessary 
utilities at its own expense from sources outside the Area or shall install the utilities within the Area with 
the written permission of the Director, subject to the following conditions: 

( 1) Any water rights deemed necessary by the Concessioner for use of water on Area or other federal 
lands must be acquired at the Concessioner's expense in accordance with applicable State procedures and 
law. Upon expiration or termination of this CONTRACT for any reason, the Concessioner must assign 
these water rights to the United States without compensation, and these water rights will become the 
property of the United States; 

(2) If requested by the Director, the Concessioner must provide to the Director any utility service 
provided by the Concessioner under this section to such extent as will not unreasonably restrict 
anticipated use by the Concessioner. Unless otherwise agreed by the Concessioner and the Director in 
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writing, the rate per unit charged the Director for such service shall be approximately the average cost 
per unit of providing such service; and 

(3) All appliances and machinery to be used in connection with the privileges granted in this subsection, 
as well as the plans for location and installation of such appliances and machinery, shall first be approved 
by the Director. 

(i) Special Provision related to Utility Charges and Costs for the Period January 1, 2009, through 
December 31,2015 

(1) For the period January 1, 2009, through December 31, 2015, notwithstanding the terms of 
Subsections 8(g) and 8(h) to the contrary and subject to the conditions and limitations set forth in this 
subsection, the Director: 

(a) will not charge the Concessioner for the utilities provided by the Director under Subsection 
8(g) (referred to herein as "unassessed utility charges" as that term is defined in Subsection 8(i)(2) 
below) and as further described in Section XVI ( 1) of Exhibit B; and 

(b) will provide to the Concessioner the utilities set forth in Section XVI (2) of Exhibit B by 
paying the utility costs (as that term is defined in Subsection 8 (i)(2) below) that would otherwise be paid 
by the Concessioner under Subsection 8(h). 

(2) "Unassessed utility charges" for purposes of this Subsection 8(i) are the amounts of money the 
Director would have charged the Concessioner for utilities provided by the Director under Subsection 
8(g) but for the terms of this Subsection 8(i). "Utility costs" for purposes of this Subsection 8(i) means 
invoiced charges for services rendered by public utility companies for electricity, water, sewage and 
natural gas. Without limitation, utility costs do not include telephone or other communication services 
and do not include repair, maintenance, purchase or replacement of any fixtures or equipment. 

(3) Notwithstanding Subsection 8(i)(1) above, the Concessioner shall pay the Director for utilities in 
accordance with Subsection 8(g) above and shall pay all utility costs in accordance with Subsection 8(h) 
above after any time in any of the calendar years set forth below when the total of the unassessed utility 
charges under Subsection 8(i)(1)(a) above and the utility costs paid by the Director under Subsection 
8(i)(l )(b) above exceed the amounts set forth below: 

2009: $900,000 
2010: $925,000 
2011: $950,000 

(4) In addition to the limitations set forth in Subsection 8(i)(3) above, the Director's obligations under 
this Subsection 8(i) will terminate if, at any time during the period January 1, 2009- December 31, 2015: 
(a) the unassessed utility charges under Subsection 8(g) and the applicable Subsection 8(h) utility costs 
paid by the Director cumulatively total seven million dollars ($7 million) or more; or, (b) the cumulative 
fiscal year gross receipts of the Concessioner for any particular fiscal year (gross receipts based on a 
fiscal year period commencing January 1 and ending on December 31) exceed fourteen million dollars 
($14 million). With respect to termination for the latter reason, the Director's obligations under 
Subsection 8(i) will cease in the month immediately following the month in which cumulative fiscal year 
gross receipts exceed $14 million. For example, if cumulative gross receipts for the fiscal year beginning 
on January 1, 2012 and ending on December 31, 2012 exceed $14 million dollars in September, 2012, the 
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Director's obligations under Subsection 8(i) will cease effective as of October I, 2012. The Director will 
make the determination to terminate these obligations in his sole discretion, after consultation with the 
Concessioner. 

(5) Upon request, the Concessioner will promptly provide the Director with monthly gross receipt 
reports to track cumulative gross receipts. 

SEC. 9. CONSTRUCTION OR INSTALLATION OF REAL PROPERTY IMPROVEMENTS 

(a) Construction of Real Property Improvements 

The Concessioner may construct or install upon lands assigned to the Concessioner under this 
CONTRACT only those real property improvements that are determined by the Director to be necessary 
and appropriate for the conduct by the Concessioner of the visitor services required and/or authorized 
under this CONTRACT. Construction or installation of real property improvements may occur only after 
the written approval by the Director of their location, plans, and specifications. The form and content of 
the application and the procedures for such approvals, as may be modified by the Director from time to 
time, are set forth in Exhibit F. All real property improvements constructed or installed by the 
Concessioner will immediately become the property of the United States and be considered Concession 
Facilities. 

(b) Removal of Real Property Improvements 

( 1) The Concessioner may not remove, dismantle, or demolish real property improvements in the Area 
without the prior approval of the Director. 

(2) Any salvage resulting from the authorized removal, severance or demolition of a real property 
improvement within the Area shall be the property of the United States. 

(3) In the event that an assigned real property improvement is removed, abandoned, demolished, or 
substantially destroyed and no other improvement is constructed on the site, the Concessioner, at its 
expense, shall promptly, upon the request of the Director, restore the site as nearly as practicable to its 
original condition. 

(c) Leasehold Surrender Interest 

(1) This CONTRACT hereby provides the Concessioner, subject to the limitations set forth in Section 17 
of this CONTRACT and subject to all applicable definitions, requirements and limitations of this 
CONTRACT a Leasehold Surrender Interest in Capital Improvements constructed by the Concessioner 
under the terms of this CONTRACT. 

(d) Concession Facilities Improvement Program 

( 1) The Concessioner has undertaken an improvement program (hereinafter a "Concession Facilities 
Improvement Program" or "CFIP") generally consisting of the stabilization, rehabilitation and adaptation 
of historic hangars into a family sports center. The CFIP, with the exception of the projects described in 
Subsection 9(d) (2) below, was substantially completed to the satisfaction of the Director and the facility 
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opened to the public as of September 15,2006. 

(2) The Concessioner, within one year from the effective date of Amendment No. 3 to this CONTRACT, 
shall undertake and complete (at a cost of not less than $50,000 and not more than $150,000) the 
following CFIP projects: 

Rehabilitation and adaptation of Building 29 and the historic light tower in accordance 
with the standards set forth in the Memorandum of Agreement between the Director and 
the New York State Historic Preservation Officer (which Memorandum of Agreement is 
hereby attached to this CONTRACT as Exhibit K). 

(3) Notwithstanding any provision of this CONTRACT or Applicable Laws to the contrary, the Director 
and the Concessioner agree that the Gas Co-Generation facility that provides electricity to the 
Concession Facilities constructed by the Concessioner as part of the CFIP is deemed to be a real property 
improvement (and not personal property) as defined by this CONTRACT for all purposes of this 
CONTRACT. 

SEC. 10. MAINTENANCE 

(a) Maintenance Obligation 

The Concessioner shall be solely responsible for maintenance, repairs, housekeeping, and 
groundskeeping for all Concession Facilities to the satisfaction of the Director. 

(b) Maintenance Plan 

For these purposes, the Director, acting through the Superintendent, shall undertake appropriate 
inspections, and shall establish and revise, as necessary, a Maintenance Plan consisting of specific 
maintenance requirements which shall be adhered to by the Concessioner. The initial Maintenance Plan 
is set forth in Exhibit H. The Director in his discretion may make reasonable modifications to the 
Maintenance Plan from time to time after consultation with the Concessioner. Such modifications shall 
be in furtherance ofthe purposes of this CONTRACT and shall not be inconsistent with the terms and 
conditions of the main body of this CONTRACT. 

(c) Repair and Maintenance Reserve 

( 1) Commencing on January 1, 2014, the Concessioner shall establish and manage a Repair 
and Maintenance Reserve. The funds in this Reserve shall be used to carry out, on a project 
basis in accordance with Exhibits F and H, of Concession Facilities that are non-recurring 
within a seven-year time frame. Such projects may include repair or replacement of 
foundations, building frames, window frames, sheathing, subfloors, drainage, rehabilitation of 
building systems such as electrical, plumbing, built-in heating and air conditioning, 
roof replacement and similar projects. Projects will be carried out by the Concessioner as the 
Director shall reasonably direct in writing in advance of any expenditure being made and in 
accordance with project proposals approved by the Director. No projects may be 
commenced until the Concessioner receives written approval from the Director. 
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(2) 
Projects paid for with funds from the Repair and Maintenance Reserve will not include 
routine, operational maintenance of facilities or housekeeping and 
groundskeeping activities. Nothing in this section shall lessen the responsibility of the 
Concessioner to carry out the maintenance and repair of Concession Facilities or 
housekeeping and groundskeeping responsibilities as required by this CONTRACT from 
Concessioner funds exclusive of the funds contained in the Repair and Maintenance 
Reserve. 

(3) The Concessioner shall establish within its accounting system a Repair and 
Maintenance Reserve. The Concessioner shall debit to this Reserve, within fifteen 
( 15) days after the last day of each month that the Concessioner operates a sum equal 
to: four(4%) percent of the Concessioner's gross receipts for the previous month, 
up to an accumulated maximum of S 1 ,000,000.00. The Repair and Maintenance 
Reserve shall be replenished, as necessary, in the manner provided in this Section 
1 0( c) (3) to maintain the maximum amount provided above. If the Concessioner fails to 
make timely debits to the Repair and Maintenance Reserve, the Director may 
terminate this CONTRACT for default, after written notice and an opportunity to 
cure, or may require the Concessioner to post a bond in an amount equal to the 
estimated annual Repair and Maintenance Reserve allocation, based on the preceding 
year's gross receipts. 

( 4) The balance in the Repair and Maintenance Reserve shall be available for projects in 
accordance with the Reserve's purpose. For all expenditures made for each project from the 
Repair and Maintenance Reserve, the Concessioner shall maintain auditable records including 
invoices, billings, canceled checks, and other documentation reasonably satisfactory to 
the Director. Failure to expend Repair and Maintenance Reserve Funds when directed by 
the Director shall be considered as a material breach of this CONTRACT for which 
the Director may seek monetary damages and other legal relief, including, without limitation, 
termination of this CONTRACT, after written notice and an opportunity to cure. 

(5)Repair and Maintenance Reserve funds shall not be used to construct capital improvements 
as that term is defined in this CONTRACT. The Concessioner shall obtain no ownership, 
Leasehold Surrender Interest, or other compensable interest as a consequence of the 
expenditure of Repair and Maintenance Reserve funds. 

(6) Any Repair and Maintenance Reserve funds not duly expended by the Concessioner 
as of the termination or expiration of this CONTRACT shall be retained by 
the Concessioner. 

SEC. 11. FEES 

(a) Franchise Fees 

(1) For the term of this CONTRACT, the Concessioner shall pay to the Director for the privileges 
granted by this CONTRACT a base franchise fee and an additional franchise fee as set forth below: 

(i) The base franchise fee shall be equal to two percent (2.0%) of the Concessioner's gross 
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receipts for the preceding year or portion of a year; provided that, for the period January 1, 2009 through 
December 31, 2013, the base fee shall be equal to zero percent (0%); and 

(ii) The additional franchise fee shall be equal to eight percent (8%) of the Concessioner's gross 
receipts in excess of fourteen million dollars ($14 million) for the preceding year or portion of a year. 

(2) Neither the Concessioner nor the Director shall have a right to an adjustment of the franchise fees 
except as provided below. The Concessioner has no right to waiver of the fee under any circumstances. 

(b) Payments Due 

( 1) The franchise fees shall be due on a monthly basis at the end of each month and shall be paid by the 
Concessioner in such a manner that the Director shall receive payment within fifteen ( 15) days after the 
last day of each month that the Concessioner operates. This monthly payment shall include the franchise 
fees equal to the specified percentage of gross receipts for the preceding month. 

(2) The Concessioner shall pay any additional fee amounts due at the end of the operating year as a 
result of adjustments at the time of submission of the Concessioner' s Annual Financial Report. 
Overpayments shall be offset against the following year's fees. In the event of termination or expiration 
of this CONTRACT, overpayments will first be offset against any amounts due and owing the 
Government and the remainder will be paid to the Concessioner. 

(3) All franchise fee payments consisting of $10,000 or more, shall be deposited electronically by the 
Concessioner in accordance with Applicable Laws. 

(c) Interest 

An interest charge will be assessed on overdue amounts for each thirty (30) day period, or portion 
thereof, that payment is delayed beyond the fifteen (15) day period provided for above. The percent of 
interest charged will be based on the current value of funds to the United States Treasury as published 
quarterly in the Treasury Fiscal Requirements Manual. The Director may also impose penalties for late 
payment to the extent authorized by Applicable Law. 

(d) Adjustment of Franchise Fees 

(1) The Concessioner or the Director may request, in the event that either considers that extraordinary, 
unanticipated changes have occurred after the effective date of this CONTRACT, a reconsideration and 
possible subsequent adjustment of the franchise fees established in this section. For the purposes of this 
section, the phrase "extraordinary, unanticipated changes" shall mean extraordinary, unanticipated 
changes from the conditions existing or reasonably anticipated before the effective date of this 
CONTRACT which have or will significantly affect the probable value of the privileges granted to the 
Concessioner by this CONTRACT. For the purposes of this section, the phrase "probable value" means 
a reasonable opportunity for net profit in relation to capital invested and the obligations of this 
CONTRACT. 

(2) The Concessioner or the Director must make a request for a reconsideration by mailing, within sixty 
(60) days from the date that the party becomes aware, or should have become aware, of the possible 
extraordinary, unanticipated changes, a written notice to the other party that includes a description of the 
possible extraordinary, unanticipated changes and why the party believes they have affected or will 
significantly affect the probable value of the privileges granted by this CONTRACT. 
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(3) If the Concessioner and the Director agree that extraordinary, unanticipated changes have occurred, 
the Concessioner and the Director will undertake good faith negotiations as to an appropriate adjustment 
of the franchise fees. 

(4) The negotiation will last for a period of sixty (60) days from the date the Concessioner and the 
Director agree that extraordinary, unanticipated changes occurred. If the negotiation results in agreement 
as to an adjustment (up or down) of the franchise fees within this period, the franchise fees will be 
adjusted accordingly, prospectively as of the date of agreement. 

(5) If the negotiation does not result in agreement as to the adjustment of the franchise fees within this 
sixty (60) day period, then either the Concessioner or the Director may request binding arbitration to 
determine the adjustment to franchise fees in accordance with this section. Such a request for arbitration 
must be made by mailing written notice to the other party within fifteen (15) days of the expiration of the 
sixty (60) day period. 

( 6) Within thirty (30) days of receipt of such a written notice, the Concessioner and the Director shall 
each select an arbiter. These two arbiters, within thirty (30) days of selection, must agree to the selection 
of a third arbiter to complete the arbitration panel. Unless otherwise agreed by the parties, the arbitration 
panel shall establish the procedures of the arbitration. Such procedures must provide each party a fair 
and equal opportunity to present its position on the matter to the arbitration panel. 

(7) The arbitration panel shall consider the written submissions and any oral presentations made by the 
Concessioner and the Director and provide its decision on adjusted franchises fees (up, down or 
unchanged) that is consistent with the probable value of the privileges granted by this CONTRACT 
within sixty (60) days of the presentations. 

(8) Any adjustment to the franchise fees resulting from this Section shall be prospective only. 

(9) Any adjustment to the franchise fees will be embodied in an amendment to this CONTRACT. 

(I 0) During the pendency of the process described in this Section, the Concessioner shall continue to 
make the established franchise fee payments required by this CONTRACT. 

SEC. 12. INDEMNIFICATION AND INSURANCE 

(a) Indemnification 

The Concessioner agrees to assume liability for and does hereby agree to save, hold harmless, protect, 
defend and indemnify the United States of America, its agents and employees from and against any and 
all liabilities, obligations, losses, damages or judgments (including without limitation penalties and 
fines), claims, actions, suits, costs and expenses (including without limitation attorneys fees and experts' 
fees) of any kind and nature whatsoever on account of fire or other peril, bodily injury, death or property 
damage, or claims for bodily injury, death or property damage of any nature whatsoever, and by 
whomsoever made, in any way connected with or arising out of the activities of the Concessioner, its 
employees, agents or contractors under this CONTRACT. This indemnification shall survive the 
termination or expiration of this CONTRACT. 
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(b) Insurance in General 

( 1) The Concessioner shall obtain and maintain during the entire term of this CONTRACT at its sole 
cost and expense, the types and amounts of insurance coverage necessary to fulfill the obligations ofthis 
CONTRACT as determined by the Director. The initial insurance requirements are set forth below and 
in Exhibit I. Any changed or additional requirements that the Director determines necessary must be 
reasonable and consistent with the types and coverage amounts of insurance a prudent businessperson 
would purchase in similar circumstances. The Director shall approve the types and amounts of insurance 
coverage purchased by the Concessioner. 

(2) The Director will not be responsible for any omissions or inadequacies of insurance coverages and 
amounts in the event the insurance purchased by the Concessioner proves to be inadequate or otherwise 
insufficient for any reason whatsoever. 

(3) At the request of the Director, the Concessioner shall at the time insurance is first purchased and 
annually thereafter, provide the Director with a Certificate of Insurance that accurately details the 
conditions of the policy as evidence of compliance with this section. The Concessioner shall provide the 
Director immediate written notice of any material change in the Concessioner' s insurance program 
hereunder, including without limitation, cancellation of any required insurance coverages. 

(c) Commercial Public Liability 

(1) The Concessioner shall provide commercial general liability insurance against claims arising out of 
or resulting from the acts or omissions of the Concessioner or its employees, agents or contractors, in 
carrying out the activities and operations required and/or authorized under this CONTRACT. 

(2) This insurance shall be in the amount commensurate with the degree of risk and the scope and size of 
the activities required and/or authorized under this CONTRACT, as more specifically set forth in Exhibit 
I. Furthermore, the commercial general liability package shall provide no less than the coverages and 
limits described in Exhibit I. 

(3) All liability policies shall specify that the insurance company shall have no right of subrogation 
against the United States of America and shall provide that the United States of America is named an 
additional insured. 

(4) From time to time, as conditions in the insurance industry warrant, the Director may modify Exhibit I 
to revise the minimum required limits or to require additional types of insurance, provided that any 
additional requirements must be reasonable and consistent with the types of insurance a prudent 
businessperson would purchase in similar circumstances. 

(d) Property Insurance 

( 1) In the event of damage or destruction, the Concessioner will repair or replace those Concession 
Facilities and personal property utilized by the Concessioner in the performance of the Concessioner's 
obligations under this CONTRACT. 

(2) For this purpose, the Concessioner shall provide fire and extended insurance coverage on Concession 
Facilities for all or part of their replacement cost as specified in Exhibit I in amounts no less than the 
Director may require during the term of the CONTRACT. The minimum values currently in effect are 
set forth in Exhibit I. 
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(3) Commercial property insurance shall provide for the Concessioner and the United States of America 
to be named insured as their interests may appear. 

( 4) In the event of loss, the Concessioner shall use all proceeds of such insurance to repair, rebuild, 
restore or replace Concession Facilities and/or personal property utilized in the Concessioner's 
operations under this CONTRACT, as directed by the Director. Policies may not contain provisions 
limiting insurance proceeds to in situ replacement. The lien provision of Section 13 shall apply to such 
insurance proceeds. The Concessioner shall not be relieved of its obligations under subsection (d) ( 1) 
because insurance proceeds are not sufficient to repair or replace damaged or destroyed property. 

(5) Insurance policies that cover Concession Facilities shall contain a loss payable clause approved by 
the Director which requires insurance proceeds to be paid directly to the Concessioner without requiring 
endorsement by the United States. The use of insurance proceeds for repair or replacement of 
Concession Facilities will not alter their character as properties of the United States and, notwithstanding 
any provision of this CONTRACT to the contrary, the Concessioner shall gain no ownership, Leasehold 
Surrender Interest or other compensable interest as a result of the use of these insurance proceeds. The 
Leasehold Surrender Interest Value existing immediately prior to an event of loss shall not be 
reduced provided that Concessioner has complied with the terms of this section of the 
CONTRACT. 

(6) The commercial property package shall include the coverages and amounts described in Exhibit I. 

SEC. 13. BONDS AND LIENS 

(a) Bonds 

The Director may require the Concessioner to furnish appropriate forms of bonds in amounts reasonable 
in the circumstances and acceptable to the Director, in order to ensure faithful performance of the 
Concessioner's obligations under this CONTRACT. 

(b) Lien 

As additional security for the faithful performance by the Concessioner of its obligations under this 
CONTRACT, and the payment to the Government of all damages or claims that may result from the 
Concessioner's failure to observe any such obligations, the Government shall have at all times the first 
lien on all assets of the Concessioner within the Area, including, but not limited to, all personal property 
of the Concessioner used in performance of the CONTRACT hereunder within the Area and any 
Leasehold Surrender Interest of the Concessioner, provided however, that the Director agrees that 
the Leasehold Surrender Interest Value shall, when due, be payable without any deduction or 
set-off other than such deduction or set-off reflecting any amount then claimed by the Government 
for payment of: (1) Franchise Fees then due and unpaid to the Government pursuant to Section 11 of this 
CONTRACT; (2) claims for damage to or failure to maintain the Concession Facilities (as defined 
herein); (3) claims arising from Concessioner's discharge or release as described in Section 6 of this 
CONTRACT, within the Area of hazardous materials, petroleum products, and/or pollutants on, under 
or from the Concession Facilities; (4) damages arising from third-party claims alleging personal injury, 
death, and/or property damage which occurred at or in connection with the Concessioner's Operations 
hereunder or Concession. Facilities and not covered by casualty or liability insurance; (5) claims of 
subcontractors and/or service or material suppliers for improvements or services contracted for by, or 
otherwise performed on behalf of, Concessioner in connection with the Concession Facilities which have 
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not been paid or bonded; and (6) claims for payment of any utility service supplied by the 
Director to Concessioner in connection with the Concession Facilities (subject to the special terms of 
Section 8(i) hereof). 

SEC. 14. ACCOUNTING RECORDS AND REPORTS 

(a) Accounting System 

( 1) The Concessioner shall maintain an accounting system under which its accounts can be readily 
identified with its system of accounts classification. Such accounting system shall be capable of 
providing the information required by this CONTRACT, including but not limited to the Concessioner's 
repair and maintenance obligations. The Concessioner's system of accounts classification shall be 
directly related to the Concessioner Annual Financial Report Form issued by the Director. 

(2) If the Concessioner's annual gross receipts are $250,000 or more, the Concessioner must use the 
accrual accounting method. 

(3) In computing net profits for any purposes of this CONTRACT, the Concessioner shall keep its 
accounts in such manner that there can be no diversion or concealment of profits or expenses in the 
operations authorized under this CONTRACT by means of arrangements for the procurement of 
equipment, merchandise, supplies or services from sources controlled by or under common ownership 
with the Concessioner or by any other device. 

(b) Annual Financial Report 

( 1) The Concessioner shall submit annually as soon as possible but not later than one hundred twenty 
( 120) days after the last day of its fiscal year a financial statement for the preceding fiscal year or portion 
of a year as prescribed by the Director ("Concessioner Annual Financial Report"). 

(2) If the annual gross receipts of the Concessioner are in excess of $1,000,000, the financial statements 
shall be audited by an independent Certified Public Accountant in accordance with Generally Accepted 
Auditing Standards (GAAS) and procedures promulgated by the American Institute of Certified Public 
Accountants. 

(3) If annual gross receipts are between $250,000 and $1,000,000, the financial statements shall be 
reviewed by an independent Certified Public Accountant in accordance with Generally Accepted 
Auditing Standards (GAAS) and procedures promulgated by the American Institute of Certified Public 
Accountants. 

( 4) If annual gross receipts are less than $250,000, the financial statements may be prepared without 
involvement by an independent Certified Public Accountant, unless otherwise directed by the Director. 

(c) Other Financial Reports 

(1) Balance Sheet. Within ninety (90) days of the execution of this CONTRACT or its effective date, 
whichever is later, the Concessioner shall submit to the Director a balance sheet as of the beginning date 
of the term of this CONTRACT. The balance sheet shall be audited or reviewed, as determined by the 
annual gross receipts, by an independent Certified Public Accountant. The balance sheet shall be 
accompanied by a schedule that identifies and provides details for all capital improvements in which the 

24 



• 
Concessioner claims a Leasehold Surrender Interest. The schedule must describe these capital 
improvements in detail showing for each such capital improvement the date acquired, constructed or 
installed. 

(2) Statements of Reserve Activity. Commencing in 2014, the Concessioner shall submit annually, not 
later than one hundred twenty ( 120) days after the end of the Concessioner' s accounting year, a statement 
reflecting total activity in the Maintenance Reserve for the preceding accounting year. The statement 
must reflect monthly inflows and outflows on a project by project basis. 

SEC. 15. OTHER REPORTING REQUIREMENTS 

The following describes certain other reports required under this CONTRACT: 

(a) Insurance Certification 

As specified in Section 12, the Concessioner shall, at the request of the Director, provide the Director 
with a Certificate of Insurance for all insurance coverages related to its operations under this 
CONTRACT. The Concessioner shall give the Director immediate written notice of any material change 
in its insurance program, including without limitation, any cancellation of required insurance coverages. 

(b) Environmental Reporting 

The Concessioner shall submit environmental reports as specified in Section 6 of this CONTRACT, and 
as otherwise required by the Director under the terms of this CONTRACT. 

(c) Miscellaneous Reports and Data 

The Director from time to time may require the Concessioner to submit other reports and data regarding 
its performance under the CONTRACT or otherwise, including, but not limited to, operational 
information. 

SEC. 16. SUSPENSION, TERMINATION, OR EXPIRATION 

(a) Suspension 

The Director may temporarily suspend operations under this CONTRACT in whole or in part in order to 
protect Area visitors or to protect, conserve and preserve Area resources. No compensation of any nature 
shall be due the Concessioner by the Director in the event of a suspension of operations, including, but 
not limited to, compensation for losses based on lost income, profit, or the necessity to make 
expenditures as a result of the suspension. 

(b) Termination 

( 1) The Director may terminate this CONTRACT at any time in order to protect Area visitors, protect, 
conserve, and preserve Area resources, or to limit visitor services in the Area to those that continue to be 
necessary and appropriate. 

(2) The Director may terminate this CONTRACT if the Director determines that the Concessioner has 
materially breached any requirement of this CONTRACT, including, but not limited to, the requirement 
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to maintain and operate visitor services to the satisfaction of the Director, the requirement to provide 
only those visitor services required or authorized by the Director pursuant to this CONTRACT, the 
requirement to pay the established franchise fee, the requirement to prepare and comply with an 
Environmental Management Program, the requirement to duly expend funds from the repair and 
maintenance reserve and the requirement to comply with Applicable Laws. 

(3) In the event of a breach of the CONTRACT, the Director will provide the Concessioner an 
opportunity to cure by providing written notice to the Concessioner of the breach. In the event of a 
monetary breach, the Director will give the Concessioner a fifteen ( I5) day period to cure the breach. If 
the breach is not cured within that period, then the Director may terminate the CONTRACT for default. 
In the event of a nonmonetary breach, if the Director considers that the nature of the breach so permits, 
the Director will give the Concessioner thirty (30) days to cure the breach, or to provide a plan, to the 
satisfaction of the Director, to cure the breach over a specified period of time. If the breach is not cured 
within this specified period of time, the Director may terminate the CONTRACT for default. 
Notwithstanding this provision, repeated breaches (two or more) of the same nature shall be grounds for 
termination for default without a cure period. In the event of a breach of any nature, the Director may 
suspend the Concessioner's operations as appropriate in accordance with Section I6(a). 

( 4) The Director may terminate this CONTRACT upon the filing or the execution of a petition in 
bankruptcy by or against the Concessioner, a petition seeking relief of the same or different kind under 
any provision of the Bankruptcy Act or its successor, an assignment by the Concessioner for the benefit 
of creditors, a petition or other proceeding against the Concessioner for the appointment of a trustee, 
receiver, or liquidator, or, the taking by any person or entity of the rights granted by this CONTRACT or 
any part thereof upon execution, attachment or other process of law or equity. The Director may 
terminate this CONTRACT if the Director determines that the Concessioner is unable to perform the 
terms of CONTRACT due to bankruptcy or insolvency. 

(5) Termination of this CONTRACT for any reason shall be by written notice to the Concessioner. 

(c) Notice of Bankruptcy or Insolvency 

The Concessioner must give the Director immediate notice (within five (5) days) after the filing of any 
petition in bankruptcy, filing any petition seeking relief of the same or different kind under any provision 
of the Bankruptcy Act or its successor, or making any assignment for the benefit of creditors. The 
Concessioner must also give the Director immediate notice of any petition or other proceeding against 
the Concessioner for the appointment of a trustee, receiver, or liquidator, or, the taking by any person or 
entity of the rights granted by this CONTRACT or any part thereof upon execution, attachment or other 
process of law or equity. For purposes of the bankruptcy statutes, NPS considers that this CONTRACT 
is not a lease but an executory contract exempt from inclusion in assets of Concessioner pursuant to II 
U.S.C. 365. 

(d) Requirements in the Event of Termination or Expiration 

(I) In the event of termination of this CONTRACT for any reason or expiration of this CONTRACT, the 
total compensation due the Concessioner for such termination or expiration shall be as described in 
Section I7 of this CONTRACT. No other compensation of any nature shall be due the Concessioner in 
the event of a termination or expiration of this CONTRACT, including, but not limited to, compensation 
for losses based on lost income, profit, or the necessity to make expenditures as a result of the 
termination. 
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(2) Upon termination of this CONTRACT for any reason, or upon its expiration, and except as otherwise 
provided in this section, the Concessioner shall, at the Concessioner' s expense, promptly vacate the Area, 
remove all of the Concessioner's personal property, repair any injury occasioned by installation or 
removal of such property, and ensure that Concession Facilities are in at least as good condition as they 
were at the beginning of the term of this CONTRACT, reasonable wear and tear excepted. The removal 
of such personal property must occur within thirty (30) days after the termination of this CONTRACT 
for any reason or its expiration (unless the Director in particular circumstances requires immediate 
removal). 

(3) To avoid interruption of services to the public upon termination of this CONTRACT for any reason, 
or upon its expiration, the Concessioner, upon the request of the Director, shall consent to the use by 
another operator of the Concessioner' s personal property, excluding inventories if any, not including 
current or intangible assets, for a period of time not to exceed one (1) year from the date of such 
termination or expiration. The other operator shall pay the Concessioner an annual fee for use of such 
property, prorated for the period of use, in the amount of the annual depreciation of such property, plus a 
return on the book value of such property equal to the prime lending rate, as published by the Federal 
Reserve System Board of Governors, effective on the date the operator assumes managerial and 
operational responsibilities. In such circumstances, the method of depreciation applied shall be either 
straight line depreciation or depreciation as shown on the Concessioner's Federal income tax return, 
whichever is less. To avoid interruption of services to the public upon termination of this CONTRACT 
for any reason or its expiration, the Concessioner shall, if requested by the Director, sell its existing 
inventory to another operator at the purchase price as shown on applicable invoices. 

SEC. 17. COMPENSATION 

(a) Just Compensation 

The compensation provided by this Section shall constitute full and just compensation to the 
Concessioner for all losses and claims occasioned by the circumstances described below. 

(b) Compensation for CONTRACT expiration or termination 

If, for any reason, including CONTRACT expiration or termination, the Concessioner shall cease 
to be authorized by the Director to conduct operations under this CONTRACT, the Concessioner 
shall convey to a person designated by the Director (including the Director if appropriate) any 
Leasehold Surrender Interest it has under the terms of this CONTRACT and the Director shall, 
subject to the terms and conditions of this CONTRACT, assure that the Concessioner is paid the 
Leasehold Surrender Interest Value. 

(c) Leasehold Surrender Interest Value. 

The Concessioner, notwithstanding any provision of Applicable Laws or this 
CONTRACT to the contrary, hereby waives and relinquishes any and all Leasehold 
Surrender Interest or Leasehold Surrender Interest Value that it may now have or 
otherwise would obtain in the future under the terms of this CONTRACT or 
otherwise in the Concession Facilities specified in Exhibit D to this CONTRACT, or 
in any other property, in excess of $12.75 million, and hereby waives any right to payment 
for Leasehold Surrender Interest Value except as expressly provided under the terms of this 
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CONTRACT. The Director and the Concessioner agree that the Leasehold Surrender Interest 
Value for all purposes of this CONTRACT, notwithstanding any provision of Applicable Laws 
or this CONTRACT to the contrary, shall be $12.75 million. 

(d) Compensation for Personal Property 

No compensation is due the Concessioner from the Director or a successor concessioner for the 
Concessioner's personal property used in operations under this CONTRACT. However, the Director or a 
successor concessioner may purchase such personal property from the Concessioner subject to mutually 
agreed upon terms. Personal property not removed from the Area by the Concessioner in accordance 
with the terms of this CONTRACT shall be considered abandoned property subject to disposition by the 
Director, at full cost and expense of the Concessioner, in accordance with Applicable Laws. Any cost or 
expense incurred by the Director as a result of such disposition may be offset from any amounts owed to 
the Concessioner by the Director to the extent consistent with Applicable Laws. 

SEC. 18. ASSIGNMENT, SALE OR ENCUMBRANCE OF INTERESTS 

(a) This CONTRACT is subject to the requirements of Applicable Laws, including, without limitation, 
36 CFR Part 51, with respect to proposed assignments and encumbrances, as those terms are defined by 
Applicable Laws. Failure by the Concessioner to comply with Applicable Laws is a material breach of 
this CONTRACT for which the Director may terminate this CONTRACT for default. The Director shall 
not be obliged to recognize any right of any person or entity to an interest in this CONTRACT of any 
nature, including, but not limited to, Leasehold Surrender Interest or operating rights under this 
CONTRACT, if obtained in violation of Applicable Laws. 

(b) The Concessioner shall advise any person(s) or entity proposing to enter into a transaction which 
may be subject to Applicable Laws, including without limitation, 36 CFR Part 51, ofthe requirements of 
Applicable Law and this CONTRACT. 

SEC. 19. GENERAL PROVISIONS 

(a) The Director and Comptroller General of the United States, or any oftheir duly authorized 
representatives, shall have access to the records of the Concessioner as provided by the terms of 
Applicable Laws. 

(b) All information required to be submitted to the Director by the Concessioner pursuant to this 
CONTRACT is subject to public release by the Director to the extent provided by Applicable Laws. 

(c) Subconcession or other third party agreements, including management agreements for the 
provision of visitor services required and/or authorized under this CONTRACT are not permitted; 
provided, however, that the Concessioner may provide food and beverage services through a 
wholly owned subsidiary subject to prior written approval by the Director. 

(d) The Concessioner is not entitled to be awarded or to have negotiating rights to any Federal 
procurement or service contract by virtue of any provision of this CONTRACT. 
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(e) Any and all taxes or assessments of any nature that may be lawfully imposed by any State or its 
political subdivisions upon the property or business of the Concessioner shall be paid promptly by the 
Concessioner. 

(f) No member of, or delegate to, Congress or Resident Commissioner shall be admitted to any share or 
part of this CONTRACT or to any benefit that may arise from this CONTRACT but this restriction shall 
not be construed to extend to this CONTRACT if made with a corporation or company for its general 
benefit. 

(g) This CONTRACT is subject to the provisions of 43 CFR Part 42, as applicable, concerning 
nonprocurement debarment and suspension. The Director may recommend that the Concessioner be 
debarred or suspended in accordance with the requirements and procedures described in those 
regulations, as they are effective now or may be revised in the future. 

(h) This CONTRACT contains the sole and entire agreement of the parties. No oral representations of 
any nature form the basis of or may amend this CONTRACT. This CONTRACT may be extended, 
renewed or amended only when agreed to in writing by the Director and the Concessioner. 

(i ) This CONTRACT does not grant rights or benefits of any nature to any third party. 

U ) The invalidity of a specific provision of this CONTRACT shall not affect the validity of the 
remaining provisions of this CONTRACT. 

(k) Waiver by the Director or the Concessioner of any breach of any of the terms of this CONTRACT by 
the other party shall not be deemed to be a waiver or elimination of such term, nor of any subsequent 
breach of the same type, or of any other term of the CONTRACT. The subsequent acceptance of any 
payment of money or other performance required by this CONTRACT shall not be deemed to be a 
waiver of any preceding breach of any term of the CONTRACT. 

(I) Claims against the Director (to the extent subject to 28 U.S.C. 2514) arising from this CONTRACT 
shall be forfeited to the Director by any person who corruptly practices or attempts to practice any fraud 
against the United States in the proof, statement, establishment, or allowance thereof within the meaning 
of 28 U.S.C. 2514. 

(m) Prior to and upon the expiration or termination of this CONTRACT for any reason, and, in the event 
that the Concessioner is not to continue the operations authorized under this CONTRACT after its 
expiration or termination, the Concessioner shall comply with all applicable requirements of Exhibit J to 
this CONTRACT, "Transition to New Concessioner." This Section and Exhibit J shall survive the 
expiration or termination of this CONTRACT. Exhibit H-1 to this CONTRACT establishes procedures 
for expenditure of Repair and Maintenance Reserve Funds. 
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IN WITNESS WHEREOF, the duly authorized representatives of the parties have executed this 
CONTRACT. (Original CONTRACT effective as of April 15, 2003; Amendment No. I effective as of 
February 27, 2006; Amendment No.2 effective as of July 13, 2006; Amendment No.3 effective as of 
December?:J, 2008 [date to be inserted after execution of Amendment No.3]. 

CONCESSIONER UNITED STATES OF AMERICA 

MPANY, LLC 

Bv!lcdilluJ\lti < ~ W rp--f JJ.--l)irector, 
National Park Service 

DEC 31 2008 

ATTEST: 

~~LE• ~ 
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EXHffiiTA 

LEASEHOLDSURRENDERINTEREST 

This Exhibit A to this CONTRACT establishes certain terms and conditions of the CONTRACT 
regarding the nature, scope and applicable conditions of leasehold surrender interest. 

Section 1. Definitions 

A "capital improvement" is a structure, fixture, or non-removable equipment provided by the 
Concessioner pursuant to the terms of this CONTRACT and located on lands of the United States 
within the area. A capital improvement does not include any interest in land. Additionally, a 
capital improvement does not include any interest in personal property of any kind including, but 
not limited to, vehicles, boats, barges, trailers, or other objects, regardless of size, unless an item 
of personal property becomes a fixture as defined in this Exhibit A. 

"Leasehold surrender interest" solely means a right to payment in accordance with this 
CONTRACT for related capital improvements that the Concessioner makes or provides within 
the area on lands owned by the United States pursuant to the terms and conditions of this 
CONTRACT. The existence of a leasehold surrender interest does not give the Concessioner, or 
any other person, any right to conduct business in a park area, to utilize the related capital 
improvements, or to prevent the Director or another person from utilizing the related capital 
improvements. The existence of a leasehold surrender interest does not include any interest in the 
land on which the related capital improvements are located. 

"Leasehold surrender interest value" means the amount of compensation the Concessioner is 
entitled to be paid for a leasehold surrender interest in capital improvements in accordance with 
this CONTRACT 

"Real property improvements" means real property other than land, including, but not limited to, 
capital improvements. 

"Related capital improvement" or "related fixture" means a capital improvement in which the 
Concessioner has a leasehold surrender interest. 

Section 2. Actions the Concessioner May or Must Take Regarding Leasehold Surrender 
Interest 

The Concessioner: 

(a) May encumber a leasehold surrender interest in accordance with the terms of this 
CONTRACT; 

(b) Where applicable, must transfer its leasehold surrender interest in connection with any 
assignment, termination or expiration of this CONTRACT; and 

(c) May waive or relinquish a leasehold surrender interest. 



Section3. Extinguishment of a Leasehold Surrender Interest 

A leasehold surrender interest may not be extinguished by the expiration or termination of this 
CONTRACT and a leasehold surrender interest may not be taken for public use except on 
payment of just compensation. Payment of leasehold surrender interest value pursuant to the 
terms of this CONTRACT will constitute the payment of just compensation for leasehold 
surrender interest within the meaning of this CONTRACT and for all other purposes. 

Section 4. Leasehold Surrender Interest Under a New Concession Contract 

If the Concessioner under this CONTRACT is awarded a new concession contract by the 
Director, and the new concession contract continues a leasehold surrender interest in related 
capital improvements, then the Concessioner's Leasehold Surrender Interest Value (established as 
of the date of expiration or termination of this CONTRACT) in the related capital improvements 
will be continued as the initial value of the Concessioner's leasehold surrender interest under the 
terms ofthe new concession contract. 

Section 5. Payment for Leasehold Surrender Interest if the Concessioner is not Awarded a 
New Concession Contract 

(a) If the Concessioner is not awarded a new concession contract after expiration or termination 
of this CONTRACT, the Concessioner will be entitled to be paid its leasehold surrender interest 
value in the related capital improvements. The leasehold surrender interest will not be transferred 
until payment of the leasehold surrender interest value. The date for payment of the leasehold 
surrender interest value, except in special circumstances beyond the Director's control, will be the 
date of expiration or termination of this CONTRACT. The Director is under no obligation under 
this CONTRACT to make leasehold surrender interest value payments at any other time and the 
Concessioner hereby waives any rights under Applicable law to the contrary. 

(b) In the event that extraordinary circumstances beyond the control of the Director prevent the 
Director from making the leasehold surrender interest value payment as of the date of expiration 
or termination of this CONTRACT, the payment when made will include interest on the amount 
that was due on the date of expiration or termination of this CONTRACT or cessation of use for 
the period after the payment was due until payment is made (in addition to the inclusion of a 
continuing Consumer Price Index adjustment until the date payment is made). The rate of interest 
will be the applicable rate of interest established by law for overdue obligations of the United 
States. The payment for a leasehold surrender interest value will be made within one year after 
the expiration or termination of this CONTRACT. 



Section 6. Payment of Leasehold Surrender Interest by a New Concessioner 

A new concession contract awarded to a new concessioner will require the new concessioner to 
pay the Concessioner its leasehold surrender interest value in existing capital improvements as 
determined under the terms of this Contract. 

Approved by NPS, effective fu~mtx<;) I , 2008_ 

By: \.YnL~)JLll ~ N 11 ~ 
Title: ASSISTANT DIRECTOR, BIISINESS SERVICES 

Accepted, effective ______ , 2008_ 

B y:_-+-"i--¥-1"-'--+-----""~.1-', :.v.~ ....::..(; ___ _ 

Aviato v o ment Company, LLC 
Aviator Sports and Recreation, LLC 

Attest: By - UW~ 
'~WI#\ 
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This Operating Plan between Aviator Development Company and Aviator Sports and Recreation, 
LLC (herein referred to as the "Concessioner") and Gateway National Recreation Area (herein 
referred to as the "Service," the "Park," or "NPS") will serve as a supplement to the Concession 
Contract CCGATE015-03, as amended, referred to as the "Contract." It describes specific 
operating responsibilities of the Concessioner and the Service with regard to those lands and 
facilities within Gateway National Recreation Area which are assigned to the Concessioner for 
the purposes authorized by the Contract. 

In the event of any conflict between the terms of the Contract and this Operating Plan, the terms 
of the Contract, including its designations and amendments, shall prevail. 

This plan will be reviewed annually by the Superintendent in consultation with the Concessioner 
and revised as determined necessary by the Superintendent. 

Any revisions shall not be inconsistent with the main body of this Contract. Any revisions must 
be reasonable and in furtherance of the purposes of the Contract. 

Objectives for the Concession to Satisfy are: 

1. Enhance the recreational mission of Gateway National Recreation Area by providing 
varied, year-round, recreational opportunities for all populations. 

2. Rehabilitate historic fabric where feasible; stabilize the remaining historic fabric. 

3. Respectfully use the rich history of Floyd Bennett Field to good advantage through 
architectural design that aesthetically capitalizes upon the underlying historical specimen. 

4. Provide exhibits and other informational media that educate users and remind of the 
national significance of the site. 

I. Required and Authorized Services 

A. Required Services per Sec. 3 (a) (1) of the Contract: 

In accord with the above objectives and as required by the parameters of the prospectus to which 
the Concessioner responded and proposed, and as memorialized in the Contract, a family­
oriented sports center shall be developed. Ice sports and hockey are the primary sport activities 
offered through the sports center. 
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1. Ice hockey shall be accommodated on a regulation-size rink. The Concessioner shall 
provide ice time by a reservation system that meets the approval of the Superintendent. 

2. Public ice skating (open skating) shall be accommodated on a rink of comparable size 
as noted in #1 above. 

3. Ice time allocations will be reviewed by the Superintendent and shall be subject to 
revision by the Superintendent after consultation with the Concessioner. In doing so the 
Superintendent shall exercise due consideration for pubic use and financial feasibility of 
the Concession operation. 

4. The family sports center shall include support facilities and services that may 
reasonably be expected in such a facility, such as locker rooms. 

5. Operation of the required pro shop includes authorization for associated retail sales 
and rental of sports equipment. 

6. The requirement to provide food and beverage services may include a restaurant and 
lounge area that may be developed pursuant to plans and theme approved in advance by 
the Superintendent. 

7. The Service has contracted with the U.S. Public Health Service to accomplish health 
and sanitation inspections. 

8. The concessioner shall provide space to accommodate a health and wellness program. 

9. Gateway National Recreation Area will work with the Concessioner to produce 
informational and interpretive media to inform and educate users of the family sports 
center. Gateway National Recreation Area has an inventory of historic photos and 
memorabilia that it will share with the Concessioner for this purpose. 

10. All indoor facilities will be designated as non-smoking. 

11. All Special Event activities will take place within the concession land assignments 
and will not require advance Jamaica Bay Unit Superintendent review and approval and 
shall be consistent with the objectives and purposes ofthe Concession. NPS, NPS 
permittees (Cricket Field), and the conceissoner shall inform each other and coordinate 
sufficiently in advance of planned special events that may create impacts to the 
conceissoner, NPS Jamaica Bay Unit, or its permittees. 
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As required by the parameters of the prospectus to which the Concessioner responded, a family­
oriented sports center shall be developed. To this end, annually, or more often, the Concessioner 
shall meet with the Superintendent to review and program appropriate activities from the list of 
services that were offered by the Concessioner in response to the prospectus. In doing so, the 
review and programming process by the Concessioner and the Superintendent shall be guided by 
the above annotated "Objectives for the Concession to Satisfy." Activity programming shall 
serve as wide a range of the population as possible while maintaining financial viability of the 
concessiOn. 

Authorized activities (permitted) include, but are not limited to, court sports, gymnastics, rock 
climbing, soccer, football, lacrosse, physical conditioning, and spectator events. Authorized 
activities are not to be scheduled or publicized until they are approved in writing by the 
Superintendent. Requests for approval of authorized activities shall include proposed rates, 
security measures, dates, timeframes, space requirements and any other relevant conditions. 

Meetings regarding authorized services may be initiated by the Concessioner or the 
Superintendent. Decisions regarding authorized activities may be formalized by amendment to 
this Operating Plan or other appropriate legal instruments. 

II. Management, Organization and Responsibilities 

A. Concessioner 

The Concessioner is responsible for visitor services, facility development and maintenance, 
administration and other functions in accordance with the terms of this Contract. To accomplish 
this purpose, the Concessioner will employ a staff, in sufficient numbers and with appropriate 
expertise, to carry out all services required and/or authorized under this Contract. This 
organization will be operated by one or more managers and supervisors. In addition: 

1. Lead Manager. The Concessioner shall identify one manager who will be responsible 
for carrying out the terms of this Contract. The lead manager shall also function as the 
primary representative ofthe Concessioner in communication with the Service and 
have full authority to act as a liaison with the Service in all matters related to this 
Contract. 

2. Physical Security Specialist. The Concessionaire will employ a physical security 
specialist to coordinate security matters with the United States Park Police. 

3. Managers and Supervisors. The Concessionaire will furnish the Service with a list of 
key management and supervisory personnel along with job titles, brief descriptions of 
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responsibilities, and contact information. This list will be promptly updated as 
changes occur. 

4. Communication and Meetings. The Concessionaire will foster effective 
communications within its own organization and with Service personnel. In broad 
terms, communication is intended to: (a) advance the four objectives of this 
concession and (b) meet specific requirements of this contact and operating plan. 
Timely and complete exchange of information will be accomplished through use of 
electronic media, correspondence, meetings and telephone calls. The Concessioner 
will hold regular meetings with representatives of the Gateway Business Office and 
with representatives ofthe Unit Superintendent. 

B. National Park Service 

The Concessioner operates within the Jamaica Bay Unit of Gateway National Recreation Area. 
Key positions and/or offices with responsibilities relative to the concession include: 

1. Superintendent. The Superintendent manages all activity within the Jamaica Bay Unit, 
including concession operations, in accordance with applicable laws, policies and 
directives. The Superintendent must review and approve rates, schedules, activities, 
construction and other activities in accordance with the terms of the contract. 
Representatives of the Superintendent oversee concession operations for conformance 
with the contract and approved proposals. 

2. Assistant Superintendent. The Assistant Superintendent makes recommendations to 
the Superintendent on all aspects of the concession operation. The Assistant 
Superintendent has authority from the Superintendent to make field decisions that 
pertain to the concessions operation, and acts as liaison between the Concessionaire 
and Superintendent. The Assistant Superintendent ensures necessary evaluations and 
inspections are performed, including those required by the NPS Public Health 
Program, Park Safety Officer, fire inspectors, and the Concession review program. 

3. Business Management Office. The Business Management Office is responsible for 
developing, negotiating, and administering concession contracts and leases for 
Gateway NRA. The Business Management Office coordinates concession activity 
with other Gateway Divisions. The Business Management Office is the primary 
contact for all matters related to the administration of the Contract and shall be the 
first point of contact for any questions regarding the Contract. 

The Business Management Office will review and/or coordinate the Concessioner's 
operational and maintenance responsibilities, including but not limited to: rate 
approvals, provision of quality visitor services, schedule changes; advertisements; 
annual financial reports; insurance coverage; construction and any other Contract 
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The Business Management Office will be copied on all correspondence sent to 
Superintendent by the concessioner and all correspondence sent by the Superintendent 
to the concessioner. 

4. Safety and Environmental Management. The Park Safety Officer and the 
Environmental Management Specialist will coordinate with other Park staff to review 
and evaluate the Concessioner's Risk Management Program and Environmental 
Management Program as required under this Contract. 

5. U.S. Public Health Program. The U.S. Public Health Service Officer stationed at 
Gateway NRA will inspect food and beverage services, water, and waste water 
systems, in accordance with applicable laws and regulations including without 
limitation, compliance with public health standards. 

6. U.S. Park Police. The U.S. Park Police (USPP) provides law enforcement services for 
the Park in accordance with management direction from the Superintendent. The 
USPP initiate, review, supervise, and coordinate the activities of personnel who 
provide public safety functions (law enforcement, and physical security). The 
Concessioner' s Physical Security Specialist will communicate directly with USPP 
officers on matters related to law enforcement, search and rescue, emergency medical 
services, emergency management operations, and security. 

7. Facility Manager. The Facility Manager is responsible for all utilities, roads, and 
facilities within the Jamaica Bay Unit. As part of those duties, all issues in regards to 
shared roads facilities and utilities should be referred to that office. In cases where 
there are power losses and road issues, contact will be made with the facility manager. 
In cases of planned power shutdowns within the NPS facilities, the Concessionner 

will advise the facility manager at least 48 hours prior so arrangements may be 
accommodated. 

8. District Ranger. The Supervisory Ranger for the North Shore District of the Jamaica 
Bay Unit will assist the Concessioner in matters pertaining to interpretation, 
operational logistics, resource management and fire management. The District Ranger 
-- in coordination with the Superintendent and the Business Management Office -­
will monitor and evaluates concession activities, and reviews interpretive materials 
prepared for distribution by the Concessioner. The District Ranger and other rangers, 
as needed, will assist with concession evaluations, emergencies, and daily operational 
Issues. 

9. Administrative Officer. The Administrative Officer of the Jamaica Bay Unit is 
responsible for certain matters related to concession activities, including but not 
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As called for in this Contract, inspections and evaluations of the Concessioner's facilities and 
services will be conducted in conformance with applicable laws, policies and guidelines. The 
purpose of such inspections and evaluations is to: 

1. Ensure public health and safety 

2. Ensure that satisfactory services are provided 

3. Ensure that employee working conditions are satisfactory 

4. Ensure that buildings and equipment are well maintained 

Concession operations will be evaluated once each quarter and at the end of the calendar year. 
Quarterly evaluations will include observation and rating of all elements related to required and 
authorized services-- including their rates. The annual evaluation will be comprehensive in 
nature and serve to alert both the Superintendent and the Concessioner of any outstanding 
deficiencies. Evaluations will use NPS standards and forms. 

Periodic inspections will be made of the Concession operation to ensure compliance with all 
applicable laws, standards and guidelines regarding public health and safety. 

Follow-up visits will be made to ensure that deficiencies identified in evaluations or inspections 
are properly addressed. 

B. Rates 

The objective of the NPS rate approval program is to assure that Concessioner rates are 
comparable to similar services and facilities provided by the private sector. Rates will be 
approved or disapproved based on current comparability studies or applicable guidelines. Any 
rate which is to be charged to a park visitor must be approved in writing by the Superintendent 
before being instituted. In addition: 

1. The Concessioner shall provide visitor services at rates approved by the 
Superintendent. Periodic requests for rate changes shall be submitted within forty­
five ( 45) days, but no less than thirty (30) days prior to the requested effective date. 
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The rate request letter should be addressed to the Superintendent with a copy to the 
Chief of the Business Management Office. The Concessioner shall supply 
comparability data to support proposed rates at the time approval is requested. 

2. Requests shall include pertinent information about the product or service for which a 
rate is proposed. For food service, requests will identify which items will be served 
regularly and which will be offered on a special or limited basis. 

3. Within 30 days of the submittal of a rate request, the Superintendent will inform the 
Concessioner in writing whether the proposed rates were approved or disapproved. If 
the Concessioner would like a response in a shorter time period, the Service will 
attempt to accommodate this request as an exception to normal procedures. If the 
Superintendent needs a longer period for review of the proposal, the Concessioner 
will be contacted in order to negotiate a response date. 

4. The Concessioner will prominently post all rates for goods and services provided to 
the visiting public. The Concessioner will charge the approved maximum rates for 
services unless and until new rates are approved by the Superintendent. 

C. Schedule of Operation 

As stipulated in this Contract, the Concession will operate on a year-round basis. Closing on 
Christmas and New Year's Day will be permitted upon written approval ofthe Superintendent. 
Hours of operation for all venues must be approved by the Superintendent on an annual basis. 
Temporary changes in operating hours may be approved on a case-by-case basis. 

D. Concessioner Personnel 

1. When on duty, Concessioner employees will be easily identifiable by a uniform or 
badge approved by the Superintendent. Employees will provide courteous and 
efficient service in keeping with the image of the National Park Service. 

2. If requested, the Concessioner will provide the Superintendent with names and dates 
of birth of all permanent and seasonal employees and indicate their organizational 
responsibilities. 

3. Work cards or Social Security cards will be a condition of employment. 

4. Employees will be encouraged to act in compliance with applicable laws, policies and 
regulations when outside ofthe concessioner's land assignment but inside the park 
boundary. 

E. National Park Service Employees and Families 
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The Concessioner shall not employ a Service employee, the spouse of a Service employee, or 
minor children of Service employees without prior written approval from the Superintendent. 
Requests for such approval must be submitted in writing by the employee to the Superintendent. 

F. Training Program 

1. All employees of the Concessioner will be trained to conduct business in a friendly, 
helpful and professional manner. Training procedures will assure personnel at all 
levels will focus on customer service, customer relations, sanitation and employee and 
customer safety. 

2. The Concessioner will provide employee orientation and training and will inform 
employees of park regulations and requirements which affect their employment and 
activities while working in Gateway National Recreation Area. Employees will also 
be provided with information about the National Park Service, Gateway National 
Recreation Area, the Jamaica Bay Unit, and Floyd Bennett Field. Emphasis will be 
placed on mission, resources and visitor opportunities. A Service representative may 
participate in scheduled orientation sessions. 

3. The Service will provide employees and managers with an orientation to the 
Concessioner Review Program and other NPS Concession Programs, as needed. 

4. Concessioner managers and employees may participate in any appropriate training 
offered by the National Park Service. 

G. Lost and Found 

1. The Concessioner will manage a Lost-and-Found program in a responsible and 
accountable manner. Written procedures for handling such items and for reclaiming 
them are to be distributed to all employees and prominently posted. 

2. All found items are to be turned over Concession managers and tagged by designated 
personnel. The tag will identify the item, date, location and name of finder. The 
Concessioner shall establish and maintain a central repository, familiar to all 
employees. A log book will be maintained at the lost-and-found repository. Any item 
not claimed within thirty (30) days must be turned over to the District Ranger in 
accordance with NPS regulations. The lost-and-found log will identify items turned 
over to the Service. 

3. Found items that are expensive in nature-- such as cameras, wallets and jewelry-­
will be stored in a safe or equally secure facility. 
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All services are to be provided in a consistent, quality manner. Service standards provided by the 
NPS Operational Performance Program are considered service minimums. The Concessioner is 
expected to make every effort to exceed these standards. The Concessioner shall be responsible 
for monitoring their operations to assure that quality standards are met. 

All vehicular equipment used by the Concessioner will be properly licensed and maintained in a 
safe operating condition. Federal and state requirements must be adhered to. The Concessioner 
will park such equipment, when not in use, in an orderly fashion in an area approved by the 
Service. 

A. Merchandise 

The Concessioner may sell merchandise that: (a) enables visitors to participate in park activities, 
(b) allow visitors to purchase mementos of the park, and (c) serves as an extension of the Park 
interpretive program. Where possible, merchandise will contribute to appreciation of the park 
and its resources, understanding of preservation values, and support for conservation activity. 
Merchandise may also support understanding of the role recreation can play in personal 
development, support for cultural traditions, and pursuit of life-long health. 

In addition to these general provisions, the following stipulations will also apply: 

1. The image and unique identity of the Park will be reflected in the design of retail 
sales areas. Shops will exemplify quality and professionalism. 

2. The Concessioner will, to the greatest extent possible, offer gifts and souvenirs that 
have an identifiable relationship to the National Park Service, historical and natural 
resources associated with the Jamaica Bay Unit, and recreational opportunities 
offered within Gateway NRA. 

3. The Concessioner will cooperate with the National Park Service in promoting the 
sale ofhandicrafts made in the United States and related to the cultural, historical, 
natural and geographic characteristics of Gateway NRA. 

4. The NPS Merchandising Standards will be followed. The standards include but are 
not limited to: 

a. Foreign-made merchandise is not prohibited but should not dominate gift shops. 

b. Merchandise that offends normal standards of taste will not be sold. 
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c. The sale of original prehistoric or historic archeological specimens is prohibited. 
Replicas may be sold if they are clearly labeled as replicas. 

d. Merchandise representative of items found in the park, but not originating from 
the park, must be labeled and identified so as to indicate the origin. 

e. Plant material or other natural materials originating in the park cannot be sold. 
(Animal skins fabricated into such items as leather gloves, belts, jackets, purses, 
etc., are acceptable if the Concessioner obtains a statement from the manufacturer 
stating the skins were obtained from legally authorized sources and not from 
threatened or endangered species.) 

f. Merchandise conflicting with National Park Service policies and regulations will 
not be sold. 

g. The selling price of all items must be individually marked or designated on each 
display. 

B. Food and Beverage Service 

The menu will maintain a price range and variety of food services that will accommodate the 
general range of park visitors. 

C. Special Events 

All Special Event activities that are contained within the concession land assignments will not 
require Superintendent advance approval and shall be consistent with the objectives and 
purposes of the Concession. Special Events that exceed the concession land assignments 
require Superintendent advance review and approval and may be authorized on a case-by case­
basis subject to Section III.B.1. and the following considerations: 

1. The proposed event must be consistent with the purpose of the concession, as 
outlined above. 

2. Health and safety concerns can be adequately addressed. 

3. The event will not unduly displace other visitors to the park-- including the sports 
center visitors-- for significant periods. 

4. All approved and permitted Special Events shall be in accordance with the Park's 
Compendium and limit the total number of public attendees to 5500 during 
summer months Memorial Day to Labor Day, and 10,000 fall, winter and spring 
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Superintendent will review and approve in advance all media and publications related to 
Special Events. Security provisions and costs must be agreed upon prior to Special Events. 
For related information, see Section XI.D. 

All Special Events may be offered free to the public or require paid admission at rates that are 
reviewed and approved in advance by the Superintendent. Only the Concessioner is 
authorized to sell tickets to Special Events. 

D. Interpretive Services 

1. Non-Personal Interpretive Services: In addition to providing general interpretive 
training to employees, the Concessioner will actively pursue a non-personal 
interpretive program. The Concessioner will explore a wide array of avenues for 
conveying interpretive messages to visitors on park-related themes and topics such as 
resource protection, appreciation of park values, and Service goals. The 
Concessioner will develop the use of story boards and kiosks located in strategic areas 
of the facilities and make printed materials available to the public. 

2. Interpretive Assistance: The Division of Interpretation is available to advise/assist 
the Concessioner in the development of an interpretive program which encompasses 
all of these efforts. 

V. Reports 

A. Administrative Reports: 

In accordance with the term of this Contract, the Concessioner will submit the following reports 
on or before the indicated deadline: 

1. Annual Financial Report May 1 each year 

2. Certificate of Insurance March 1 each year 

3. Statement of Insurance March 1 each year 

4. Risk Management Program Review and update annually 

5. Gift Mission Statement Review and update annually 

6. Environmental Management Plan Review and update annually 
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Review and update annually 

a. Incident Reports: The Concessioner shall immediately contact the U.S. Park Police 
regarding any incident involving personal injury and/or property damage; any fire; all 
motor vehicle accidents; any incident that affects the park's resources; and any known 
or suspected violations of the law. Follow-up reports in writing may be required. 

b. Human Illness Reports: Based on protocols established by the U.S. Public Health 
Officer and approved by the Superintendent, the park will be notified regarding any 
serious illness contacted by employees or visitors. This information will be used to 
identifY public health issues-such as food or water contamination--and to develop 
appropriate corrective measures. 

VI. Utility Responsibility 

The Concessioner shall be billed for and will pay for all utilities provided by the Park. 

VII. Risk Management Program 

As stipulated in this Contract, the Concessioner will provide a safe and healthy environment for 
its employees and visitors. 

A. Risk Management 

The Concessioner will develop a Risk Management Plan that meets regulations mandated by the 
Occupational Safety and Health Act (OSHA) and guidelines issued by the National Park Service. 
The Risk Management Plan will be submitted to the Superintendent for review and approval. The 
plan will be reviewed on an annual basis. Mandatory components of the program include: 

1. A Management Policy Statement regarding program objectives, roles and responsibilities 
and program administration 

2. Inspection and abatement protocols 

3. Accident investigation and reporting protocols 

4. Composition, responsibilities and operation of a Health & Safety Committee 

5. Training standards 

Gateway National Recreation Area- Northeast Region- National Park Service 



6. Emergency procedures 

B. First Aid: 

Exhibit B 
Operating Plan 

CC-GA TEO 15-03 
Page 16 of 23 

Aviator will establish a First-Aid station within the facilities and prominently display directions 
to the public for its use. 

1. First Aid kits and blood-borne pathogen kits will be maintained as part of emergency 
equipment/supplies. 

2. One First Aid Kit is required for each venue. 

3. Each First Aid Kit will be commercially manufactured and stocked in accordance with 
national standards set by the American Red Cross.(The U.S. Public Health Officer and 
Park Safety Officer may be consulted regarding the supplies that are required for these 
kits.) 

4. Any incident of major consequence must be reported to the U.S. Park Police. 

VIII. Integrated Pest Management 

The control of pests by chemical and other means is subject to park approval. Specific problems 
can be referred to the park's Integrated Pest Management Coordinator. 

IX. Complaints 

All complaints regarding the Concessioner will be sent to the Superintendent for response. The 
Concessioner will address requests for information regarding complaints in a prompt and 
professional manner. A copy of the Service's response to the complaining party will be forwarded 
to the Concessioner. 

In order to initiate valid and responsive visitor comments, the following notice will be 
prominently posted at all Concessioner cash registers and payment areas: 

This service is operated by Aviator Development Company, LLC and Aviator 
Sports and Recreation LLC, a Concessioner under Contract with the U.S. 
Government and administered by the National Park Service. The Concessioner is 
responsible for conducting these operations in a satisfactory manner. The 
reasonableness of prices is based on comparability. Prices are approved by the 
National Park Service based upon prices charged by similar private enterprises 
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outside the Park for similar services with due consideration for appropriate 
differences in operating conditions. 

Please address comments to: 

Gateway National Recreation Area 
Attn: Jamaica Bay Unit Supervisor 
Floyd Bennett Field 
Brooklyn, New York 11234 

X. Advertisements & Public Information 

All promotional material must be approved by the Superintendent prior to publication, 
distribution, broadcast, etc. In addition, the following stipulations will apply: 

1. Advertisements, including sets of advertisements, must include a statement that the 
Concessioner is authorized by the Department of the Interior, National Park Service, 
to serve the public in Gateway National Recreation Area. 

2. Layout, content and overall appearance of advertisements should support the 
objectives of this Contract as outlined above. 

3. Advertising that would offend normal standards of taste will not be approved. 

4. Brochures and menu text changes and layout should be submitted to the 
Superintendent for review at least 30 days prior to the date that approval is needed. 
The Superintendent will make every effort to respond to minor changes to brochure 
and menu texts within 15 days. Longer periods may be required for major projects or 
where National Park Service assistance is required to help develop the product. The 
Concessioner should contact park staff well in advance of their internal deadlines to 
establish specific time frames for each project. 

5. Advertisements for employment must contain a statement that the company is an 
equal opportunity employer. 

XI. Protection and Security 

A. Fire Emergency 

The Concessioner shall call "911" in the event of fire. Only limited fire support can be provided 
by the Park. Ifthere is a charge involved as a result ofNew York City Fire Department 
involvement, the Concessioner shall be responsible for reimbursement. 
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The Superintendent has sole authority to determine whether or not the Concessioner has provided 
adequate measures to protect visitors and park resources, and to comply with life safety, building 
and safety building codes. 

1. The Concessioner will submit a written Security Plan to the Superintendent for 
approval. The Plan shall be updated and reviewed on an annual basis. The plan will 
address year-round operations as well as occasional activities and events. 

2. As the law enforcement arm of the NPS within the Park, the US Park Police 
possesses concurrent jurisdiction on Federal Parklands and shall investigate all 
significant incidents that occur within the land assignment of the Concessioner. 

3. The US Park Police may assist the Concessioner with security planning and 
evaluation. 

4. All security personnel whether contracted by the Concessioner or employed by a 
contracted and bonded security company shall be unarmed. 

C. Accidents and Incidents 

The Concessioner will address all aspects of personal safety and protection of property in 
accordance with the following provisions: 

1. Major accidents and incidents will be immediately reported to the U.S. Park Police 
and the Superintendent. 

2. Concession-operated facilities will be patrolled 7 days per week and 24 hours per day 
either by Concession employees or bonded guard service in order to secure 
government, concessioner and visitor property from theft, vandalism and fire. 

3. Any problems detected by U.S. Park Police during non-operational hours will be 
reported to the concessioner at an agreed upon emergency number. Other phone 
numbers will be provided to the U.S. Park Police in the event that the designated 
representative is not available to receive the emergency call. 

4. All security measures and procedures are subject to coordination with and approval 
by the U.S. Park Police and the Superintendent. 

D. Special Events 
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Security requirements for Special Events will be identified by the Concessioner in consultation 
with the Superintendent prior to Special Events, either permitted or requiring advance approval. 
The Concessioner will inform the Superintendent of all final security requirements and 
provisions prior to Special Events. The Concessioner may be required to reimburse the Service 
for the cost of US Park Police officers assigned to cover the event. 

USPP Commanders will advise the Superintendent on the number of supplemental USPP officers 
needed to provide adequate law enforcement during a proposed Special Event. The following 
charts approximate the number of supplemental USPP officers required at indoor and outdoor 
events based on the number of expected spectators: 

Indoor Event 

Number of 500 751 1001 1501 
Spectators to to to to 

750* 1000* 1500* 2000* 
Recommended 
#USPP 1 2 3 4 
Officers 

Recommended 
#USPP 0 0 0 1 
Supervisor 

Outdoor Event 

Number of 500 751 1001 1501 2001 3001 4000 
Spectators to to to to to to to 

750* 1000* 1500* 2000* 3000* 4000* 6000* 
Recommended 
#Police 0 1 2 3 4 5 6 
Officers 

Recommended 
Police 0 0 0 1 1 1 1 
Supervisors 

*Some events may require more or fewer officers based on the complexity of the event, 
type of event and other relevant factors. A meeting between USPP and Aviator will occur 
to discuss final assessment. 
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Following the event the USPP Budget Officer will issue a Bill of Collection to the Concessioner 
for reimbursement of law enforcement expenses related to the event. Names of officers who 
worked the event, specific hours worked, and any related miscellaneous law enforcement 
expenses will be provided to the Concessioner in a written document. The Concessioner will 
reimburse the USPP for these expenses within 10 days of receipt of a Bill of Collection. 

E. Firearms 

The Code of Federal Regulations, Part 36, chapter 1, prohibits the use of armed guards or off­
duty city/state police officers on land administered by the NPS. 

F. Lost Children 

Lost children will be taken to the U.S. Park Police Offices located in Floyd Bennett Field. 

XII. Hazardous Waste Program 

The Concessioner will develop and submit a Hazardous Materials Plan to the Service for 
approval. The Concessioner will review and update the Plan on an annual basis. In addition: 

1. The Concessioner must comply with all federal, state and local regulations regarding 
hazardous waste. 

2. The Concessioner will properly clean, mitigate, and remediate all unauthorized 
discharges of hazardous materials or non-hazardous chemical and biological products 
released from fleet and public service vehicles and/or stationary sources. Response 
shall be consistent with guidelines established within applicable Federal, state, and 
local regulations. When a spill, leak, or other release occurs, the Concessioner shall 
notify the Superintendent as soon as possible without impeding cleanup. 

3. When a release of hazardous or non-hazardous chemical or biological product occurs, 
proper corrective, cleanup, and safety actions must be implemented immediately. 

XIII. Environmental Management 

The Concessioner will manage its operation in accordance with an approved Environmental 
Management Plan (EMP). The EMP will, at a minimum, address the following: 

1. Source Reduction: The Concessioner will minimize use of disposable products. 
Reusable and recyclable products are preferred over "throwaways." Where disposable 
products are the only available option, products will be used which have the least 
impact on the environment. For example, polystyrene and plastics will be used as 
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little as possible; if polystyrene is used, it will not contain chlorofluorocarbons. The 
use of post-consumer recycled products will be used whenever possible. 

2. Recycling and Beverage Container Programs: The Concessioner shall implement and 
actively support a recycling program. Products to be recycled include but are not 
limited to paper, newsprint, cardboard, metals, plastics, aluminum, glass, waste oil, 
antifreeze, and batteries. All recycling is to conform to applicable standards and 
procedures. 

XIV. Volunteers in the Park (VIP) 

The Concessioner will allow its employees to participate in the NPS Volunteers in the Park (VIP) 
program. 

XV. Emergencies 

In the event of an emergency, the Concessioner will call the following numbers: 

United States Park Police 
Jamaica Bay Unit (District Ranger) 

XVI. Utility Accounts 

(718) 338-3988 
(718) 338-3827 

ffi Utility Provider Account Number Note 

Electric National Park Service Aviator N/A 

Ql Utility Provider Account Number Note 

Water & Sewer NYC Water Board 80010-16701-001 NIA 

Gas Keyspan/National Grid 4620-91950 General Account 

Gas Keyspan/National Grid 4620-81331 Tran General Account 

Gas Keyspan/National Grid 4620-91940 Co-Gen Account 

XVII. Definitions 
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In addition to all defined terms contained in the Contract, its Exhibits, and 36 CFR Part 51, the 
following definitions shall apply to this Operating Plan: 

1. Environmentally Preferable refers to products or services that have a lesser or reduced 
effect on human health and the environment when compared with competing products 
or services that serve the same purpose. 

2. Hazardous Substance refers to any hazardous waste, hazardous chemical or hazardous 
material. Further clarification on hazardous substances can be found in 29 CFR 
1910.120, Occupational Safety and Health Standards, Hazardous Waste Operations 
and Emergency Response at 
http://www.access.gpo.gov/nara/cfr/waididx 04/29cfr191 0 04.html. 

3. Incidental Spill or Release refers to the spill or release of a hazardous substance 
which does no pose a significant safety or health hazard to employees in the 
immediate vicinity or to the employee cleaning it up, nor does it have the potential to 
become an emergency within a short time frame. Incidental releases are limited in 
quantity, exposure potential, or toxicity and present minor safety or health hazards to 
employees in the immediate work area or those assigned to clean them up. 
Employees who are familiar with the hazards of the chemicals with which they are 
working may safely clean up an incidental spill. 

4. Spectator or Special Events are any events outside of normal recreational activities 
that (a) are designed or have the propensity to draw at least 500 spectators, (b) are 
usually advertised, (c) may be free or require an admission fee, and (d) must be 
approved in advance by the Superintendent. 

Approved by NPS, effective Lxcernlxr 3l , 2008_ 

~;;;e:( ~olM~.b~N~"--

Accepted, effective 'D.cLmlxA ~ l , 2008_ 

By: __ --¥--'"-4~--J~L~!...:::..l.<~~--­
Aviator Develd~ nt Company, LLC 
Aviator Sports an Recreation, LLC 

Attest: By ~~ 
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EXHIBITD 

ASSIGNED LAND AND REAL PROPERTY IMPROVEMENTS 
(CONCESSION FACILITIES) 

LAND ASSIGNED: 

Land is assigned as depicted as (1) the "NEW ASSIGNMENT AREA" in Exhibit D1 and (2) the 
"ADDITIONAL FIELD ASSIGNMENT" in Exhibit D2. 

REAL PROPERTY IMPROVEMENTS ASSIGNED: 

The following real property improvements included within the "NEW ASSIGNMENT AREA" are 
assigned to the Concessioner for use in conducting its operations under this CONTRACT. 

B "ld" N Ul mg arne s )quare F ootage 
Hangar 5 16,820 
Hangar 5 lean-to 3,944 
Hangar 6 16,820 
Hangar 6 lean-to 3,944 
Enclosed space between hang_ars 5 & 6 6,528 
Hangar 7 16,820 
Hangar 7 lean-to 3,944 
Hangar 8 16,820 
Hangar 8 lean-to 3,944 
Enclosed space between hangars 7 & 8 6,528 
Enclosed space & Mezzanine between the two 52,500 (Enclosed space), 
pairs of hangars Approximately 8,000 

_{Mezzanine) 
Field Pump House 678 
Co-Gen Building 5,612 
Pump House (Building_ 29) 913 
Storage Shed (Building 266) 240 
Light Tower (N145) 196 
Warehouse space (Southeast comer of Building 3,200 
89) with use of loading dock 

REAL PROPERTY IMPROVEMENTS REMOVED FROM ASSIGNED REAL PROPERTY 
IMPROVEMENTS: 

The following real property improvement is no longer an assigned real property improvement. 

GATEWAY NATIONAL RECREATION AREA 
NATIONAL PARK SERVICE- NORTHEAST REGION 



Approved, effective _D_~----~hoos _ 

'n_ rn.~ ., cY\ 
By: l)U¥tw:wUJL m 1UJv1-
Director, Nortl:leasi RegieR ASSISTANT DIRECTOR, BUSINESS SERVICES 

Accepted, effective Q) ~~]~ 2008 _ 

GATEWAY NATIONAL RECREATION AREA 
NATIONAL PARK SERVICE- NORTHEAST REGION 
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ASSIGNED GOVERNMENT PERSONAL PROPERTY 

Government personal property is assigned to the Concessioner for the purposes of this CONTRACT as 
follows: 

NONE 

GATEWAY NATIONAL RECREATION AREA 
NATIONAL PARK SERVICE- NORTHEAST REGION 
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EXHIBIT F 

CONCESSIONER CONSTRUCTION AND REPAIR AND 

MAINTENANCE PROJECT PROCEDURES 

A. INTRODUCTION 

Page F-1 

This exhibit presents step-by-step procedures for the administration of Concessioner building 
projects (construction, major rehabilitation, and repair and maintenance projects) within the park 
Area. Important terms are defined first. Project planning and design are presented second, 
followed by guidelines for project supervision. All projects undertaken by the Concessioner 
require a coordinated effort between the Concessioner and the Superintendent. This exhibit 
applies to the building of new structures or facilities, and the repair and maintenance ("R&M 
projects") of existing Concession Facilities that change the nature, appearance or value of 
existing Concession Facilities. Facility operations, custodial and preventive maintenance and 
maintenance needed for facility operations are not considered R&M projects subject to these 
procedures. Repair and maintenance is also not to be considered as a project subject to these 
procedures when the activity does not change the nature, appearance or value of existing 
Concession Facilities. All projects must be proposed, approved, and accomplished under these 
procedures. In the event of any inconsistency between this exhibit and the main body of this 
CONTRACT and Exhibit A, the main body of the CONTRACT and Exhibit A will prevail. 

The documentation collected and organized by the use of these guidelines will provide a record 
of decision or "paper trail" of project development and implementation that will assist the park 
and Concessioner in future planning and facility appraisal. 

All project activities shall be directed and managed as presented in the "Annual Construction and 
Repair and Maintenance Management Plan" (CMP). In addition to these activities, the CMP is 
also to present scheduled project development and implementation, as presented below under 
Item C, Project Planning and Design, paragraph 1. Individual projects included in the CMP will 
be authorized by Service through an approved Project Statement (PS). 

Projects may be required to be reviewed under the National Environmental Policy Act (NEPA) 
of 1969, as amended. Projects within historic and culturally significant areas may require certain 
building management methods established under the National Historic Preservation Act of 1966, 
as amended. All construction shall comply with codes and building requirements adopted by 
Service, including without limitation and where applicable, the most recent International 
Building Code (IBC), National Fire Protection Association (NFPA) codes, the Americans with 
Disabilities Act (ADA) requirements, and Service management policies. 

The Concessioner is responsible for all aspects of project development and implementation. The 
role ofthe Service is to provide direction, authorization and oversight. The Concessioner and the 
park staff must work closely together to successfully complete construction projects in a manner 
that achieves the goals and objectives of the park Area and the Service. 

B. DEFINITION OF TERMS 
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"Annual Construction and Repair and Maintenance Management Plan" (CMP): A written 
document presenting all construction, major rehabilitation and R&M projects to be undertaken 
by the Concessioner during the following calendar year after the final submittal date. 

"Approved Project Documents": "Project drawings and specifications approved by the park 
Superintendent and used by the Concessioner to direct a contractor in the type, size and quality 
of projects. 

"Change Order": A written agreement between the "Construction Supervisor" and the 
Contractor or Consultant that changes the contract documents or scope of project work as agreed 
upon contractually. 

"Construction": The removal or assembly of a building, road, utility or any other facility part or 
material that changes the nature, appearance, or value of that facility. 

"Construction Supervisor": A Concessioner employee designated to administer and coordinate 
day-to-day projects representing the interests of the Concessioner and Service and assuring 
quality work is performed that meets the design and specifications of the project. This person 
must have the authority to direct the contractor in any way that may change the contractual 
agreement between the Concessioner and the contractor. 

"Conventional Design-Bid-Build Methods": Construction developed and implemented under 
several separate agreements managed and coordinated directly by the Concessioner. 

"Contact Person": A Concessioner employee designated as the person to contact with regard to 
a specific matter, concern, or issue. 

"Facilitator": A Concessioner employee designated to have the role of providing structure and 
agendas for meetings with Service and who records meeting discussions and outcomes. 

"Guaranteed Maximum Price Design-Build Construction Methods": An industry recognized 
type of construction where project consultants and contractors form an agreement to work as one 
entity providing facility construction in response to a developed request for proposal issued by 
the Concessioner. (Reference: Design Build Institute of America). 

"Licensed Contractor": An entity performing construction certified or licensed by the State to 
perform construction services within that State. 

"Project Coordinator": A Concession employee vested with the authority to direct consultants 
and contractors in the expenditure of construction and R&M funds. 

"Project Statement" (PS): An agreement between Service and the Concessioner approved by 
the park Superintendent that authorizes the development and implementation of individual 
projects identified in a CMP. 

"Registered Technical Professionals": Architects, engineers, or any subject area expert either 
certified or licensed by the State to perform specialized services or certified by a widely 
recognized industry regulator held responsible for quality and standard application of technical 
subject matter. 

"Substantially Complete": (Defined in the CONTRACT). 

"Total Project Cost": The total of all actual project expenditures (invoiced and paid) for 
completion of a project. 
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"Total Project Price": The total of all estimated project expenditures for completion of a 
project. 

C. PROJECT PLANNING AND DESIGN 

1) Submit an Annual Construction and Repair and Maintenance Plan (CMP). Before approval 
to proceed with any project is granted by Service, the Concessioner must submit a CMP for 
implementation the following year. Some projects may require several years of planning and 
design before construction. The purpose of the plan is to identify the need and tentative 
scope of projects a complete year in advance of actual work to allow adequate time to 
prepare for project commencement. The CMP shall include any intended projects. Projects 
shown in the plan must include at least a project title; project concept description; a brief 
statement of justification; and anticipated NEP A and Section 106 planning and compliance 
established in collaboration with Service staff. 

2) Notify Service of Intent-to-Proceed. The Concessioner must notify the Service in writing 
before commencing any facility design or construction process. The project must be 
identified in the CMP the calendar year before to assist the Service in sequencing and 
scheduling necessary support staff. The time of notification shall be sufficiently in advance 
of any Concessioner budget formulation to assure the requirements of the park 
Superintendent are included in the project scope before the project is funded. 

3) Identify a Project Coordinator. The Concessioner project coordinator must be identified for 
each project. This person shall have the authority to obligate project expenditures and hire 
and direct consultants and contractors, and Concessioner support staff. 

4) Prepare a Proposed Project Statement. (PS) Arrange and facilitate a project planning 
conference with Service staff and prepare a proposed PS to be submitted to the park 
Superintendent for review. The conference shall be performed on the proposed project site, 
if needed. 

(a) Conference goal and product. The primary goal of the conference is to clearly 
identify the project concepts and scope at sufficient detail to carry the project through 
to completion without significant deviation from an approved PS. The product of the 
conference shall be an approved PS prepared by the Concessioner resulting from 
collaboration between the Concessioner and the park Superintendent. 

(b) Project Statement Content. The PS shall include the following as a minimum: Project 
description; justification; scope of work, including NEP A and Section 106 planning 
and compliance; estimated Total Project Price; proposed schedule; milestones of 
Service design review and third party project inspection and certification. The 
elements of the PS will function as check points of accountability and will vary in 
frequency and scope, contingent upon the nature, complexity and scope of the 
proposed project. 

(c) Professional Services and Construction. The Concessioner must assure the park in its 
project statement that for any project requiring professional services, such services 
shall be acquired from appropriate registered technical professionals. Licensed 
contractors shall perform all project work unless otherwise approved in writing by the 
Superintendent. The Concessioner shall provide for registered technical professionals 
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to perform project inspection and/or facility certification, or any other service needed 
for project implementation at the request of the park Superintendent. 

(d) Service Operations. Any aspect of the proposed project where the scope of work 
interfaces with Service operations such as utility service connections or road 
maintenance operations must be clearly identified in the PS. 

5) Submit Project Statement for Service Review. The proposed PS shall be submitted in written 
correspondence from the Concessioner to the park Superintendent requesting review. A PS 
signed by the park Superintendent constitutes official authority for the Concessioner to 
continue further project development to the level specified in written correspondence from 
the Superintendent. The Concessioner may obtain authority to complete a project when 
sufficient planning and design has been completed to meet the interests of the park. Projects 
that do not have the level of required planning are likely to receive only conceptual approval 
with authorization to proceed with further planning and/or design as required to assure park 
objectives are met. 

6) Establish a Project File. A file of all project documents shall be held by the Concessioner as 
a chronological audit trail of all project decision-making activity for each project from 
concept development to completion and Service acceptance. Each project shall be identified 
with a unique project number assigned by the park. All documents entered into the file shall 
have the project identification number clearly displayed on it as part of document identity. 

(a) Typical Project File. The organization of a typical project file is presented in the 
following sections: 

Section A. Project Statement. The approved PS, scope of work, and a copy of the 
notice-to-proceed letter, authorizing planning and design, sent to the Concessioner 
by the park Superintendent shall be filed in this section. 

Section B. Planning. This section shall contain documents pertaining to any 
project planning. Typical documents include those produced for NEP A and 
Section 106 compliance. Also contained in this section shall be any concept 
design, preliminary design, or schematic design correspondence and documents. 
When the park Superintendent grants approval for any of the above stages of 
project development, correspondence from the park Superintendent shall be filed 
in this section. 

Section C. Assessment. This section shall contain a record of any assessment 
performed during project implementation. Soil, vegetation, floodplain, structural, 
electrical assessments, for example, shall be filed in this section. Any other 
existing site or facility investigative reports and all quality assurance documents 
such as third party project inspection, testing and certification shall also be filed in 
this section. 

Section D. Design. This section shall contain a record of documents produced 
and decisions made during the design phase of a project. The design phase 
typically occurs when project activity has shifted from conceptual discussion to 
organizing detailed direction provided to a contractor for construction. 
Correspondence from the park Superintendent providing design approval shall be 
in this section. 
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Section E. Project Work. This section shall contain a record of decisions made 
during project work. The letter from the park Superintendent granting notice-to­
proceed with the project shall be in this section. All contractor proposals, change­
orders, design modification documents, daily construction activity records, 
weekly meeting minutes, etc. shall be in this section. Documentation for larger 
projects shall be organized according to subcontractor activity or standard 
specification enumeration. The final document filed in this section shall be the 
Service correspondence sent to the Concessioner providing project acceptance 
and closeout. 

Section F. Financial. This is a very important section where a copy of all 
contracts and contract modifications shall be filed. It is important to assure that 
all expenditures are accounted for. All expenditures must have sufficient 
supporting documentation cross-referenced with documents in other file sections, 
if necessary. Monthly financial detail reports shall be prepared and filed in this 
section with copies of all project budget documents. Section G. Photo 
Documentation. Complete documentation, including before-and-after photos, 
records of any special situations or conditions requiring changes, documentation 
of methods used, etc., shall be kept to assist future maintenance and/or appraisal 
efforts. Photographic documentation is also usually required for modifications to 
"listed" historic structures. To be most useful, photos shall be filed with the 
documents they support. 

7) Submit Resource Compliance Documents for Review and Approval. During development of 
the project statement, responsibility for compliance work will be established. The 
Concessioner must request the participation of Service staff early in project planning to 
assure uninterrupted project implementation. Development of compliance documentation 
must occur as soon as possible. Every effort shall be made to perform compliance document 
preparation tasks concurrently with project planning and design. 

(a) Historic/cultural compliance. Historic and cultural compliance document approval is 
required for property listed in or eligible for inclusion in the National Register of 
Historic Places. Any undertaking affecting property listed shall be performed in 
accordance with The Secretary of the Interior's Standards for Rehabilitation &amp; 
Illustrated Guidelines for Rehabilitating Historic Buildings. The Concessioner must 
document proposed actions using the "XXX Form" (available from the National Park 
Service) before any work occurs for any project that may affect a historic structure, 
historic district, cultural landscape, archeological site or historic object or furnishing. 
Compliance will usually require the preparation of at least "assessment of effect" 
drawings and specifications to the level of final documents if required. Compliance 
shall carry through to submission of the "Construction or R&M Completion Report" 
for many projects where significant changes are made to the historic structure and/or 
landscape. Therefore, compliance document approval usually will not occur until 
after submission of project documents. In-park historic compliance review and 
approval will require at least several weeks from date of submittal. Where submittal 
is made to the State Historic Preservation Officer or the Advisory Council on Historic 
Preservation, additional time will be required before approval may be given. This 
may be performed concurrently with approval of project documents. 
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(b) Ground disturbance. Where ground disturbance will take place submittal of drawings 
that show area and depth of proposed ground disturbance will be required. Submittal 
of this document early in project planning is recommended. All project documents 
that include soil disturbance shall have the following specification included within 
them: "Petroglyphs, artifacts, burial grounds or remains, structural features, 
ceremonial, domestic and archeological objects of any nature, historic or prehistoric, 
found within the project area are the property of and will be removed only by the 
Government. Shall Contractor's operations uncover or his/her employees find any 
archeological remains, Contractor shall suspend operations at the site of discovery; 
notify the Government immediately of the findings; and continue operations in other 
areas. Included with the notification shall be a brief statement of the location and 
details of the findings. Shall the temporary suspension of work at the site result in 
delays, or the discovery site require archeological studies resulting in delays of 
additional work for Contractor, he/she will be compensated by an equitable 
adjustment under the General Provisions of the contract." 

(c) Archeological Monitoring. Monitoring project activity is a requirement of cultural 
compliance when significant ground disturbance occurs during project work. Any 
cultural resource monitoring required shall be performed under the direction of the 
Service. The Service shall be notified sufficiently in advance of the need for a 
monitor and will assist the Concessioner in making arrangements for the services of 
an archeological monitor at the expense of the Concessioner, if the Service is unable 
to provide the expertise. 

(d) National Environmental Policy Act (NEP A) compliance. NEP A compliance 
document approval is required before any construction or R&M project occurs for 
any project that has an impact on the environment. Projects requiring compliance 
will be identified by the Service early during project planning. The actual review 
period length may vary widely depending on the nature, scope, and complexity of the 
project elements that relate to resource compliance. Projects that have an 
insignificant effect on park resources usually require a "categorical exclusion" 
determination--a process that may require sufficient extended lead-time from 
submittal of review documents. Projects having a significant effect on park resources 
or that are not part of other NEP A compliance documentation may also require a 
longer period of implementation. 

8) Submit Project Documents (PDs) for Review and Approval. The Concessioner shall submit 
PDs for review and approval to establish project activity for approval by the Superintendent. 
Approved PDs establish the full scope of the project and the quality of work to be performed 
by the Concessioner. The scope of the documents required will be identified in the PS. The 
scope and detail of the documents will vary depending on the nature and complexity of the 
project. "Manufacturer's cut-sheets" may be all that is required for some R&M projects, and 
for others, complete detailed drawings and specifications may be required. The Concessioner 
is responsible for the technical accuracy and completeness of PDs and shall provide the 
technical review as needed to assure compliance with all applicable federal, state and local 
statutes, codes, regulations and appropriate industry standards. Any exception to this will be 
by written authorization from the Superintendent. 
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9) Submit a Project Estimate and Schedule. An estimate of the Total Project Price and 
completion schedule shall be submitted to the Superintendent before work begins. This is a 
revision of the Total Project Price and completion schedule estimated in the Project 
Statement. It is based on the best information available identified during project planning 
and design. 

D. PROJECT MANAGEMENT PROCEDURES 

1) Identify a Project Supervisor. A Project Supervisor shall be identified and vested with the 
authority to direct the contractor on behalf of the Concessioner. The Service will direct its 
communication concerning the nature and progress of day-to-day project activity to this 
person. This person shall have full responsibility for assuring that all construction complies 
with the approved Project Documents and specified code compliance. The Service shall not 
take any responsibility for projects until Project Close-out and Acceptance when the Service 
receives certification of completed work performed in compliance with Project Documents 
and all specified codes. 

2) Notice-to-Proceed with a Project. A "Notice-to-Proceed" with a project will be issued when 
all submittals requested by the park Superintendent have been reviewed and approved. The 
Notice-to-Proceed must be received by the Concessioner in writing before any project work 
occurs. 

3) Hold a Pre-Project Conference attended by the Contractor and the Service. The 
Concessioner shall arrange and facilitate a pre-project conference as needed or as requested 
by the Service with the Contractor. The purpose of the conference is to provide the Service 
the opportunity to meet the Contractor and confirm that the Contractor has full understanding 
and knowledge of all work to be performed. In addition, the conference provides the 
opportunity to confirm established communication linkages between the Concessioner, the 
Contractor and the Service. Any questions the Contractor may have regarding any matter of 
the project or anything about Area access, rules and regulations may also be discussed. 

4) Submit Project Activity Reports (As Required). A record of project activity shall be 
provided by the Concessioner on all approved projects. The scope and frequency of 
performing this documentation shall be identified upon submittal of PDs for park approval. 
The Concessioner is responsible for the accuracy and completeness of all design and 
completed projects. 

(a) Content. Project activity reports shall summarize daily project activity recording 
important observations and decisions. The reports shall identify any changes to the 
approved PDs either by change order or any other variance from approved PDs (See 
discussion below for review and approval of change orders and contract 
modifications.) 

(b) Regulatory code compliance and project inspection (as required). Inspection reports 
specifically addressing regulatory code compliance and adherence to PDs will be 
required, at the request of the Superintendent, during certain stages of the work. 
Independent industry certified inspectors or registered professional subject area 
experts shall perform all inspections and project component certification. Inspection 
reports shall be prepared that include all findings and results of code compliance 
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inspection. Section and paragraph of applicable codes shall be referenced when 
deficiencies are noted. Recommendations presenting remediation shall accompany 
line item deficiencies in the report. All inspection reports shall be included in the 
final project completion report submitted before project acceptance by the 
Superintendent. 

5) Submit Requests for Changes in Approved Project Documents. The Superintendent's 
approval will be required before any significant changes are made to the project scope during 
the completion of projects, as identified in the approved PDs. The Concessioner shall 
provide the Service with written notification immediately upon identifying the need for a 
change in project scope that affects any of the items listed below. The written notification 
shall include a request for change in the approved PDs complete with justification and 
explanation of effect of change on all other aspects of project design and work. Requests for 
any significant changes in the approved PDs shall be reported in project activity reports with 
attachment of any documentation requested. Changes in approved project scope during the 
work that will require review and approval of the Superintendent include the following: 

(a) Changes affecting natural, cultural and/or historic resources; 

(b) Changes in designated visual appearance; 

(c) Changes in the interface with Service utility and/or road facility maintenance 
operations; 

(d) Changes in project scope as required for facility improvement projects; 

(e) Proposed changes where natural or cultural/historic resources are involved may 
require a significant period of review depending on the complexity ofthe concern. 

6) Service Project Inspection. The project will be inspected periodically by a representative of 
the park Superintendent. The purpose of these inspections is not in lieu of or in any way a 
substitute for project inspection provided by the Concessioner. The responsibility to assure 
safe, accountable project activity and for providing the contractor with direction to fulfill the 
full scope of approved work is the responsibility of the Concessioner. 

7) Project Supervision Documents. Project drawings and specifications must be kept on the 
project site complete with any design or project modifications, in a well-organized form. The 
Construction Supervisor shall keep a current "red-line" copy of approved PDs updated daily 
showing any changes. In addition, a well-organized file of submittals required in the 
approved PDs and approved where required by professional Architects and/or Engineers 
must also be kept on the project site with the PDs for periodic inspection by Service staff. 

8) Substantial Completion Inspection and Occupancy. Joint inspection by the Service and the 
Concessioner will occur upon notification that the project is substantially complete. A 
"punch list" of work items will be formulated and performed to "close-out" the project. The 
Superintendent, in writing will accept the project, when the "punch-list" items are completed. 
The Concessioner is not to occupy the facility until authorized in writing by the park 
Superintendent. 

9) Project Completion Report. Upon completion of any project, the Concessioner shall submit 
a Project Completion Report to the Service. The completion report shall include the Total 
Project Cost; before-and-after photo documentation; warranties; operation and maintenance 
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manuals, if required; all inspection and certification reports; and "as-constructed" drawings 
(see item section C(13) below). The level of documentation requested may also include 
adequate photo-documentation provided during construction to record significant unforeseen 
site and construction conditions resulting in changes to approved PDs and the approved Total 
Construction Price. 

1 0) "As-Constructed Drawings. The "as constructed" drawings included with the Project 
Completion Report for all projects shall be full-size archival quality prepared in accordance 
with Service management policies and must be submitted before project acceptance by the 
National Park Service. At least two half-size sets of drawings shall also be provided. 

11) Request Project Acceptance and Closeout by the Superintendent. The Concessioner shall 
request project acceptance by the park Superintendent either at the time of submittal of the 
Project Completion Report or at any time thereafter. Project acceptance will be contingent 
upon fulfillment of all requested project completion work tasks and submittal of all project 
documentation in accordance with these guidelines and as requested by the Service. Until 
receiving formal written project acceptance and closeout from the park Superintendent, the 
Concessioner retains full responsibility for all project construction activity and liability for 
both completed and uncompleted work. 

Approved by NPS, effective Thc~m ter3l , 2008_ 

By: ( 2 aclttJ0u.ri JS\J g )Qv--
Title: ASSISTANT DlRECTOR, BUSINESS SERVICES 

Accepted, effective I::ecem ~~ 3l , 2008_ 

Aviator Sports and Recreation, LLC 
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This Mainte~ance Plan between The A via tor Development Co., LLC (herein referred to as the 
"Concessioner") and Gateway National Recreation Area (herein referred to as the "Service") will 
serve as a supplement to the Concession Contract CC-GATEOlS-03 (herein referred to as the 
"Contract"). The plan describes specific maintenance responsibilities of the Concessioner and the 
Service with regard to those lands and facilities within Gateway National Recreation Area which 
are assigned to the Concessioner for the purposes authorized by the Contract 

In the event of any apparent conflict between the terms of the CONTRACT and this Maintenance 
Plan, the terms of the CONTRACT, including its designations and amendments shall prevail. 

This plan shall remain in effect until superseded or amended. It will be reviewed annually by the 
Superintendent in consultation with the Concessioner and revised as determined necessary by the 
Superintendent of Gateway National Recreation Area. Revisions may not be inconsistent with 
the terms and conditions of the main body of this CONTRACT. Revisions must be reasonable 
and in furtherance of the purposes of this CONTRACT. 

Assigned Areas 

The Concessioner is responsible for all maintenance within areas assigned to it. Lands assigned 
under Exhibit D of the Contract are, with the exception of the former Job Corps building, are 
depicted on the aerial photograph of that Exhibit. The former Job Corps building is assigned in 
the text of Exhibit D. Areas of responsibility, which are not well defined by a sidewalk or road, 
are to be a minimum of 50-feet from buildings and 10-feet on either side ofpaths, walkways, and 
trails unless otherwise specified on the maps. If a sidewalk is the defining boundary, the 
assignment will include up to the roadside edge of the gutter. Any modification of concession­
assigned areas or buildings will be reflected by corresponding changes on the land assignment 
maps. 

Access to Concession Faciities 

The Superintendent or his designated representatives will have access to all concessioner 
facilities to conduct evaluations and other required inspections. 

General Maintenance Standards for Concession Facilities 

The NPS Concession Review Program provides general direction, expectations, and standards on 
all aspects of concession operations. The standards for interior and exterior maintenance as 
amended, supplemented, or revised, are hereby incorporated by reference. 

The concessioner is required by the terms of the contract to maintain the assigned property and 
facilities in a manner that is acceptable to the NPS. It is the purpose of this Maintenance Plan to 
help define the necessary standards and to define the maintenance relationship between the 
concessioner and the NPS. ·Both the concessioner and the NPS have specific responsibilities as 
outlined in the concession contract and this plan. 

Gateway National Recreation Area 
***Northeast Region- National Park Service*** 
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Any work that modifies concession facilities requires written approval by the NPS prior to 
commencing work. (See Contract- Exhibit F). 

The concessioner will ensure that all operations, repair, maintenance and new construction adhere 
to the contract requirements and the Secretary of Interior's Standards for Treatment of Historic 
Properties. 

Except as noted, the concessioner ts responsible for housekeeping, general maintenance, 
replacement and repair as follows: 

A. Buildings 

1. Buildings: Any changes in the architecture, building interior or exterior, including color and 
material must be approved in advance by the NPS. Preservation maintenance, routine 
maintenance and repair on all structures must be consistent with NPS standards and 
guidelines. 

Radon: When requested to do so, the concessioner will monitor radon levels in work places 
and provide mitigation where federally accepted levels are exceeded in accordance with 
Director's Order (D0)-76. 

Asbestos: The concessioner will develop a schedule for identifying and abating asbestos in 
accordance with OSHA 29 CFR 1926.58, Environmental Protection Agency (EPA), 40 CFR 
6l.M, 763.E and G, and NPS-76. 

Lead-Based Paint: The concessioner will develop a program to identify and mitigate 
hazardous lead-based paint in accordance with the Lead Poisoning Prevention Act of 1971, 
Public Law 91-695, as amended in 1987 and 1988; and NPS Housing Design and 
Rehabilitation Guidelines (D0-76). Lead levels must be detected before renovating any 
building constructed prior to 1977. 

Building Codes: The concessioner will comply with all applicable ffderal, state, and local 
codes, including, but not limited to, the National Fire Protection Association's (NFPA) and 
applicable OSHA standards. 

Interior Svstems: The concessioner will develop and implement preventive maintenance 
guidelines for building systems to ensure efficient operations. The concessioner will clean 
and inspect all interior systems prior to each operating season, including but not limited to, 
chimneys, fireplaces, stoves, etc. 

Utility Systems: The concessioner will operate, repair and replace all interior and exterior 
utility systems within their land assignments as described in this plan or shown and described 
on land assignment maps. 

Food Service Equipment: All equipment used in food service operations, including but not 
limited to, dishwashers refrigerators, freezers, coolers, serving tables, etc., will comply with 
safety, public health, and sanitation codes. 

Gateway National Recreation Area 
***Northeast Region- National Park Service*** 
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9. Safety Equipment: The concessioner will provide and maintain safety devices, in 

accordance with applicable codes, including but not limited to, fall protection, confined 
space, fire detection, suppression equipment, etc. and all equipment necessary for the 
protection of the employees and the public, as well as concessioner-owned and government­
assigned improvements by complying with all applicable codes. 

10. Historic Structures: The hangars are listed on, or are eligible to for nomination to the National 
Register of Historic Places. The concessioner will submit plans for all proposed work or 
actions affecting these resources to the NPS to ensure compliance with laws, policies, and 
guidelines, including the National Historic Preservation Act of 1966, as amended. The NPS 
will work with the concessioner to ensure that compliance requirements are followed. 

11. Damage to Concession Facilities or Utilities: The concessioner will be responsible for 
repairing any damage caused to any assigned structure or utility due to negligence on the part 
of a concessioner employee or supplier. 

B. Grounds and Landscaping 

1. All landscaping changes will be approved in advance by the NPS. All chemicals, including 
but not limited to, fertilizers, pesticides, and herbicides require NPS approval prior to use. 

2. The concessioner will work with the NPS to identify resource-related problems in their 
assigned areas. The NPS will recommend and approve correction methods. The concessioner 
is responsible for ensuring that necessary work is accomplished. 

3. The concessioner is responsible for litter-<:ontrol in assigned areas. 

4. The concessioner is responsible for exotic weed management in their assigned areas: 

• The NPS will survey the concessioner's land assignments to identify exotic 
weeds and provide the concessioner with the survey results. The 
concessioner will work with the NPS to ensure early detection. 

• The concessioner will be responsible for manual removal of high-priority 
species. Weeds that cannot be controlled manually will be chemically sprayed 
by the NPS. The concessioner will be billed for associated costs. 

5. The Concessioner is responsible for grass mowing and trimming shrubs and trees. 

C. Accessways 

Parking Areas 

1. The Concessioner is responsible for resurfacing, surface repair, patching and striping, 
debris 

and hazard removal in visitor, employee and administrative parking lots designated in land 
assignments. 

Gateway National Recreation Area 
***Northeast Region- National Park Service*** 
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I. The Concessioner is responsible for maintaining and replacing sidewalks, established 
trails, and steps in their assigned areas including sweeping, surface repair, erosion 

control, and lighting. 

2. The Concessioner will provide safety railings on steps and hazardous walkways. 

3. The Concessioner is responsible for complying with the Uniform Federal Accessibility 
Standards (UF AS) in their assigned areas. All designs must meet NPS and UF AS 
standards. Ramps must not interfere with plowing and street-sweeping by extending into 
the roadways or parking lots. 

D. Utilities 

Water and sewer are provided by the NPS and, if requested, the NPS will collect garbage. These 
services will be provided to the Concessioner based on established rates. 

Solid Waste 

1. If requested, the NPS will collect solid waste and bill the Concessioner based on established 
rates. 

2. The Concessioner can make other arrangements for garbage collection. However, storage 
equipment, and schedules must be approved in advance by the NPS to assure that resource 
management guidelines are met. 

3. The Concessioner will paint garbage cans within its assigned areas as needed. 

4. Any debris generated from the Concessioner's construction or demolition is the 
responsibility of the Concessioner. Debris will be contained and removed from the 
park, to appropriate disposal sites, as soon as possible. 

1. The Concessioner is responsible for all interior plumbing in concession facilities. 

2. The Concessioner's responsibility starts at, and includes, the isolation valves on the 
building side of the water main in assigned areas. 

3. The NPS wiii maintain water meters on new and existing concession facilities. The 
Concessioner is responsible for purchasing and installing meters and back-flow prevention 
devices for new construction or new building assignments. 

4. If a water main is tapped, broken or needs to be accessed, the local NPS maintenance 
supervisor will be notified. The Concessioner is responsible for exposing the main and 
restoring the area unless it is previously determined to be an NPS responsibility. 

5. The Concessioner is responsible for road repairs if excavation through a road or paved area is 
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needed to repair a line. The Concessioner will replace topsoil and vegetation due to any 
ground disturbance caused by repairs. The Concessioner will disinfect repaired lines in 
accordance with NPS procedures. 

6. The Concessioner will provide the NPS with facility occupancy dates for activation or 
deactivation of systems when opening and closing dates are submitted for approval. 

7. The Concessioner is responsible for the following procedures prior to opening any facility 
that has been closed: 

• Water lines will be superchlorinated before initial use. 

• In cases where superchlorination is not possible, lines will be 
thoroughly flushed with potable water. After lines are flushed, 
a steady stream of water must flow from spigots until demand 
creates a constant flow. 

8. The NPS and the USPHS will conduct annual water/sewer surveys in the Concessioner's 
facilities. 

9. The NPS is responsible for replacing and maintaining and painting fire hydrants. 

1. The Concessioner is responsible for all interior plumbing and fixtures in 
concession facilities. 

2. The Concessioner is responsible for collection systems servmg only the Concessioner's 
facilities as follows: 

• Cleaning, repair and replacement of systems up to and including 
the last manhole before a lift station or up to and including the 
last manhole before another user comes on line. 

• Exterior lines and laterals from assigned buildings to the mains. 

3. The NPS is responsible for day-to-day maintenance on lift stations. 

4. The Concessioner is responsible for installing, repairing, maintaining and replacing grease 
traps associated with their operations. 

5. The Concessioner is responsible for reporting sewer spills and plugged sewer lines to NPS 
District Maintenance Managers and the Concessions Management Office immediately. 

Electrical 

The Concessioner will obtain electrical service from the local provider. 
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1. Maintaining, repamng and replacing all interior wiring and electrical supply lines from 

exterior transformers into concession facilities are Concessioner responsibilities. 

2. The Concessioner will provide all utility line drawings to the NPS to reflect any changes 
including new installations, repair or relocation. 

3. The Concessioner is responsible for obtaining new or additional power lines within assigned 
areas. 

4. The Concessioner is responsible for electricity and fixtures in assigned parking lots that serve 
only their facilities. 

Telephones 

The Concessioner is responsible for all on-premise equipment and inside wmng. The 
Concessioner will contract directly for commercial telephone service. Agreements will be in 
accordance with guidelines provided by the NPS. 

E. Fuel Tanks 

1. The Concessioner is responsible for all underground storage tanks (USTs) and above ground 
storage tanks (ASTs) within their assigned areas. ASTs will be tested and maintained in 
accordance with 40 CFR, Part 280 (Wyoming) and ARM 16.45.102A (Montana) and a11 other 
applicable laws. The Concessioner must notify the NPS and the appropriate State 
Department of Environmental Quality (DEQ) in the event of any leaks, spills, tank 
modifications, temporary closures or any status changes. 

2. The NPS policy for USTs and ASTs will be followed for all existing tanks, upgrades and new 
installations. 

3. The Concessioner is responsible for all propane (L.P.) tanks in assigned areas: 

• Tanks will be tested and maintained in accordance with NFPA 54 
and 58, and with 29 CFR 1910.110. 

• Wherever possible, propane tanks will be underground. All above ground propane 
farms will be fenced and kept free of vegetation. 

• Plastic, untraceable LP gas lines will have trace-wire installed to 
facilitate advanced location and use. Warning tape will also 
be installed to warn future excavators of gas lines below. 

• All new propane tank installation will be approved by the NPS prior to installation. 

4. All designated suppliers will be issued a non-fee permit for transporting hazardous materials. 

F. Hazardous Materials 

All hazardous material (Haz-Mats) will be handled as follows: 
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• The Concessioner will follow all RCRA, OSHA and 29 CRF, 

1910 and 1926 regulations. 

• Haz-Mat requirements will be part of the Concessioner's 
Risk Management Program. 

• Spill kits, specified by the NPS, will be available at all of the 
concessioner's fueling stations, Haz-Mat storage areas and in maintenance 
vehicles. 

• Spills will be reported immediately to the NPS Concessions Management 
Office. 

G. Environmenta1 

To the extent possible, the concessioner will use naturally-derived cleaning products. 

The concessioner will cooperate with the NPS in assuring that disposable products such as glass, 
aluminum, cardboard and paper are recycled. Following are individual responsibilities: 

1. The concessioner may independently recycle (any independent recycling program must be 
approved in advance by the NPS) or participate in the park's recycling program as follows: 

• The NPS will provide a sufficient number of marked recycling 
receptacles throughout the park for employees and visitors 

• The concessioner will provide a sufficient number of marked recycling 
receptacles in its areas of operation 

• The NPS will collect recyclables from NPS offices and residential 
areas and haul them to Amfac's recycling center. 

• The concessioner will collect recyclables from their assigned areas 
and haul to designated recycling centers. 

• The concessioner will store recyclables in appropriate secure 
storage containers to protect against oders that could attract animals. 

• Revenues generated from the sale of recycled materials will be documented and used 
to offset the cost of the program. 

H. Snow Remova] 

I. The concessioner is responsible for snow removal from concession facilities' roofs, 
entrances, porches and walkways. Ice buildup on walkways will be sanded or removed for 
safety. Spring snow removal will be coordinated with NPS District Maintenance Managers. 

2. Any chemical used for removing ice must be approved in advance by the NPS. 
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4. The concessioner is responsible for marking fire hydrants with snow stakes and for removing 
snow from around hydrants in assigned areas. 

F. Public Signs 

All signs, flags and banners will be approved by the NPS prior to installation or replacement. 
Signs will meet the NPS sign standards and the following requirements: 

• The concessioner is responsible for maintaining and replacing all interior and exterior 
signs within their land assignments that relate to their operations and services 

• The NPS will provide roadside directional, traffic and regulatory signs 

• The NPS will provide signs for accessibility to be installed by the concessioner 

G. Pest Control 

The concessioner will notify the Concessions Management Office of serious pest problems 
including rodents, swallows, bats, bedbugs and other wildlife or insects that may invade 
buildings. Concessions Management will coordinate with other NPS staff to provide an approved 
Integrated Pest Management (IPM) strategy for the concessioner's implementation. The 
concessioner will provide the results of implementation to the NPS. 

Gateway National Recreation Area 
***Northeast Region -National Park Service*** 

10 



CCGATE015-03 

EXHIBIT H-I 

REPAIR AND MAINTENANCE RESERVE PROJECT PROCEDURES 

A) INTRODUCTION 
This Supplement presents systematic procedures for the administration of projects funded out of the 
Repair and Maintenance Reserve within the Park. The Contract defines the purpose and scope of the 
Reserve Fund as well as the type and nature of eligible projects in Section 9( c) of the Contract. 

Note that certain projects may require review under the National Environmental Policy Act (NEPA) of 
1969, as amended. Projects within historic and culturally significant areas may require certain building 
management methods established under the National Historic Preservation Act (NHP A) of 1966, as 
amended. The Concessioner must ensure that all projects comply with codes and building requirements 
adopted by the Director, including without limitation and where applicable, the most recent International 
Building Code (IBC), National Fire Protection Association (NFPA) codes, the Americans with 
Disabilities Act (ADA) requirements, and National Park Service Management Policies. 

B) PROCEDURES 
1) Roles and Responsibilities. The Concessioner will conduct all aspects of its project development 

and implementation. The Service will provide direction, authorization, and oversight via the 
Superintendent. 

2) Multiyear Repair and Maintenance Reserve Plan Approval. The Concessioner must provide the 
Service at least annually with a Multiyear Repair and Maintenance Reserve Plan per Exhibit E. 
The Concessioner must obtain Repair and Maintenance Reserve Plan approval by the 
Superintendent prior to submitting any specific project for approval. 

3) Project Approval. The Concessioner must provide formal written notice to the Superintendent of 
the intent to proceed with the planning and design of any project at least one year prior to the 
intended commencement date. The Concessioner must not proceed prior to receiving written 
approval from the Superintendent. 

4) Project Planning and Design Approval. The Concessioner must submit a set of project Plans and 
Designs to the Superintendent for review and approval. The Concessioner must not execute any 
aspect of the project or contract for the execution of any aspect of the project prior to receiving 
written approval from the Superintendent. Project Plans and Designs must include, at a 
minimum: 

(a) Project Statement: A copy of the project Approval, the designated Concessioner project 
supervisor, a description of the work, and the justification for the work. 

(b) Planning: Documents as applicable such as those produced for NEPA and Section 106 
compliance, concept design, preliminary design, or schematic design and related 
correspondence and documents. 

(c) Design: Documents produced and decisions made during the design phase ofthe project such 
as drawings, renderings, schematics, or descriptions. 

(d) Project Estimate and Schedule: An estimate of the Total Project Price and completion 
schedule before work begins based on the best information available identified during project 
planning and design. 

(e) Certification of No Capital Improvement: An analysis of the proposed project to ensure that 
no element of the project would qualify as a Capital Improvement, as that term is defined in 



36 C.F.R. Part 51, Subpart G, eligible for Leasehold Surrender Interest. The Concessioner 
must certify that the project does not include the construction or installation of a Capital 
Improvement. The Service must review this certification to confirm that the project does not 
include any element that may be eligible for Leasehold Surrender Interest. The parties will 
resolve any concerns before the Superintendent approves the project. The Superintendent is 
not authorized to allow the Concessioner to construct or install any Capital Improvement to 
Concession Facilities. 

5) Project Management. The Concessioner designated project supervisor must oversee the project 
and its completion. The Concessioner must submit to the Superintendent periodic activity reports, 
at a frequency to be agreed upon by the Concessioner and Superintendent prior to project 
commencement. A periodic activity report must, at a minimum: 

(a) Summarize project activity by recording observations and decisions 

(b) Identify project expenditures to date 

(c) List any changes to the approved project Plans and Designs 

(d) List any changes in Schedule and Total Project Price 

6) Project Change Approval. Changes during the work that require review and approval of the 
Superintendent include, without limitation, the following: 

(a) Changes affecting natural, cultural, or historic resources 

(b) Changes in designated visual appearance 

(c) Changes in the interface with utility, road, or facility maintenance operations 

(d) Changes in project scope 

7) Substantial Completion Inspection. The Concessioner must notify the Superintendent that the 
project is substantially complete and request a joint inspection. The Concessioner and Service 
will develop a punch list of work items required to "close-out" the project. The Concessioner 
must not use the structure or structure area affected by the project until all punch list items are 
resolved. 

8) Project Completion Report Approval. Upon completion of any project, the Concessioner must 
submit a project Completion Report to the Superintendent. The project Completion Report must 
include the Total project Cost; before-and-after photo documentation; warranties; operation and 
maintenance manuals, if required; all inspection and certification reports; as-constructed 
drawings, and other documents ad requested by the Superintendent. Until receiving formal 
written project Completion Report Approval from the Superintendent, the Concessioner retains 
full responsibility for all project construction activity and liability for both completed and 
uncompleted work. 
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EXHIBIT I 

INSURANCE REQUIREMENTS 

I. INSURANCE REQUIREMENTS 

The Concessioner shall obtain and maintain during the entire term of this CONTRACT, at its 
sole cost and expense, the types and amounts of insurance coverage necessary to fulfill the 
obligations ofthe CONTRACT. Coverage will comply with the statutory requirements of the 
state(s) in which the concessioner operates. 

II. LIABILITY INSURANCE 

The following Liability Coverage is to be maintained at a minimum, all of which are to be 
written on an occurrence basis only. The Concessioner may attain the limits specified below by 
means of supplementing the respective coverage(s) with Excess or Excess "Umbrella" Liability. 

A. Commercial General Liability 

1. Coverage will be provided for bodily injury, property damage, personal or advertising injury 
liability (and must include Contractual Liability and Products/Completed Operations Liability). 

Bodily Injury and Property Damage Limit- $25,000,000 
Products/Completed Operations Limit- $25,000,000 
Personal Injury & Advertising Injury Limit- $25,000,000 
General Aggregate- $25,000,000 
Fire Damage Legal Liability "per fire" - $5,000,000 

2. The liability coverage may not contain the following exclusions/limitations: 

a. Products/Completed Operations 
b. Personal Injury or Advertising Injury exclusion or limitation 
c. Contractual Liability limitation 
d. Explosion, Collapse and Underground Property Damage exclusion 
e. Total Pollution exclusion 

3. For all indoor facilities where there may be a large concentration of people, the pollution 
exclusion may be amended so that it does not apply to the smoke, fumes, vapor or soot from 
equipment used to heat the building. 

4. If the policy insures more than one location, the General Aggregate limit must be amended to 
apply separately to each location, or, at least, separately to the appropriate NPS location(s). 

B. Automobile Liability 
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Coverage will be provided for bodily injury or property damage arising out of the ownership, 
maintenance or use of "any auto." 

Each Accident Limit- $1,000,000 or greater amount if required by the state or the terms of 
the excess liability policy. 

Aggregate Limit: $25,000,000 

C. Liquor Liability 

Coverage will be provided for bodily injury or property damage including damages for care, loss 
of services, or loss of support arising out of the selling, serving or furnishing of any alcoholic 
beverage. 

Each Common Cause Limit - $ 6,000,000 

D. Excess Liability or Excess "Umbrella" Liability 

This coverage is not required, but may be used to supplement any of the above Liability 
coverage policies in order to arrive at the required minimum limit of liability. If maintained, 
coverage will be provided for bodily injury, property damage, personal or advertising injury 
liability in excess of scheduled underlying insurance. In addition, coverage shall be at least as 
broad as that provided by underlying insurance policies and the limits of underlying insurance 
shall be sufficient to prevent any gap between such minimum limits and the attachment point of 
the coverage afforded under the Excess Liability or Excess "Umbrella" Liability policy. 

E. Environmental Impairment Liability 

Coverage will be provided for bodily injury, personal injury or property damage arising out of 
pollutants or contaminants (on site and/or offsite). 

Policy Limit: $3,000,000 

F. Special Provisions for Use of Aggregate Policies 

At such time as the aggregate limit of any required policy is (or if it appears that it will be) 
reduced or exhausted, the concessioner may be required to reinstate such limit or purchase 
additional coverage limits. 

G. Self-Insured Retentions 

Self-insured retentions on any of the above described Liability insurance policies (other than 
Excess "Umbrella" Liability, if maintained) may not exceed $5,000. 

H. Workers Compensation & Employers' Liability 
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Coverage will comply with the statutory requirements ofthe state(s) in which the concessioner 
operates. 

III. PROPERTY INSURANCE 

A. Building(s) and/or Contents Coverage 

I. Insurance shall cover buildings, structures, improvements & betterments and/or contents for 
all Concession Facilities, as more specifically described in Exhibit D ofthis CONTRACT. 

2. Coverage shall apply on an "All Risks" or "Special Coverage" basis. 

3. The policy shall provide for loss recovery on a Replacement Cost basis. 

4. The amount of insurance should represent no less than I 00% of the Replacement Cost value 
of the insured property. 

5. Coverage is to be provided on a blanket basis. 

6. The Vacancy restriction, if any, must be eliminated for property that will be vacant beyond 
any vacancy time period specified in the policy. 

B. Boiler & Machinery Coverage 

1. Insurance shall apply to all pressure objects within Concession Facilities. 

2. The policy shall provide for loss recovery on a Replacement Cost basis. 

3. The amount of insurance should represent no less than 100% ofthe Replacement Cost value 
of the insured property. 

4. The coinsurance provision, if any, shall be waived or suspended by an Agreed Amount or 
Agreed Value clause. 

5. Coverage is to be provided on a blanket basis. 

6. If insurance is written with a different insurer than the Building(s) and Contents insurance, 
both the Property and Boiler insurance policies must be endorsed with a joint loss agreement. 

7. Ordinance or Law Coverage shall be maintained. 

C. Builders Risk Coverage 

I. Insurance shall cover new buildings or structures under construction at the Concession 
Facilities, and include coverage for property that has or will become a part of the project while 
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such property is at the project site, at temporary off-site storage and while in transit. Coverage 
should also apply to temporary structures such as scaffolding and construction forms. 

2. Coverage shall apply on an "All Risks" or "Special Coverage" basis. 

3. The policy shall provide for loss recovery on a Replacement Cost basis. 

4. The amount of insurance should represent no less than 100% ofthe Replacement Cost value 
of the insured property. 

5. The coinsurance provision, if any, shall be waived or suspended by an Agreed Amount or 
Agreed Value clause. 

6. Any occupancy restriction must be eliminated. 

7. Any collapse exclusion must be eliminated. 

8. Any exclusion for loss caused by faulty workmanship must be eliminated. 

D. Business Interruption and/or Expense 

1. Business Interruption insurance, if maintained by the Concessioner, should cover the loss of 
income and continuation of fixed expenses in the event of damage to or loss of Concession 
Facilities. Extra Expense insurance shall cover the extra expenses above normal operating 
expenses to continue operations in the event of damage or loss to covered property. 

E. Deductibles 

Property Insurance coverage described above may be subject to deductibles as follows: 

1. Direct Damage deductibles shall not exceed the lesser of 1 0% of the amount of insurance or 
$25,000. 

2. Extra Expense deductibles (when coverage is not combined with Business Interruption) shall 
not exceed $25,000. 

F. Required Clauses 

1. Loss Payable Clause: 

A loss payable clause similar to the following must be added to Buildings and/or Contents, 
Boiler and Machinery, and Builders Risk policies: 

"In accordance with Concession Contract No. CC-GAT£015-03 dated Apri/10, 2003, 
between the United States of America and the Concessioner, payment of insurance proceeds 
resulting from damage or loss of structures insured under this policy is to be disbursed 
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directly to the Concessioner without requiring endorsement by the United States of 
America." 

2. The United States Department ofthe Interior, National Park Service will be named as 
additional insured on certificates with respect to damage to National Park Service property. 
The United States of America shall be the named insured for General Liability Insurance. 

IV. CONSTRUCTION PROJECT INSURANCE 

Concessioners entering into contracts with outside contractors for various construction projects, 
including major renovation projects, rehabilitation projects, additions or new buildings/facilities 
will be responsible to ensure that all contractors retained for such work maintain an insurance 
program that adequately covers the construction project. 

The insurance maintained by the construction and construction-related contractors shall comply 
with the insurance requirements stated herein (for Commercial General Liability, Automobile 
Liability, Workers' Compensation and, if professional services are involved, Professional 
Liability). Where appropriate, the interests of the Concessioner and the United States shall be 
covered in the same fashion as required in the Commercial Operator Insurance Requirements. 
The amounts/limits of the required coverage shall be determined in consultation with the 
Director taking into consideration the scope and size of the project. 

V. INSURANCE COMPANY MINIMUM STANDARDS 

All insurance companies providing the above described insurance coverages must meet the 
minimum standards set forth below: 

I. All insurers for all coverage must be rated no lower than A- by the most recent edition of 
Best's Key Rating Guide (Property-Casualty edition). 

2. All insurers for all coverage must have a Best's Financial Size Category of at least VIII 
according to the most recent edition of Best's Key Rating Guide (Property-Casualty edition). 

3. All insurers must be admitted (licensed) in the state in which the concessioner is operating. 

VI. CERTIFICATES OF INSURANCE 

All certificates of Insurance required by this CONTRACT shall be completed in sufficient detail 
to allow easy identification of the coverage, limits, and coverage amendments that are described 
above. In addition, the insurance companies must be accurately listed along with their A.M. Best 
Identification Number ("AMB#"). The name, address and telephone number of the issuing 
insurance agent or broker must be clearly shown on the certificate of insurance as well. 
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Due to the space limitations of most standard certificates of insurance, it is expected that an 
addendum will be attached to the appropriate certificate(s) in order to provide the space needed 
to show the required information. 

In addition to providing certificates of insurance, the concessioner, upon written request of the 
Director, shall provide the Director with a complete copy of any of the insurance policies (or 
endorsements thereto) required herein to be maintained by the concessioner. 

VII. STATUTORY LIMITS 

In the event that a statutorily required limit exceeds a limit required herein, the higher statutorily 
required limit will be considered the minimum to be maintained. 

Approved by NPS, effective ~tvr 31 , 2008_ 

By: ~lD\.lt~ :YJ WCh--
Title: ASSISTANT DIRECTOR, BUSINESS SERVICES 

Accepted, effective Dea:mb~r 31 , 2008_ 

By:_-P-...,....,~=-t-...::..>o<-=--->'-"'1:::>''--->.£----
Aviator eve ent Company, LLC 
A via tor Sports and Recreation, LLC 

Attest: By -~ Q~ 
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Contract Exhibit J: Transition Page J-1 

CC-GATEOlS-03 

EXHIBIT J 
TRANSITION TO A NEW CONCESSIONER. 

Section 1. In General 

The Director and the Concessioner hereby agree that, in the event of the expiration or 
termination of this CONTRACT for any reason (hereinafter "Termination" for purposes of this 
Exhibit) and the Concessioner is not to continue the operations authorized under this 
CONTRACT after the Termination Date, the Director and the Concessioner in good faith will 
fully cooperate with one another and with the new concessioner or concessioners selected by the 
Director to continue such operations ("New Concessioner" for purposes of this Exhibit), to 
achieve an orderly transition of operations in order to avoid disruption of services to park area 
visitors and minimize transition expenses. 

Section 2. Cooperation Prior to the Termination Date 

At such time as the Director may notify the Concessioner that it will not continue its operations 
upon the expiration or termination of this CONTRACT, the Concessioner shall, notwithstanding 
such notification: 

(a) Continue Operations. Continue to provide visitor services and otherwise comply with the 
terms of the CONTRACT in the ordinary course of business and endeavor to meet the same 
standards of service and quality that were being provided previously, and with a view to 
maintaining customer satisfaction. 

(b) Continue Bookings. Continue to accept all future bookings for any hotel, lodging facilities, 
or other facilities and services for which advance reservations are taken; not divert any bookings 
to other facilities managed or owned by the Concessioner or any affiliate of the Concessioner; 
and notify all guests with bookings for any period after the Termination Date that the facilities 
and services are to be operated by the New Concessioner. Promptly following notification to the 
Concessioner by the Director of the selection of the New Concessioner, the Concessioner shall 
provide the New Concessioner with a copy of Concessioner's reservation log for visitor services 
as of the last day of the month prior to the selection of the New Concessioner, and thereafter the 
Concessioner shall update such log on a periodic basis (but no less frequently than thirty (30) 
days) until the Termination Date. The reservation log shall include, without limitation, the name 
of each guest, and the guest's (I) address, (2) contact information, (3) dates of stay, (4) rate 
quoted, (5) amount of advance deposit received and (6) confirmation number, if applicable. 

(c) Designating a Point of Contact and Other Actions. Cooperate with the Director and the 
New Concessioner to ensure the smooth transition of operations by: (I) designating one of the 
Concessioner's executives as the point of contact for communications between the Concessioner 
and the New Concessioner; (2) providing the Director and the New Concessioner with access to 
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any assigned Real Property Improvements, including "back-of-house areas" and including copies 
of the keys to assigned Real Property Improvements; (3) providing the Director and the New 
Concessioner with full access to the books and records, licenses and all other materials 
pertaining to any assigned Real Property Improvements and the Concessioner's operations in 
general; ( 4) providing the Director and the New Concessioner with copies of all maintenance 
agreements, equipment leases (including short-wave radio) service contracts and supply 
contracts, including contracts for on-order merchandise (collectively, "Contracts"), and copies of 
all liquor licenses and other licenses and permits (collectively, "Licenses"); (5) allowing the New 
Concessioner to solicit and interview for employment all of the concessioner's salaried and 
hourly employees, including seasonal employees through a coordinated process implemented by 
the Concessioner; and ( 6) not entering into any contracts or agreements that would be binding on 
any assigned Real Property Improvements or operations in general after the Termination Date 
without the prior written agreement of the New Concessioner. 

(d) Financial Reports. Within 30 days after receipt of the notification of the selection of the 
New Concessioner, provide the New Concessioner with a financial report with respect to the 
operation of any assigned Real Property Improvements and the Concessioner's operations in 
general as of the last day of the month prior to receipt of such notification. Thereafter, the 
Concessioner shall update such financial report on a periodic basis (but no less frequently than 
thirty (30) days) until the Termination Date. Such financial report shall include, at a minimum, 
(1) a balance sheet for the Concessioner' s assigned Real Property Improvements, if any; (2) a 
schedule of pending accounts payable; and (3) a schedule of pending accounts receivable. 

(e) Inventory. Provide the New Concessioner with a complete, detailed and well-organized list 
of physical inventory, supplies, and other personal property owned or leased by the Concessioner 
in connection with its operations under the CONTRACT (including a list of such items that are 
on-order) The list shall be provided to the New Concessioner within thirty (30) days following 
receipt of the notification of the selection of the New Concessioner, shall be updated monthly 
thereafter, and shall designate those items that the Concessioner believes are essential to 
maintaining the continuity of operations or the special character of its operations. The 
Concessioner shall assist the New Concessioner in reviewing and validating the list. 

(f) Sale of Inventory and Other Personal Property. In addition to inventory that may be sold 
to the New Concessioner in accordance with Section 16( d)(3 ), the Concessioner, upon the 
request of the New Concessioner, shall sell to the New Concessioner at book value such other 
property listed on the inventory described above as the New Concessioner may request. 

(g) Other Information and Reports. Provide the New Concessioner with all other information 
and reports as would be helpful in facilitating the transition, including, without limitation, a list 
of maintenance records for the Concessioner' s operations for the period of one year prior to 
notification of the selection of the New Concessioner, and complete information with respect to: 
(1) utilities, including gas and electric; (2) telephone service; (3) water service; and, (4) specific 
opening and closing procedures. Such information shall be provided within thirty (30) days after 
receipt of notification of the selection of the New Concessioner, and shall be updated 
periodically (but no less frequently than thirty (30) days) until the Termination Date. 
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(h) Other Cooperation. Provide the Director and the New Concessioner with such other 
cooperation as may be reasonably requested. 

Section 3. Cooperation Upon the Termination Date. 

Upon the Termination Date, the Concessioner shall: 

(a) Transfer of Contracts and Licenses. Cooperate with the transfer or assignment of all 
Contracts and Licenses entered into by the Concessioner that the New Concessioner elects to 
assume. 

(b) Reservation Systems. (1) Provide the New Concessioner with an update of the reservation 
log through the Termination Date; (2), disconnect its operations from the Concessioner's 
centralized reservation system, if any; and (3) cooperate with the New Concessioner in 
transitioning to the New Concessioner's reservation system. 

(c) Fees and Payments. Within ten (10) days after the Termination Date, the Concessioner shall 
provide the Director with an itemized statement of all fees and payments due to the Director 
under the terms of the CONTRACT as ofthe Termination Date, including, without limitation, all 
deferred, accrued and unpaid fees and charges. The Concessioner shall, within ten (1 0) days of 
its delivery to the Director of this itemized statement, pay such fees and payments to the 
Director. The Concessioner and the Director acknowledge that adjustments may be required 
because of information that was not available at the time of the statement. 

(d) Access to Records. Notwithstanding any other provision of this CONTRACT to the 
contrary, upon the Termination Date, the Concessioner shall make available to the Director for 
the Director's collection, retention and use, copies of all books, records, licenses, permits and 
other information in the Concessioner' s possession or control that in the opinion of the Director, 
are related to or necessary for orderly and continued operations of the related facilities and 
services. 

(e) Removal of Marks. Concessioner shall within thirty (30) days after Termination, remove 
(with no compensation to Concessioner) all items of inventory and supplies as may be marked 
with any trade name or trademark belonging to the Concessioner. 

(f) Other Cooperation. Provide the Director and the New Concessioner with such other 
cooperation as may be reasonably requested. 
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Approved by NPS, effective D::ambx 31 , 2008_ 

By: I Qccl1Lwlll~ ZJwry-y---. 
Title: "" ASSISTANT DiRECTOR BUSINESS SE . 

' RviCES 

Accepted, effective Ikeo)fx/r 3/ , 2008_ 

B y:_---f'>:~;--"-'-'-1-'-'-tr-'<+--"'-'--v=-----­
Aviator ev~ ent ompany, LLC 
Aviator Sports and Recreation, LLC 

Attest: By Alw1M PA~ 
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AMENDMENT NO. 2 
CONCESSION CONTRACT NO. CC-GATEOlS-03 

A VIATOR DEVELOPMENT COMPANY, LLC 
GATEWAYNATIONAL RECREATION AREA 

THIS AMENDMENT, made and enteredinto by and between the United States 
of AJnerica, acting in this behalf by the Director ofthe ~ational Park Service, hereinafter 
referred to as the "Director," and Aviator Development Co., LLC, and Aviator Sports and 
Recreation, LLC, corporations organized and existing under the laws of the State of~ew 
York, hereinafter referred to as the "Concessioner": 

WIT N E S SETH: 

THAT WHEREAS, the Director and the Concessioner entered into a twenty year 
Concession Contract ~o. CC-GATE015-03, hereinafter referred to as "Contract", 
effective on April 15, 2003, whereby the Concessioner was authorized to provide 
accommodations, fadlities and services for the public within Gateway ~ational 

Recreation Area during the period April 15, 2003 until its expiration on April 14, 2023, 
as amended by AJnendment ~o.1 dated February 27, 2006; and 

WHEREAS, the Concessioner has requested certain additional amendments. to 
the concession contract; and . 

WHEREAS, the Director and Concessioner desire to modify the terms and 
conditions of the Concession Contract to reflect changed circmnstances; and 

NOW THEREFORE, the Director and the Concessioner, in consideration of the mutual 
covenants set forth herein and for other good consideration, hereto covenant and agree to 
and with each other that the Contract, as amended, is hereby further amended as follows: 

I. CO~TRACT Section 11.(a)(1) "Franchise Fee" is deleted in its entirety and replaced 
with the following: 

(a)(1) For the term of this CO~TRACT, the Concessioner shall pay to the Director 
for the privileges granted under this CO~TRACT a franchise fee equal to two 
(2.0%) percent of the Concessioner' s gross receipts for the preceding year or portion 
of a year. 

II. CO~TRACT Section 12(d)(5) is amended by adding the following sentence at the 
end of the paragraph: 
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The Leasehold Surrender Interest Value extstmg tmmedtately pnor to an 
event of loss shall not be reduced provided that Concessioner has 
complied with the terms of this section of the CONTRACT. 

III. CONTRACT Section 13(b) is deleted in its entirety and replaced by the following: 

Lien 

(b) As additional security for the faithful performance by the Concessioner of its 
obligations under this CONTRACT, and the payment to the Government of all damages 
or claims that may result from the Concessioner's failure to observe any such obligations, 
the Government shall have at all times the first lien on all assets of the Concessioner 
within the Area, including, but not limited to, all personal property of the Concessioner 
used in performance of the CONTRACT hereunder within the Area and any Leasehold 
Surrender Interest of the Concessioner, provided however, that the Director agrees that 
the Leasehold Surrender Interest Value shall, when due, be payable without any 
deduction or set-off other than such deduction or set-off reflecting any amount then 
owing to the Government for payment of: (1) Franchise Fees then due and unpaid to the 
Government pursuant to Section 11 of this CONTRACT; (2) claims for damage to or 
failure to maintain the Concession Facilities (as defined herein), but only to the extent 
that Concessioner, (A) pursuant to the terms and conditions of this CONTRACT, fails to 
deposit required amounts into the Repair and Maintenance Reserve as required by this 
CONTRACT; (B)· fails to expend such Repair and Maintenance Reserve funds as 
directed by the Director in accordance with the terms of this CONTRACT, (C) expends 
any such deposited Repair and Maintenance Reserve amounts in a manner not approved 
by the Director as may be required under this CONTRACT; or (D) fails to obtain and 
maintain the insurance required under Section 12 of this CONTRACT; (3) claims arising 
from Concessioner's discharge or release as described in Section 6 of this CONTRACT, 
within the Area of hazardous materials, petroleum products, and/or pollutants on, under 
or from the Concession Facilities; (4) damages arising from third-party claims alleging 
personal injury, death, and/or property damage which occurred at or in connection with 
the the Concessioner's Operations hereunder or Concession Facilities and not covered by 
casualty or liability insurance; (5) claims of subcontractors arid/or service or material 
suppliers for improvements or services contracted for by, or otherwise performed on 
behalf of, Concessioner in connection with the Concession Facilities which have riot been 
paid or bonded; and (6) claims for payment of any utility service supplied by the 
Director to Concessioner in connection with the Concession Facilities. 

IV. CONTRACT Section 17(b) is ameNded by adding the folloWing at the end of the 
existing paragraph: 

(b) Notwithstanding any other provision of this CONTRACT, the Leasehold 
Surrender Interest Value that would otherwise be due the Concessioner is to be 
reduced by an amount equal to two (2%) percent of the Concessioner's gross 
receipts obtained under this CONTRACT between the date of this Amendment # 
2 to the CONTRACT and the date of payment of the Leasehold Surrender Interest 
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V ue. I the Duector with raws a portion of the ConcessiOn aclltties as 
provided in Section 8 of this CO~TRACT, and the Leasehold Surrender Interest 
Value of the withdrawn Concession Facility is less than the sum of the two (2%) 
percent of the gross receipts described above as of the date of withdrawal, the 
balance of such sum will be applied to any remaining Leasehold Surrender 
Interest Value. 

V. CO~TRACT Section 19(c) is deleted in its entirety and replaced by the following: 

( c) Subconcession or other third party agreements, including management ,agreements 
for the provision of visitor services required and/or authorized under this CO~TRACT 
are not permitted, provided, however, that the Concessioner may provide food and 
beverage services through its wholly owned subsidiary, Aviator Food & Beverage, LLC. 

VI.. All defined terms in this Aunendment to this Contract not otherwise defined 
herein, shall have the meanings ascribed to them in the CO~TRACT. 

IN WITNESS WHEREOF, the duly authorized representatives of the parties have 
executed this Aunendment to Contract CCGATEOIS-03 as of the 13 ~ day of July, 
2006. 

CONCESSIONER · 
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UNITED STATES OF AMERICA 

Bycir~~~ 
{,_. Regional Director, ~ortheast Region 
\) ~ational Park Service 



This letter shall not be construed as or have the effect of amending, modifying, varying or 
waiving the terms of the Gateway Contract. 

Accepted and Agreed: 

UNITED STATES DEPARTMENT OF 
THE INTERIOR, 
NATIONAL PARK SERVICE 

Date as of: March 15,2006 

....CHG01:30736242.vl 112/30/05 

Very truly yours, 

A VIA TOR DEVELOPMENT COMPANY, 
LLC 

By: ':hr~ Yl ~ 
Name: David M. Prage 
Title: Chief Operating Officer 



Exhibit A to Form of Payment Direction Letter 

Form of Release Notice 

[Commerce Bank, N.A. Letterhead] 

Superintendent 
Gateway National Recreation Area 
Floyd Bennett Field, Building 69 
Brooklyn, New York 11234 

[date] 

Attention: Chief, Business Management Division 

Re: Concession Contract No. CC-Gate015-03, as amended 

Dear Sir or Madam: 

This release notice ("Release Notice") is given by Commerce Bank, N.A., pursuant to a payment 
direction letter dated as of March 15, 2006, to the National Park Service (the "NPS") from 
Aviator Development Company, LLC, the Concessioner under Concession Contract No. CC­
Gate015-03 as amended (the "Gateway Contract"). 

Commerce Bank, N.A., as Lender, hereby notifies you that the obligations secured by the 
Gateway Contract have been paid, redeemed, defeased or discharged. Hereafter, any payments 
due or to become due to the Concessioner from the NPS under the Gateway Contract (including, 
without limitation, in respect to the Leasehold Surrender Interest described therein) may be made 
directly to the Concessioner. 

Very truly yours, 
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EXECUTION COUNTERPART 

COLLATERAL ASSIGNMENT OF CONCESSION CONTRACT 
AND 

LEASEHOLDSURRENDERINTEREST 

THIS COLLATERAL ASSIGNMENT OF CONCESSION CONTRACT AND 
LEASEHOLD SURRENDER INTEREST (this "Collateral Assignment"), made as of March 
15, 2006, by AVIATOR SPORTS AND RECREATION LLC, a New York limited liability 
company ("Aviator Sports"), and A VIATOR DEVELOPMENT COMPANY, LLC, A New 
York limited liability company ("Aviator Development" and, collectively with Aviator Sports, 
"Borrower"), in favor of COMMERCE BANK, N .A., a national banking association 
("Lender"). 

WHEREAS, pursuant to that certain Loan and Security Agreement dated of even date 
herewith (together with all extensions, renewals, modifications, substitutions and amendments 
thereof, the "Loan Agreement"), Lender has agreed to make a loan to Borrower in the aggregate 
principal amount of up to $16,000,000 (the "Loan"), to be evidenced by those certain promissory 
notes to be issued by Borrower in favor of Lender in accordance with the terms of the Loan 
Agreement (together with all extensions, renewals, modifications, substitutions, replacements 
and amendments thereof, the "Notes"); and 

WHEREAS, as a condition precedent to making the Loan, Lender requires that Borrower 
secure the repayment of the indebtedness evidenced by the Notes and the performance of the 
other terms, covenants and agreements contained herein and in the Notes, the Loan Agreement 
and each other document evidencing, securing, guaranteeing and/or relating to the indebtedness 
to be evidenced by the Notes (the Notes, the Loan Agreement and such other documents, as each 
of the foregoing may from time to time be amended or replaced, are herein sometimes 
collectively referred to as the "Loan Documents") by collaterally assigning to Lender all of its 
rights and interests in, to and under (i) Contract No. CC-Gate015-03, effective as of April 15, 
2003, as amended by Amendment No, 1 dated as of February 27, 2006 between the United States 
of America acting by the Director of the National Park Service ("NPS") and Aviator 
Development and A via tor Sports (as further amended, supplemented, restated, extended, 
replaced or otherwise modified from time to time, the "Gateway Contract"), in connection with 
certain visitor services to be established and conducted by Aviator Development at the Gateway 
National Recreation Area; and (ii) the Leasehold Surrender Interest described in Section 9(c) and 
Exhibit A of the Gateway Contract (the "Leasehold Surrender Interest"); 

NOW, THEREFORE, as collateral security for the full and timely payment of the 
Obligations, Borrower hereby collaterally assigns, transfers, sets over and pledges to Lender all 
of Borrower's rights, privileges and interest under the Gateway Contract, including without 
limitation, all of Borrower's rights, privileges and interest in and to the Leasehold Surrender 
Interest together with all cash and non-cash proceeds of the foregoing and all claims of Borrower 
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with respect thereto and together with all right, title and interest of Borrower in and to any and 
all extensions and renewals of the Gateway Contract (collectively, the "Assigned Property"). 
For the purposes of and subject to the terms set forth herein, upon an Event of Default, this 
Collateral Assignment will constitute an absolute, unconditional and presently effective 
assignment from Borrower's to Lender of all of Borrower's rights in, under and to the Assigned 
Property. Notwithstanding the foregoing, prior to the occurrence of an Event of Default, 
Borrower, subject to the terms and conditions of this Collateral Assignment, shall have the right 
to use, employ and enforce the Gateway Contract. In furtherance of the foregoing assignment, 
Aviator Development hereby authorizes Lender, after the occurrence of an Event of Default, to 
exercise in the name of Borrower or in its own name as Lender, all rights in, under and to the 
Assigned Property, and Borrower further agrees to facilitate in all reasonable ways Lender's 
exercise of the rights in, under and to the Assigned Property. 

This Collateral Assignment is made upon the following terms and conditions: 

1. Defined Terms. Capitalized terms used in this Collateral Assignment and not 
otherwise defined herein shall have the respective meanings assigned to them in the Loan 
Agreement. 

2. Borrower's Representations and Warranties: Borrower represents and warrants to 
Lender that: (a) the Gateway Contract as amended through the date hereof, (a true and correct 
copy of which is attached hereto as Exhibit A) is in full force and effect and has not been 
modified, amended or assigned other than pursuant to this Collateral Assignment and is a legal, 
valid and binding obligation of Borrower; (b) neither Borrower nor, to the best of Borrower's 
knowledge, the NPS is in default under any of the terms, covenants or provisions of the Gateway 
Contract, and Borrower knows of no event which, but for the passage of time or the giving of 
notice or both, would constitute an event of default under, or give rise to suspension or 
termination of the Gateway Contract by Borrower or the NPS; (c) Borrower has not assigned or 
granted and will not assign or grant a security interest in the Assigned Property to anyone other 
than Lender. Borrower's interest in the Assigned Property is not subject to any claim, setoff, 
lien, deduction or encumbrance of any nature (other than a lien in favor of the NPS as created in 
the Gateway Contract and the encumbrance created hereby); (d) Borrower has full power and 
authority to assign the Assigned Property, subject only to the approval of the NPS; (e) neither 
Borrower nor the NPS has commenced any action or given or received any notice for the purpose 
of suspending or terminating the Gateway Contract or obtaining the LSI Value; and (f) all sums 
due and payable as of the date hereof to the NPS under the Gateway Contract have been paid in 
full. 

3. Borrower's Covenants. Borrower covenants and agrees that (a) except to the 
extent otherwise permitted in the Loan Agreement, Borrower will at all times comply and cause 
substantial compliance with all of its covenants, obligations and agreements, if any, under the 
Gateway Contract (including, the obligation to pay all sums due thereunder) and, subject to the 
terms and conditions of the other Loan Documents, will use all reasonable efforts to secure or 
enforce all of its rights under the Gateway Contract and to the Leasehold Surrender Interest; (b) 
except to the extent otherwise permitted in the Loan Agreement, Borrower shall not surrender, 
terminate (other than a termination in connection with a default beyond applicable time periods 
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by the NPS), cancel, modify, amend, enter into any agreement in substitution for, or consent to 
the assignment of the Gateway Contract without Lender's prior written consent; provided, 
however, Lender shall not unreasonably withhold or delay its consent for immaterial 
modifications or amendments to the Gateway Contract; (c) Borrower shall give prompt notice to 
Lender of any default or any other notice issued by any Governmental Authority or any other 
party with respect to the Assigned Property together with an accurate and complete copy of any 
such notice; (d) Borrower shall promptly notify Lender in writing of any suspension, surrender, 
cancellation or termination of the Gateway Contract pursuant to Section 16 thereof or otherwise 
whether or not Lender's consent thereto is required; (e) as long as the Obligations are 
outstanding, upon an event of default under, or termination, suspension or expiration of the 
Gateway Contract, any compensation due Borrower for the value of the Leasehold Surrender 
Interest shall be paid directly to Lender; (f) Borrower shall promptly provide Lender with copies 
of all construction reports and maintenance and property condition assessments delivered 
pursuant to the Gateway Contract and any and all other correspondence and other documentation 
in connection with the valuation of the Leasehold Surrender Interest or otherwise relating to the 
Gateway Contract including without limitation any and all "tracking system reports generated 
pursuant to Section 9( d) 3( c) of the Gateway Contract and (h) Borrower shall exercise all 
reasonable efforts to enforce or secure the performance of each and every material obligation, 
covenant, condition, and agreement to be performed by the NPS under the Gateway Contract. 

4. No Waiver. Neither this Collateral Assignment nor any action or actions on the 
part of Lender shall relieve Borrower of any obligation under the Gateway Contract, and 
Borrower shall continue to be primarily liable for all obligations thereunder, Borrower hereby 
agreeing to perform each and all of its obligations under the Gateway Contract. 

5. Default. Any failure by Borrower in the performance or observance of any 
covenant or condition hereof and the continuance of such failure for ten (1 0) days (or such longer 
or shorter period of time provided under any other Loan Document) after notice of such default 
from Lender shall be an Event of Default. 

6. Rights and Remedies. (a) Upon the occurrence and during the continuation of an 
Event of Default, Lender may, at its option, in addition to all other remedies provided for 
hereunder and under the other Loan Documents, or at law, exercise from time to time any rights 
and remedies available to Lender under applicable law in respect of the Gateway Contract 
(including, all of the rights of a secured creditor under the Uniform Commercial Code) and 
without regard for the adequacy of security for the Obligations, either in person or by Lender, 
with or without bringing any action or proceeding, provided that it also assumes all of the 
executory obligations of Borrower arising under the Gateway Contract after the date of such 
assumption, if any, and/or exercise the rights, benefits, privileges and obligations of Borrower 
under the Gateway Contract subject, to the extent applicable, to (i) the terms and conditions of 
the Gateway Contract and 36 C.F.R. Section 51.89, (ii) the terms, provisions and limitations of 
the regulations promulgated by the NPS pursuant to the National Park Service Concession 
Management Improvement Act of 1998, 16 USC §§ 5951 et seq. (as hereafter amended or 
modified), which regulations may be found at 36 C.F.R. Part 51 (as hereafter amended or 
modified) (the ''Regulations"), and (iii) compliance with Section 51.87 of the Regulations, 
including, without limitation, (x) a determination by the NPS under 51.87(c) of the Regulations 
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that Lender, any assignee, designee or receiver of Lender or any operator proposed by Lender is 
a ~~qualified person," as such term is defined in the Regulations, prior to beginning any 
operations under the Gateway Contract, and (y) such new operator's (whether such operator is 
Lender, any assignee, designee or receiver of Lender or any other person or entity) written 
commitment, among other things, to cure any existing defaults (including defaults by Borrower 
or any previous operator) in accordance with the Gateway Contract to the extent required by the 
NPS in its sole and absolute discretion. 

(b) In the event that Lender shall exercise its rights and remedies under Section 6( a) 
to assume any or all the obligations of Borrower under the Gateway Contract, upon the 
occurrence of an Event of Default, Lender shall give notice to the NPS, electing either to 
continue performance under the Gateway Contract or, alternatively, to terminate the Gateway 
Contract (subject to the limitations disclosed in Subsection 6(a) of this Collateral Assignment 
and to the extent such rights are available under the Gateway Contract). This Collateral 
Assignment shall constitute a direction to and full authority to the NPS under the Gateway 
Contract to act at Lender's written direction and otherwise perform on Lender's behalf under the 
Gateway Contract, without proof of the Event of Default relied upon. The NPS shall be entitled 
to rely upon written notice from Lender that Lender has assumed all of the rights and obligations 
of Borrower under the Gateway Contract without any inquiry into whether an Event of Default 
has occurred, and Concessioner hereby waives any and all claims it might otherwise have against 
the United States of America and the NPS arising out of or in anyway collllected to such reliance 
by the NPS. Such assumption of the Gateway Contract by Lender shall be evidenced by written 
notice from Lender to the NPS. Under no circumstances shall Lender be deemed by any party to 
have assumed Borrower's rights and obligations under the Gateway Contract unless and until 
such written notice is delivered to the NPS in accordance with this Section 6(b ). 

7. Cure. Lender shall have the right in accordance with Section 5 of the Consent and 
Agreement, dated the date hereof, among the NPS, Borrower and Lender, but shall have no 
obligation, to take in its name or in the name of Borrower, or otherwise, such action as Lender 
may at any time or from time to time determine to be reasonably necessary to cure any default by 
Borrower under the Gateway Contract. Lender shall incur no liability to Borrower if any action 
taken by Lender reasonably and in good faith pursuant to this Collateral Assignment shall prove 
to be in whole or in part inadequate or invalid unless caused by Lender's gross negligence or 
willful misconduct. 

8. Security Agreement. This Agreement constitutes a security agreement with 
Borrower as the "debtor" and Lender as the "secured party", under the Uniform Commercial 
Code as in effect in the State of New York. In addition to the rights and remedies granted to 
Lender by applicable Law or by this Collateral Assignment, Lender shall have all of the rights 
and remedies with respect to the Assigned Property as are granted to a secured party under the 
Uniform Commercial Code as in effect in each applicable jurisdiction. 

9. Arbitration with NPS. If, pursuant to Section 17(c) of the Concession Contract or 
otherwise, Borrower or another Person commences negotiations or, in lieu thereof, an arbitration 
proceeding or similar dispute resolution proceeding to determine the LSI Value, Borrower, as 
promptly as practicable but in any event no later than five ( 5) business days after Borrower's 
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receipt of notice of the commencement of negotiations or the election to initiate dispute 
resolution proceedings (such negotiations or dispute resolution proceedings, the ("Proceedings"), 
shall notify Lender in writing of such receipt or election. If such Proceedings are commenced 
and continue prior to the occurrence of an Event of Default, Lender shall have the right to 
approve, which approval shall not be unreasonably withheld or delayed, (i) counsel to be retained 
by Borrower to represent Borrower in connection with the Proceedings, (ii) any arbitrators, 
experts or consultants to be chosen or engaged by Borrower in connection with the Proceedings, 
and (iii) any compromise, settlement or agreement settling or determining the LSI Value, 
provided, however, that Lender's approval of any negotiated determination, compromise, 
settlement or agreement regarding the LSI Value shall not be required if the agreed upon LSI 
Value shall be equal to or greater than the (x) principal balance of the Loan multiplied by (y) one 
hundred and fifty percent (150%). If such Proceedings are commenced after the occurrence of 
an Event of Default, Lender shall have the right to approve, in its sole discretion, (i) counsel to 
be retained by Borrower to represent Borrower in connection with the Proceedings, (ii) any 
arbitrators, experts or consultants to be chosen or engaged by Borrower in connection with the 
Proceedings, and (iii) any compromise, settlement or agreement regarding the LSI Value. 
Whether commenced prior to or after the occurrence of an Event of Default, Borrower shall 
consult with Lender and Lender's counsel regarding the pursuit, compromise and settlement of 
such Proceedings, including, without limitation, valuation methods and arbitration strategies. In 
addition, Borrower shall promptly provide to Lender copies of all memoranda, pleadings, 
statements, notices, agreements, exhibits or any other documents submitted by or on behalf of 
Borrower, the NPS or any other Person in such Proceedings. Notwithstanding the foregoing, 
Borrower shall be solely responsible for all costs and expenses incurred by Lender or otherwise 
related to any Proceedings, including, without limitation, attorneys', consultants' or experts' fees 
and costs (whether or not such attorneys, consultants or experts are designated by Lender). 
Borrower hereby expressly waives and releases Lender, its affiliates and their respective officers, 
directors, employees, affiliates, attorneys and representatives from any liability in connection 
with Lender's role in the Proceedings. 

10. Successors and Assigns. During the term of the Loan, this Collateral Assignment 
and the agreements and undertakings of Borrower hereunder shall be binding upon Borrower, its 
successors and assigns, and shall inure to the benefit of (i) Lender and its successors and assigns 
pursuant to the terms of the Loan Agreement and (ii) any purchaser of any interest of the Lender 
in the Notes and the other Loan Documents pursuant to the terms of the Loan Agreement. 

11. Further Assurances. Borrower covenants and agrees to make, execute and deliver 
all such further or additional instruments as may be reasonably necessary to satisfy the intents 
and purposes hereof and to perfect the assignment made hereby. 

12. Governing Law. This Collateral Assignment shall be construed under and 
governed by the laws of the State of New York, except to the extent that any of such laws may 
now or hereafter be preempted by Federal law, in which case such Federal law shall so govern 
and be controlling. In any action brought under or arising out of this Collateral Assignment or 
the other Loan Documents, Borrower hereby consents to the jurisdiction of any competent court 
within the State of New York and consents to service of process by any means authorized by the 
law of the State ofNew York. 
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13. Notice. Any notices or other communications hereunder shall be in writing and 
shall be given in accordance with Section 6.11 of the Loan Agreement. 

14. Counterparts. This Collateral Assignment may be executed in any number of 
counterparts, each of which shall be effective upon delivery and thereafter shall be deemed an 
original, and all of which shall be taken to be one and the same instrument, for the same effect as 
if all parties hereto had signed the same signature page. Any signature page of this Collateral 
Assignment may be detached from any counterpart of this Collateral Assignment without 
impairing the legal effect of any signatures thereon and may be attached to another counterpart 
of this Collateral Assignment identical in form hereto but having attached to it one or more 
additional signature pages. 

15. Severability. If any provision under this Collateral Assignment or the application 
thereof to any entity, person or circumstance shall be invalid, illegal or unenforceable to any 
extent, the remainder of this Collateral Assignment and the application of the provisions hereof 
to other entities, persons or circumstances shall not be effected thereby and shall be enforced to 
the fullest extent permitted by law. 

16. Amendments and Waivers. This Collateral Assignment may not be amended, 
modified or otherwise changed except by a written instrument duly executed by Borrower, 
Lender and the NPS. 

17. Miscellaneous. (a) Wherever pursuant to this Collateral Assignment (i) Lender 
exercises any right given to it to approve or disapprove, (ii) any arrangement or term is to be 
satisfactory to Lender, or (iii) any other decision or determination is to be made by Lender, the 
decision of Lender to approve or disapprove, all decisions that arrangements or terms are 
satisfactory or not satisfactory and all other decisions and determinations made by Lender, shall 
be in the sole and absolute discretion of Lender and shall be final and conclusive, except as may 
be otherwise expressly and specifically provided herein; (b) wherever pursuant to this Collateral 
Assignment it is provided that Borrower shall pay any costs and expenses, such costs and 
expenses shall include, but not be limited to, reasonable legal fees and disbursements of Lender. 

[SIGNATURE PAGE FOLLOWS] 
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IN WITNESS WHEREOF, Borrower has executed this Collateral Assignment as of the 
day and year first above written. 

AGREED TO AND ACCEPTED: 

as of March 15,2006 

By: 
ZZt 

R · onal Vice President 

AVIATOR SPORTS AND RECREATION LLC 

By: Ajax Gateway, LLC, Managing Member 

By: Ajax Capital, LLC, Manager 

By:P~ n, ?~-
David M. Prager, Chief Operating Officer 

A VIA TOR DEVELOPMENT COMPANY, LLC 

By: Aviator Sports and Recreation LLC, Manager 

By: Ajax Gateway, LLC, Managing Member 

By: Ajax Capital, LLC, Manager 

By:~~ ~' 1\-
David M. Prager, Chief Operating Officer 

Accepted and Agreed as of March 15, 2006 

ATIONAL PARK SERVICE 

By: 

tor National Park Service, Northeast Region 
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CONSENT AND AGREEMENT 

CONSENT AND AGREEMENT dated as of March 15,2006 (this "Consent"), among 
THE UNITED STATES OF AMERICA, DEPARTMENT OF THE INTERIOR, ACTING 
BY THE DIRECTOR OF THE NATIONAL PARK SERVICE (the "NPS"), and AVIATOR 
DEVELOPMENT COMPANY, LLC (the "Concessioner") and AVIATOR SPORTS AND 
RECREATION LLC ("Aviator Sports") (Aviator Sports and the Concessioner are collectively 
referred to herein as the "Borrower") and COMMERCE BANK, N.A. ("Commerce Bank"). 

BACKGROUND 

A. Gateway Contract. On or about January 21, 2003, the NPS and the Borrower 
entered into that certain Contract No. CC-Gate 015-03, as amended by Amendment No. 1 dated 
as of February 27, 2006 (the "Gateway Contract") in connection with certain visitor services to 
be established and conducted by the Borrower at the Gateway National Recreation Area (the 
"Area"). 

B. Commerce Bank Financing. Subject to the execution of this Consent, 
Commerce Bank, on the terms and subject to the further conditions set forth in the Commerce 
Bank Financing Documents (as defined below), has agreed to extend a credit facility to the 
Borrower in an amount not to exceed $16,000,000 (the "Commerce Bank Loan"). The 
Borrower has simultaneously with the delivery of this Consent delivered to the NPS true, correct 
and complete copies of the Commerce Bank Financing Documents (including, without 
limitation, that certain Collateral Assignment of Concession Contract and Leasehold Surrender 
Interest - the "Collateral Assignment"), as well as the pro formas, legal opinions and other 
documents and agreements governing, controlling, evidencing and securing the Commerce Bank 
Loan, as well as the documents required under 36 C.F.R § 51.91 listed on Exhibit A attached 
hereto (collectively, the "Commerce Bank Financing Documents"). The proceeds of the 
Commerce Bank Loan will be used to finance the construction of the capital improvements and 
real property improvements culminating in the completion of the Aviator Sports & Recreation 
Center at Floyd Bennett Field, Brooklyn, New York (the "Project"), which the Concessioner is 
required to make under the Gateway Contract as specified in Section 9( d) of the Gateway 
Contract. (The Commerce Bank Loan made pursuant to the Commerce Bank Financing 
Documents and all other documents, instruments and agreements related thereto is herein 
referred to as the "Commerce Bank Financing"). 

C. Encumbrance. Pursuant to the Commerce Bank Financing Documents, the 
Borrower desires to grant a security interest to Commerce Bank in all of the Borrower's rights, 
privileges and interest in and to the Gateway Contract, including, but not limited to, the 
Concessioner's right, title and interest in and to the Leasehold Surrender Interest described in 
Section 9(c) and Exhibit A to the Gateway Contract (the "Leasehold Surrender Interest") and 
all other property of the Borrower (collectively, the "Encumbrance"), which security interest 
shall be a first priority security interest subject only to a first lien granted by Concessioner to the 
NPS in accordance with the Gateway Contract. The Borrower shall grant the Encumbrance 
pursuant to (i) the Commerce Bank Loan and Security Agreement, dated of even date herewith, 
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between the Borrower and Commerce Bank, and (ii) a Collateral Assignment of Concession 
Contract and Leasehold Surrender Interest substantially in the form of Exhibit B attached hereto. 

D. The NPS Consent Sought. The National Park Service Concession Management 
Improvement Act of 1998, 16 U.S.C. §§5951 et seq. (as hereafter amended or modified, the 
"Statute") and regulations promulgated by the NPS pursuant thereto and found at 36 C.F.R. Part 
51 (as hereafter amended or modified, the "Regulations") require, among other things, that the 
NPS approve certain sales and assignments of, and grants of security interests in or 
encumbrances on: a concession contract with the NPS; any rights to operate under or manage 
the performance of a concession contract; and any leasehold surrender interest. Therefore, the 
Borrower requests that the NPS approve the encumbrances to be effected pursuant to the 
Commerce Bank Financing and the Encumbrance. 

The parties hereby agree as follows: 

1. Approval of Encumbrance. 

(a) Pursuant to, and to the extent required by, the Statute, the Regulations and 
the Gateway Contract, the NPS hereby approves and consents, solely for the purposes 
required by 16 U.S.C. 5957, to the Encumbrance providing security for the Commerce 
Bank Loan as evidenced by the Commerce Bank Financing Documents to finance the 
improvements the Concessioner is required to make under the Gateway Contract as 
specified in Section 9( d) of the Gateway Contract. 

(b) Notwithstanding the terms of the Commerce Bank Financing Documents 
or any other agreement entered into between Commerce Bank and the Borrower, as of the 
date hereof or at a later date, the United States, pursuant to the Gateway Contract, has a 
first lien on all assets of the Concessioner within the Area. The United States is not, by 
approving the Encumbrance or otherwise, waiving its right to this first lien on such 
assets. 

2. Consent to Exercise of Remedies; Conditions to Exercise. Upon the 
occurrence of an Event of Default under any of the Commerce Bank Financing Documents, 
Commerce Bank in its discretion shall have the right to exercise its rights and remedies 
thereunder (including, without limitation, foreclosure on the Encumbrance), provided, however, 
Commerce Bank's exercise of such rights and remedies shall be subject, to the extent applicable, 
to (i) the terms and conditions of the Gateway Contract, (ii) the terms, provisions and limitations 
of Section 51.89 of the Regulations, and (iii) compliance with Section 51.87 of the Regulations, 
including, without limitation, (x) a determination by the NPS under Section 51.87(c) of the 
Regulations that Commerce Bank, any assignee, designee or receiver of Commerce Bank or any 
operator proposed by Commerce Bank is a "qualified person," as such term is defined in the 
Regulations, prior to beginning any operations under the Gateway Contract, and (y) such new 
operator's (whether such operator is Commerce Bank, any assignee, designee or receiver of 
Commerce Bank or any other person or entity) written commitment, among other things, to cure 
any existing defaults under the Gateway Contract (including defaults by the Borrower or any 
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previous operator) in accordance with the Gateway Contract to the extent required by the NPS in 
its sole and absolute discretion. 

3. Payment Direction Letter. The Concessioner shall send to the NPS a letter of 
payment direction substantially in the form attached hereto as Exhibit C (the "Payment 
Direction Letter") simultaneously with the execution and delivery of this Consent. 

4. The NPS Concession Manager. The NPS shall designate an NPS employee 
stationed at Gateway National Recreation Area to be a point of contact for the NPS in the Project 
and the Gateway Contract (the "Concession Manager") who will, on behalf of the NPS, 
coordinate written approval in accordance with the terms of the Gateway Contract of (i) plans 
and specifications for the Project, (ii) the estimate of the total construction cost of the Project, 
(iii) any proposed change orders relating to the Project, (iv) any additions to any structures or 
replacement of fixtures described in the Gateway Contract and (v) periodic issuance of reports 
relating to the Leasehold Surrender Interest tracking system and referred to in the Gateway 
Contract, if any. 

5. The NPS Notices to Commerce Bank and Commerce Bank Option to Cure. 
In the event the NPS terminates or suspends the Gateway Contract pursuant to Section 16 
thereof, the Statute or the Regulations, or withdraws any of the concession facilities pursuant to 
Sections 8(b) and/or (c) of the Gateway Contract, the NPS shall endeavor to deliver to 
Commerce Bank concurrently a copy of any notice given to the Borrower in respect thereof, 
provided that the failure to make any delivery to Commerce Bank shall not affect the validity of 
any such termination, suspension or withdrawal nor result in any liability of the NPS to any other 
party hereto. In the event the NPS provides any notices of breach or default to the Borrower 
pursuant to Section 16(b)(3) of the Gateway Contract, the NPS shall endeavor to deliver 
concurrently a copy of any such notice to Commerce Bank, provided that the failure to make any 
delivery to Commerce Bank shall not affect the validity of any such notice of breach nor result in 
any liability of the NPS to any other party hereto. The NPS will allow Commerce Bank, in its 
name or in the name of the Borrower, an opportunity to cure such a breach within the time 
frames provided to Borrower under the terms of the Gateway Contract and in accordance with 
law. Notwithstanding the foregoing, nothing herein or otherwise shall obligate Commerce Bank 
to cure any default by the Concessioner under the Gateway Contract. Commerce Bank may 
make such determination in its sole and absolute discretion. In addition, the NPS shall endeavor 
to deliver to Commerce Bank concurrently with delivery to Borrower (i) any maintenance and 
property condition assessments obtained from time to time by the NPS in relation to the Area 
and/or the Project and (ii) copies of all material correspondence or notices relating to the 
Gateway Contract. 

6. Conditions and Limitations Upon the NPS Consent. 

(a) Notwithstanding the terms or conditions of any agreement entered into 
between Commerce Bank and the Borrower to effectuate the Encumbrance, the approval 
of the Encumbrance by the NPS shall not be construed, in any manner, as amending, 
altering or waiving any term or condition of the Gateway Contract, or as amending, 
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altering or waiving the responsibility of the Borrower to perform its obligations under the 
Gateway Contract. 

(b) The approval by the NPS of the Encumbrance will not be used at any time 
by the Borrower or any related party as justification for: 

(i) An increase in rates to be charged to the public; 

(ii) A waiver or reduction of franchise fees or other requirements 
under the Gateway Contract; or 

(iii) Any claim that the terms of the Gateway Contract does not provide 
a reasonable opportunity for profit. 

(c) The NPS, when developing the requirements of any subsequent 
concession contract for the operation of concession facilities at the Gateway National 
Recreation Area, will not take into account any outstanding debt resulting from the 
Encumbrance. Franchise fees and other contract obligations for any such subsequent 
concession contract will be established based on the probable value to a successor 
concessioner of the authorization as determined by the NPS. Borrower assumes all risk 
in this connection. 

(d) In the event that the Borrower is not awarded a subsequent concession 
contract for the operation of concession facilities at the Gateway National Recreation 
Area, neither the NPS nor the successor concessioner will bear any liability for the 
Commerce Bank Loan or any other debt incurred by the Borrower that is secured by the 
Encumbrance. 

(e) Approval of the Encumbrance by the NPS in no manner implies the 
existence of, or grants, any preferential right to the award of any subsequent concession 
contracts for the operation of concession facilities at the Gateway National Recreation 
Area or any other national parks, and the Borrower waives any right it may have to assert 
that approval of the Encumbrance by the NPS implies the existence of, or grants, any 
such preferential right. 

(f) Neither the Borrower or any other related entity will utilize this Consent in 
any form or manner, including, but not limited to, any litigation, proceeding or hearing 
involving the NPS or the United States of America, as evidence of any fact or matter 
other than the fact that the NPS approved the Encumbrance in accordance with 16 U.S.C. 
§5957 and the Regulations. 

(g) Notwithstanding any representation made by the Borrower to the NPS or 
Commerce Bank or any other person as to the value of the Gateway Contract or the LSI 
described therein, or as to any other matters related to this transaction, the NPS, by 
approving the Encumbrance, expressly is not agreeing to, approving or concurring in any 
such representations made by the Borrower. The NPS reserves the right to challenge, in 
accordance with the Statute and the Regulations, any representation made by the 
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Borrower in any future matter concerning the Gateway Contract (and any other NPS 
concession contract) and the NPS, including, but not limited to, the value of the LSI. 

7. Representations and Warranties of the NPS. The NPS hereby represents and 
warrants that all approvals necessary for the due execution and delivery by the NPS of this 
Consent under the Regulations have been duly obtained and are in full force and effect. The 
NPS hereby represents and warrants that the Gateway Contract is in full force and effect. 

8. Representations and Warranties of the Borrower. The Borrower hereby 
represents and warrants to the NPS and to Commerce Bank that: 

(a) The execution, delivery and performance by it of this Consent have been 
duly authorized by all necessary limited liability company action on its part. 

(b) All approvals necessary for the due execution and delivery by it of this 
Consent have been duly obtained and are in full force and effect. 

(c) This Consent is in full force and effect and is its valid and binding 
obligation, enforceable against it in accordance with the terms of this Consent. 

(d) It has not been advised by the NPS or any official of the United States 
government that the NPS or such governmental official considers the terms of the 
transactions contemplated by the Commerce Bank Financing Documents to be reasonable 
or that the Borrower may expect to earn a profit under the terms of the Gateway Contract 
and such transactions. 

(e) No consent or authorization of, filing with, notice to or other act by or in 
respect of, any governmental authority, other than the NPS, or any other person is 
required in connection with the transactions contemplated by the Commerce Bank 
Financing Documents. 

(f) The Borrower has simultaneously with the delivery of this Consent 
delivered true, correct and complete copies of each of the Commerce Bank Financing 
Documents, a true, correct and complete list of which is attached hereto as Exhibit D. 
The Commerce Bank Financing Documents constitute all the material documents and 
agreements that govern, control, evidence and secure the Commerce Bank Financing. 
There are no other material documents, agreements or instruments that evidence or effect 
the consummation of the transactions contemplated hereby other than those listed on 
Exhibit B hereto. 

(g) The Borrower is not in default under or with respect to any of its 
obligations in any respect under any of the Commerce Bank Financing Documents and 
no default or Event of Default has occurred thereunder. 

9. Miscellaneous. 
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(a) This Consent shall be binding upon and shall inure to the benefit of the 
parties hereto and their respective successors and permitted assigns. 

(b) No amendment or waiver of any provision of this Consent shall in any 
event be effective unless the same shall be in writing and signed by the parties hereto. 

(c) THIS CONSENT SHALL BE GOVERNED BY, AND CONSTRUED IN 
ACCORDANCE WITH, THE LAWS OF THE UNITED STATES OF AMERICA, TO 
THE EXTENT APPLICABLE THERETO. 

(d) All notices to be given under this Consent shall be in writing and shall be 
(i) personally delivered, (ii) sent by certified or registered first-class mail, postage 
prepaid, return receipt requested, (iii) sent by a nationally recognized courier service, 
with delivery receipt requested, or (iv) sent by telecopy transmission to the intended 
recipient at its address or telecopy number set forth below, unless the recipient has given 
notice of another address or telecopy number for receipt of notices. All notices sent 
hereunder shall be deemed to have been given when transmitted by telecopy or 
personally delivered or in the case of a notice mailed or sent by courier, upon receipt, at 
the address provided for herein: 

If to the NPS: 

with a copy to: 

If to the Borrower: 

......CHGOI :30733430.v4 112/30/05 

Regional Chief of Concessions 
National Park Service Northeast Region 
200 Chestnut Street 
Philadelphia, Pennsylvania 19106 
Attention: Pamela McLay 
Telecopy: 215-597-5748 

Superintendent 
Gateway National Recreational Area 
Floyd Bennett Field, Building 69 
Brooklyn, New York 11234 
Attention: Chief, Business Management 

Division 
Telecopy: 718-338-3560 

c/o Ajax Group 
162 Fifth A venue 
New York, New York 10010 
Attention: David Prager 
Telecopy: 212-965-2409 
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with a copy to: 

If to Commerce Bank: 

with a copy to: 

D LA Piper Rudnick Gray Cary US LLP 
203 N. LaSalle Street, Suite 1900 
Chicago, Illinois 60601-1293 
Attention: John Cusack 
Telecopy: 312-236-7516 

Commerce Bank, N.A. 
211 Montague Street 
Brooklyn, New York 11201 
Attention: George Andreozzi 
Telecopy: 718-290-1220 

Anderson Kill & Olick, P .C. 
1251 A venue of the Americas 
New York, New York 10020-1182 
Attention: Arnold L. Bartfeld 
Telecopy: 212-278-1733 

(e) This Consent may be executed in one or more counterparts with the same 
effect as if such signatures were upon the same instrument. 

(f) No further assignment or encumbrance of the Gateway Contract or any of 
Borrower's rights or interests thereunder may be made without the written consent and 
approval of the NPS in accordance with 16 U .S.C. §5957 and the Regulations. 

(g) Without the prior written consent of the NPS, (i) Aviator Sports shall not 
transfer, assign, convey, mortgage, pledge, encumber, or otherwise transfer or provide as 
a security interest all or any portion of its ownership interests in the Concessioner and 
(ii) the Borrower shall not further transfer, assign, convey, mortgage, pledge, encumber, 
or otherwise transfer or provide as a security interest all or any portion of its ownership 
interests in the Gateway Contract. 

(h) The Borrower will reimburse and indemnify the NPS from and against any 
and all liabilities, obligations, losses, damages, penalties, actions, judgments, suits, costs, 
expenses, advances or disbursements of any kind or nature whatsoever (collectively, 
"Losses") that may be imposed on, incurred by, or asserted against the NPS in any way 
arising out of or based upon any claims, disputes, actions, suits, arbitrations or 
proceedings made or asserted against the NPS in connection with its following or acting 
in accordance with the terms of the Payment Direction Letter dated as of the date hereof. 
The obligations of the Borrower under this Section shall survive the payment in full of 
the Commerce Bank Loan and the termination of the Commerce Bank Financing 
Documents, including the Collateral Assignment. 

(i) The Borrower hereby agrees to (i) notify the NPS in writing upon 
becoming aware of any default or event of default under any of the Commerce Bank 
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Financing Documents, and (ii) promptly provide to the NPS copies of any written notices 
received from Commerce Bank. 

(j) In the event that a new concession contract is to be awarded to a new 
concessioner pursuant to Exhibit A of the Gateway Contract, the NPS will use its best 
efforts to award such new concession contract within 12 months of termination or 
expiration of the Gateway Contract pursuant to Section 16 thereof. If the NPS is unable 
to award a new concession contract within 12 months of termination of the Gateway 
Contract, such non-award of a successor concession contract shall not give rise to liability 
of the NPS to Commerce Bank, provided, however, that nothing in this Section 9(j) shall 
relieve the NPS of its obligations under the Gateway Contract. Nothing contained herein 
shall constrain the NPS from deciding not to award a new concession contract. 

(k) The NPS agrees that the Leasehold Surrender Interest Value shall, when 
due, be payable without any deduction or set-off other than such deduction or set-off 
reflecting any amount of the Franchise Fee then owing to the NPS pursuant to Section 11 
of the Gateway Contract or any other sums that may be claimed to be owed to the NPS 
under the Gateway Contract. 

(Signature Page Follows] 
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IN WITNESS WHEREOF, the undersigned by their duly authorized signatories or 
officers have caused this Consent to be duly executed and delivered as of the date first written 
above. 

-cHG01:30733430.v4 112/30/05 

UNITED STATES DEPARTMENT OF THE 
INTERIOR, NATIONAL SERVICE 

AVIATOR DEVELOPMENT COMPANY, LLC 

By: Aviator Sports and Recreation LLC, Manager 
By: Ajax Gateway, LLC, Managing Member 
By: Ajax Capital, LLC, Manager 

By: "'b t4.:Q Y\ 1 ~ ... 
David M. Prager, C~ Operating Officer 

A VIATOR SPORTS AND RECREATION LLC 

By: Ajax Gateway, LLC, Managing Member 
By: Ajax Capital, LLC, Manager 

By: '1(4~ n _ P~ . 
David M. Prager, Chie erating Officer 

By:_~+-_;;._--------.~-( __ 
Nam . Ge rge Andreozzi 
Title. Regional Vice President 
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Exhibit A 

Commerce Bank Financing Documents 

[DESCRIBE COMMERCE BANK LOAN DOCUMENTS] 

• All pro formas, legal opinions and other documents and agreements governing, controlling, 
evidencing and securing the Commerce Bank Financing 

• All documents required under Section 51.91 of the Regulations 
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Exhibit B 

Form of Collateral Assignment of Concession Contract and Leasehold Surrender Interest 
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Exhibit C 

Form of Payment Direction Letter 

[To Be Printed on Letterhead of Aviator Development Company, LLC] 

March 15,2006 

Superintendent 
Gateway National Recreation Area 
Floyd Bennett Field, Building 69 
Brooklyn, New York 11234 
Attention: Chief, Business Management Division 

Re: Concession Contract No. CC-Gate015-03 

Dear Sir or Madam: 

By this letter, Aviator Development Company, LLC, the Concessioner under Concession 
Contract No. CC-Gate015-03 effective on April 15, 2003, as amended by Amendment No. 1 
dated as of February 27, 2006 (the "Gateway Contract"), irrevocably directs the National Park 
Service (the "NPS") to make all payments due or to become due to the Concessioner from the 
NPS under the Gateway Contract including without limitation, in respect of the Leasehold 
Surrender Interest Value described therein to Commerce Bank, N .A., as Lender, at the following 
address: 

Commerce Bank, N .A. 
211 Montague Street 
Brooklyn, New York 11201 
Attention: George Andreozzi 

This irrevocable letter of direction is to remain in effect until such time as the NPS 
receives a Release Notice (the form of which is attached to this letter as Exhibit A) from 
Commerce Bank, N .A., as Lender. While this letter remains in effect, the NPS may not rely on 
any request or instruction from the Concessioner that is inconsistent with this payment direction 
and may not make any such payment inconsistent with this payment direction. Upon receipt by 
the NPS of the signed Release Notice, any payments due or to become due to the Concessioner 
from the NPS under the Gateway Contract may be made to the Concessioner. The NPS may rely 
on the accuracy and validity of a signed Release Notice, and on the authority of the signatory to 
execute the Release Notice and on the genuineness of the signature, provided that the Release 
Notice is in the form of Exhibit A. 
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This letter shall not be construed as or have the effect of amending, modifying, varying or 
waiving the terms of the Gateway Contract. 

Accepted and Agreed: 

UNITED STATES DEPARTMENT OF 
THE INTERIOR, 
NATIONAL PARK SERVICE 

Very truly yours, 

A VIATOR DEVELOPMENT COMPANY, 
LLC 

By: ___________ _ 

Name: David M. Prager 
Title: Chief Operating Officer 

MaryBomar . . 
Regional Director of the National Park Servtce, Northeast Regton 

Date as of: March 15, 2006 
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Exhibit A to Form of Payment Direction Letter 

Form of Release Notice 

(Commerce Bank, N.A. Letterhead] 

Superintendent 
Gateway National Recreation Area 
Floyd Bennett Field, Building 69 
Brooklyn, New York 11234 

[date] 

Attention: Chief, Business Management Division 

Re: Concession Contract No. CC-Gate015-03, as amended 

Dear Sir or Madam: 

This release notice ("Release Notice") is given by Commerce Bank, N.A., pursuant to a payment 
direction letter dated as of March 10, 2006, to the National Park Service (the "NPS") from 
Aviator Development Company, LLC, the Concessioner under Concession Contract No. CC­
Gate015-03, as amended (the "Gateway Contract"). 

Commerce Bank, N.A., as Lender, hereby notifies you that the obligations secured by the 
Gateway Contract have been paid, redeemed, defeased or discharged. Hereafter, any payments 
due or to become due to the Concessioner from the NPS under the Gateway Contract (including, 
without limitation, in respect to the Leasehold Surrender Interest described therein) may be made 
directly to the Concessioner. 

Very truly yours, 

COMMERCE BANK, N.A., as Lender 

By: _______________________________ __ 

Name: ------------------------------Title: ____________________ _ 
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ExhibitD 
Assigned Land and Real Property 

CCGA TEO 15-03 

EXIHBITD 
ASSIGNED LAND AND REAL PROPERTY IMPROVEMENTS 

(CONCESSION FACILITIES) 

L~ ASSIGNED: All that certain lot, piece, or parcel of land, lying and being situated in 
Kings Co~ty,State of New York, located on the Easterly side of Flatbush A venue, within Floyd 
Bennett Fteld, U.S. Naval Air Station, being further depicted on a graphic entitled: 

See "EXHIBIT D 1 -ASSIGNED LAND AND REAL PROPERTY IMPROVEMENT'' 
Concessions Contract No. CCGATE015-03, (excluding Land Assigned to Building 129) more 
particularly described as follows: 

Beginning at the Southern most corner of herein described parcel; said point of beginning 
being an angle point situated between a pump house and a light tower, as depicted 
on said Exhibit D; 

Thence, Northwesterly, approximately 1,266 feet, more or less, to an angle point; 

Thence, Northeasterly, approximately 500 feet, more or less, to an angle point; 

Thence, Southeasterly, approximately 1,065 feet, more or less, to an angle point; 

Thence, Southwesterly, approximately 150 feet, more or less; to an angle point; 

Thence, Southeasterly, approximately 190 feet, more or less, to an angle point; 

Thence, Southwesterly, approximately 405 feet, more or less, to the point of beginning 
and containing 14.82 acres of land, more or less. 

LAND ASSIGNED: All that certain lot, piece, or parcel of land, lying and being situated in 
Kings County,State ofNew York, located on the Easterly side ofFlatbush Avenue, within Floyd 
Bennett Field, U.S. Naval Air Station, being further depicted on a graphic entitled: 

See "EXHIBIT D3- ASSIGNED LAND AND REAL PROPERTY IMPROVEMENT", 
Concessions Contract No. CCGATE015-03, Building 129 more particularly described as 
follows: 

Intent is for the concessioner to maintain a perimeter of land outside building 129 at a 50' offset 
from the furthest extent of the east, north and west sides of the building, an area of 162' x 316', or 
51 , 192 square feet. 

GATEWAY NATIONAL RECREATION AREA 
NATIONAL PARK SERVICE- NORTHEAST REGION 



Exhibit D 
Assigned Land and Real Property 

CCGATEOIS-03 

REAL PROPERTY IMPROVEMENTS ASSIGNED: 

The following real property improvements are assigned to the concessioner for use in conducting 
its operations under this CONTRACT: 

Building# . & Description Bnlld' N IDR a me Square Foota~e 
See Exhibit 0 t, 0 2 hangar 5 16,820 
See Exhibit D 1, 02 hangar 5 lean-to 3,944 
See Exhibit 01, 02 hangar6 16,820 
See Exhibit 01, 02 hangar 6 lean-to 3,944 
See Exhibit Ol , 02 enclosed space between hangars 5 & 6 6,528 
See Exhibit 01, 02 hangar 7 16,820 
See Exhibit D 1, 02 hangar 7 lean-to 3,944 
See Exhibit D 1, 02 hangar 8 16,820 
See Exhibit 0 1, D2 hangar 8lean-to 3,944 
See Exhibit D 1, 02 enclosed space between han£ars 7 & 8 6,528 
See Exhibit D 1, 02 lnfill 52,500 

Mezzanine 8,000 +-
(Former outside open area between the two 
pairs of hangers) 

See Exhibit D 1 Field Pump House 678 
See Exhibit D 1 Co-Gen Buildin~ Proposed 5,612 
129 The former "Job Corps" kitchen and 8.760 
See Exhibit 03 serving area. 
29, See Exhibit D l Pump House ' 913 
266) See Exhtbit 01 Storage Shed 240 
JV145, See Exhibit Light Tower 196 
01 
TOTAL GROSS REAL PROPERTY IMPROVEMENTS 172,758 
FLOOR AREA ASSIGNED & PROPOSED 

Approved, effective ;f.:~" ' 'r·'--. 2- / , 2006 

I I 
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CONCESSION CONTRACT NO. CCGATE015-03 
EXHIBIT F1 TOTAL CONSTRUCTION COST AS OF 12-13-05 (Per Concessioner) 

~s,....,.........,,...,_.,.,,_ .. 
ProJect 004 Project005 Pro)eet001 ProJect 002 Project 003 Project 006 ProJect007 Project 008 

Budtet ProjecCI 001..(188 Totld Project Cott Totld Project Cott Total Project Cost Total Project Cost Total Project Cost Total Project Cost Total Project Cost Totld Project Cost 
iDtion 
true don 

UDivision l General Requirements $596 562.00 $141 020.00 $220 000.00 
UDivision 2 Sitework $1 130 000.00 $800 000.00 

~2A Danolition R"""'""""'"""""' $479,776.00 $365,000.00 
3 Concrete $1 738 000.00 $200000.00 $65 000.00 
4 Masonry $1 392 000.00 $25,000.00 $20,500.00 
5 Metals $1 555 000.00 $60 000.00 
6 Wood and Plastic $20000.00 $25 000.00 
7 Thermal and Moisture Protection $1 424 000.00 $345 000.00 

Division 8 Donrs and Windows $2,289,300.00 $115,000.00 
Division 9 Finishes $1 882 000.00 $254 000.00 
>ivision 10 Specialties $105,300.00 $27,500.00 
>ivision 11 EquiJ)Dlent $1,710,000.00 $2,262,474.00 
>ivision 12 Fumishinas $726468.00 
>ivision 13 Special Construction $135 000.00 $700,000.00 
>ivision 14 Conyeying Systems $120,000.00 
>ivision !SA Plumbinw'S'Prinkler $1 558 000.00 $66 708.00 $25 000.00 $287 500.00 

B Mechanical $2 547 000.00 $481083.00 $25 000.00 $770,500.00 
Division 16 Electrical $2 615 000.00 $1,567,274.00 $250000.00 $25 000.00 $345 000.00 

t£ 
$890000.00 $293,596.00 $0.00 $0.00 - $0.00 

$1926,750.00 $198000.00 $0.00 $200000.00 
$35 000.00 $0.00 $0.00 $15 000.00 

$105 000.00 $0.00 $0.00 $0.00 

~:t 
$509000.00 $217 369.00 $0.00 $0.00 $0.00 

-$400,000.00 
II Engineering $170,476.00 

~onC""''- $690078.00 
$837 300.00 
$125 595.00 

Sports Equipment $85 000.00 
Major E:quimnent $1 045,000.00 
Nettina and Curtains $225 000.00 
Scoreboards $165000.00 
Flooring, Tenting, Staging, Padding $310000.00 
Seating $150000.00 
Ice Rink EQUimnent $70000.00 
Equipment Contingency $50000.00 
Card Access Systcm/Securitv $1 000 000.00 

ology $500000.00 . 
andPA $1 000 000.00 

·sin~ and Promotion $500,000.00 
$200 000.00 

& Fiction $100000.00 
Raising Fees $200000.00 
and Bank Fees $400 000.00 
Consulting $1.50000.00 

Q!llcr Misc. $.50000.00 ' 
Workinl Cauital $250000.00 

iTOTAL $15.489 156.00 S4,BOO.OOO.OO $2,148,000.00 $100.000.00 53.115.000.00 $690,078.00 $7 161.89!.00 5250000.00 



Exhibit J .. "Aviator Baseline Gross Revenue Projections" 
Projected Income Statement 

2006 2007 2008 2009 2010 2011 

Revenue 

Rinks 

General Skating Revenue $787,800 $931,725 $1,043,532 $1,164,190 $1,222,400 $1,283,520 

Figure Skating 436,800 516,600 578,592 645,492 677,766 711,655 

Ice Hockey 1,228,500 1,452,937 1,627,290 1,815,445 1,906,218 2,001,529 

Ancillary 927,300 1,077,787 1,198,512 1,328,614 1,395,045 1,464,797 

Rink Total 3,380,400 3,979,050 4,447,926 4,953,742 5,201,429 5,461,501 

f!!!2! 
Leagues 542,400 694,950 875,637 1,072,655 1,287,186 1,351,546 

Ancillary 280,800 307,500 343,539 382,413 424,316 445,532 

Special Events 100,000 102,500 107,625 113,006 118,657 124,589 

Turf Fields 917,550 940,489 987,513 1,036,889 1,088,733 1,143,170 
Field Total 1,840,750 2,045,439 2,314,314 2,604,964 2,918,892 3,064,837 

Courts 

Basketball Leagues 432,000 531,360 650,916 781,099 820,154 861,162 

Ancillary 264,000 270,600 284,130 298,336 313,253 328,916 

Court Total 696,000 801,960 935,046 1,079,436 1,133,407 1,190,078 

Facility 

Retail Rent and Commission 112,099 129,788 147,218 162,284 172,474 181,098 

Food & Beverage Rent and Commission 514,738 721,560 968,001 999,014 1,020,855 1,071,898 

Food & Beverage Equity Ownership 237,906 424,095 645,757 679,895 708,058 743,461 

Birthday Parties 209,664 417,872 477,568 477,568 477,568 501,446 

Corporate Events 250,000 262,500 275,625 289,406 303,877 319,070 

Aviator Memberships 850,000 1,071,250 1,324,969 1,596,913 1,888,398 1,982,818 

Gymnastics 1,434,720 1,692,236 1,977,083 2,022,337 2,069,854 2,173,347 

Summer Camp 1,000,000 1,230,000 1,506,750 1,808,100 1,898,505 1,993,430 

Sponsorship/signage 1,000,000 1,050,000 1,102,500 1,157,625 1,215,506 1,276,282 

Corporate Advertising 500,000 525,000 551,250 578,813 607,753 638,141 
Facility Total 6,109,126 7,524,301 8,976,721 9,771,954 10,362,848 10,880,990 

Total Revenue 



%growth NM 19.3% 16.2% 10.4% 6.6% 5.0% 

Operating Expenses 

Payroll $2,791 ,000 $2,930,550 $3,077,077 $3,230,931 $3,392,478 $3,562,102 

Benefits 418 650 439,582 461 ,562 484,640 508,872 534,315 

Total Payroll 3,209,650 3,370,132 3,538,639 3,715,571 3,901,350 4,096,417 

Utilities 1,144.880 I 1,207,9631 1,277,3541 1,353,6851 1,437,6481 1,530,008 

Insurance 750,000 787,500 826,875 868,219 911,630 957,211 

League Expenses 434,648 526,986 617,014 714,728 778,621 817,552 

Maintenance 424,000 445,200 467,460 490,833 515,375 541 ,143 

Camp Expenses 250,000 307,500 376,687 452,025 474,626 498,358 

Gymnastics Expenses 358,680 423,059 . 494,271 505,584 517,464 543,337 

Advert!Marketing/PR 350,000 "367,500 385,875 405,169 425,427 446,699 

General and Administrative 250,000 262,500 275,625 289,406 303,877 319,070 

Unifonns 20,000 21 ,000 22,050 23,153 24,310 25,526 

Credit Card Fees (1% sales) 120,263 143,507 166,740 184,101 196,166 205,974 

Contingency 182,803 196,571 21 1,215 225,062 237,162 . 249,532 

Total Non-Payroll Opex $4,285,273 $4,689,287 $5,121 ,167 $5,611,964 $6,822,306 $6,134,410 

Pre-Opening Expenses 

Nat. Park Service Fee (2%) 240,526 368.202 392 332 411 ,948 

Total Oper. Expenses 7715 t •• m tO 11 t87 10&1 :77f 

EBITOA 4,290,827 6,004,316 7,680,721 8,814,359 9,500,589 9,954,630 

%margin 35.7% 41.8% 46,1% 47.9% 48.4% 48.3% 

Staff Bonus Pool 129,083 290,432 447.739 550,425 608,014 642,017 

Depreciation 1,642,509 1,664,035 1,689,046 1,716,661 1,746,086 1,776,982 

EBIT 2,519,236 4,049,849 5,543,936 6,547,273 7,146,489 7,535,631 

Interest 

Pre-Tax Profit 1,239,236 2,833,849 4,493,936 5,587,273 6,276,489 6,755,631 

NY Unlnc. Business Tax (4%) 

Net Income 

%margin 



Projected Year Beginning June 
2012 2013 2014 2015 2016 2017 2018 2019 2020 

$1,347,696 $1,415,081 $1,485,835 $1,560,126 $1,638,133 $1,720,039 $1,806,041 $1,896,343 $1,991,161 
747,237 784,599 823,829 865,021 908,272 953,685 1,001,369 1,051,438 1,104,010 

2,101,605 2,206,685 2,317,019 2,432,870 2,554,514 2,682,240 2,816,352 2,957,169 3,105,028 
1,538,037 1,614,939 1,695,686 1,780,470 1,869,494 1,962,969 2,061,117 2,164,173 2,272,382 
5,734,576 6,021,304 6,322,370 6,638,488 6,970,412 7,318,933 7,684,880 8,069,124 8,472,580 

1,419,123 1,490,079 1,564,583 1;642,812 1,724,953 1,811,201 1,901,¥61 1,996,849 2,096,691 
467,808 491,199 515,759 541,547 568,624 597,055 626,908 658,253 691,166 
130,819 137,360 144,228 151,439 159,011 166,962 175,310 184,075 193,279 

1,200,328 1,260,345 1,323,362 1,389,530 1,459,007 1,531,957 1,608,555 1,688,983 1,773,432 
3,218,079 3,378,982 3,547,932 3,725,328 3,911,595 4,107,174 4,312,533 4,528,160 4,754,568 

904,220 949,431 996,903 1,046,748 1,099,085 1,154,039 1,211,741 1,272,328 1,335,945 
345,362 362,630 380,761 399,799 419,789 440,779 462,818 485,959 510,257 

1,249,582 1,312,061 1,377,664 1,446,547 1,518,874 1,594,818 1,674,559 1,758,287 1,846,201 

190,153 199,660 209,643 220,125 231,132 242,688 254,823 267,564 280,942 
1,125,492 1,181,767 1,240,855 1,302,898 1,368,043 1,436,445 1,508,267 1,583,681 1,662,865 

780,634 819,666 860,649 903,681 948,865 996,309 1,046,124 1,098,430 1,153,352 
526,519 552,845 580,487 609,511 639,987 671,986 705,585 740,865 777,908 
335,024 351,775 369,364 387,832 407,224 427,585 448,964 471,412 494,983 

2,081,958 2,186,056 2,295,359 2,410,127 2,530,633 2,657,165 2,790,023 2,929,525 3,076,001 
2,282,014 2,396,115 2,515,921 2,641,717 2,773,803 2,912,493 3,058,117 3,211,023 3,371,574 
2,093,102 2,197,757 2,307,645 2,423,027 2,544,178 2,671,387 2,804,957 2,945,204 3,092,465 
1,340,096 1,407,100 1,477,455 1,551,328 1,628,895 1,710,339 1,795,856 1,885,649 1,979,932 

670,048 703,550 738,728 775,664 814,447 855,170 897,928 942,825 989,966 
11,425,040 11,996,291 12,596,106 13,225,911 13,887,207 14,581,567 15,310,646 16,076,178 16,879,987 



5.0% 5.0% 5.0% 5.0% 5.0% 5.0% 5.0% 5.0% 5.0"h 

$3,740,207 $3,927,217 $4,123,578 $4,329,757 $4,546,245 $4,773,557 $5,012,235 $5,262,847 $5,525,989 
561,031 589 083 618,537 649,464 681,937 716,034 751 ,835 789,427 828,898 

4,301,238 4,516,300 4,742,115 4,97.9,221 5,228,182 51489,591 5,764,070 6,052,274 6,354,887 

1,631 ,6041 1,743,3591 1,866,290 1 2,oo1.514 I 2.150,261 1 2,313,8821 2,493,8651 2,691 ,8461 2,909,626 
1.005,072 1,055,325 1,108,092 1,163,496 1,221 ,671 1,282,755 1,346,892 1,414,237 1.484.949 

858,430 901 ,352 946,419 993.740 1,043,427 1,095,598 1,150,378 1,207,897 1.268,292 
568.201 596,611 626,441 657,763 690,651 725,184 761 ,443 799,515 839,491 
523,275 549,~39 576,91 1 605.757 636,045 667,847 701,239 736,301 773,116 
570,504 599,029 628,980 660,429 693,451 728,123 764,529 802,756 842,894 

469,033 492,485 517,109 542,965 570,113 598,619 628,550 659,977 692,976 

335,024 351,775 369,364 387,832 407,224 427,585 448,964 471,412 494,983 

26,802 28,142 29,549 31 ,027 32,578 34,207 35,917 37,713 39,599 
216,273 227,086 238,441 250,363 262,881 276,025 289,826 304,317 319,533 

262,6361 276,5231 291,2431 306,8531 323,412 I 340,9851 359,6421 379,4561 400,509 
$6,466,854 $6,821,126 $7,198,839 $7,601,738 $8,031,713 $8,490,809 $8,981 ,246 $9,505,429 $10,065,967 

432 546 454173 476,881 500.725 525,762 552,050 579,652 608,635 639.067 
11,200,137 11,711,Stl 12,417,135 13,081,814 1:1,71&,181 ,.,asz,cao 15,324,S181 11,"1SI,:U7 17.oat,t21 

10;426,638 10,917,041 11,426,236 11,954,590 12,502,432 13,070,043 13,657,649 14,265,411 14,893,414 

48.2% 48.1% 41.9% 41.1% 47.6% 41.4% 47.1% 46.9% 48.6% 

677,436 714,302 752,641 792.477 833,829 876,710 921 .127 967,082 1,014,567 
1,809,423 1,843,486 1,879,252 1.916,807 1,956,239 1,997,642 2 ,041 ,116 2,086,764 2,134,694 
7,939,779 8,359,253 8,794,342 9,245,306 9,712,365 10,195,691 10,695,406 11,211,565 11,744,153 

690,000 600,000 510,000 420.000 330,000 240 000 150,000 60.000 0 
7,249,779 7,759,253 8,284,342 8,825,306 9,382,365 9,955,691 10,645,406 11,151,565 11,744,153 

289 991 310 370 331 374 375295 398 228 421 816 446 063 469 766 

32.2% 32.8% 33.4% '33.8% 34.3% 34.6% 34.9% 35.2% 35.3% 



2021 2022 

5% 
$2,090,719 $2,195,255 

1,159,210 1,217,171 

3,260,279 3,423,293 

2,386,001 2,505,301 

8,896,209 9,341,019 

2,201,526 2,311,602 5% 
725,724 762,010 

202,943 213,090 

1,862,103 1,955,209 

4,992,296 5,241,911 

1,402,742 1,472,879 5% 
535,769 562,558 

1,938,511 2,035,437 

294,989 309,739 5% 
1,746,008 1,833,308 

1,211,019 1,271,570 

816,803 857,644 

519,732 545,719 

3,229,801 3,391,291 

3,540,153 3,717,161 

3,247,088 3,409,442 

2,078,928 2,182,875 

1,039,464 1,091,437 

17,723,986 18,610,185 



5.0% 5.0% 

$5,802,289 $6,092,403 5.0% 
870,343 913,860 

6,672,632 7,006,263 

2,635,1331 2,898,647 10.0% 
1,559,196 1,637,156 5.0% 
1,331,707 1,398,292 

881,466 925,539 

811,772 852,361 

885,038 929,290 

727,625 764,006 

519,732 545,719 

41,579 43,657 

335,510 352,286 1.0% 
410,0351 433,830 

$10,138,792 $10,780,783 

2.0% 

16,068,558 16,736,935 
47.9% 47.5% 

1,116,255 1,166,740 

2,185,020 2,237,863 

12,767,282 13,332,332 

0 0 

12,767,282 13,332,332 

4.0% 

36.5% 36.3% 
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Amendment No.1 
CCGA TEO 15-03 

Page 1 of6 

AMENDMENT NO. 1 
CONCESSION CONTRACT NO. CC-GATE015-03 

AVIATOR DEVELOPMENT COMPANY, LLC 
GATEWAY NATIONAL RECREATION AREA 

THIS AMENDMENT, made and entered into by and between the United States 
of America, acting in this behalf by the Director of the National Park Service, hereinafter 
referred to as the "Director," and Aviator Development Co., LLC, and Aviator Sports and 
Recreation, LLC, corporations organized and existing under the laws of the State of New 
York, hereinafter referred to as the "Concessioner": 

WITNESSETH: 

THAT WHEREAS, the Director and the Concessioner entered into a twenty year 
Concession Contract No. CC-GATE015-03, effective on April 15, 2003, whereby the 
Concessioner was authorized to provide accommodations, facilities and services for the 
public within Gateway National Recreation Area during the period April 15, 2003 until 
its expiration on April 14, 2023; and 

WHEREAS, this contract stipulates that the concessioner will invest not less than 
$15.5M in the project (Phases I and II) and that ice skating and hockey will be the 
centerpiece of recreational activities offered at the center. 

WHEREAS, certain unanticipated conditions, including asbestos abatement, 
unanticipated historic masonry deterioration, increases in the construction cost index and 
stipulations required for conformance with section 106 of the National Historic 
Preservation Act have increased construction costs; and 

WHEREAS, the Concessioner has proposed quality construction changes 
associated with the best utilization of available space with the addition of an infi11 area, 
mezzanine, food court, and replacement of the pond ice rink with a competitive 
regulation size ice rinks, and 

WHEREAS, the local municipal utility (Con Edison) could not guarantee a 
reliable and cost effective service due to degraded infrastructure at Floyd Bennett Field, 
and 

WHEREAS, additional buildings are located within the increased area of the land 
assignment and are needed by the Concessioner for the following uses: restrooms, 
storage of athletic equipment, and support for mechanical systems, and 
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WHEREAS, the Director has determined that an increase in the land assignment 
is necessary for the Concessioner to provide the Required and Authorized Visitor 
Services, as depicted in Exhibit D of the Contract; and 

WHEREAS, the Director and Concessioner desire to modify the terms and 
conditions of the Concession Contract to reflect changed circumstances; and 

NOW THEREFORE, the Director and the Concessioner, in consideration of the mutual 
promises set forth herein and for other good consideration, hereto covenant and agree to 
and with each other that the Contract is hereby amended as follows: 

I. CONTRACT Section 9( d) "Concession Facilities Improvement Program" is deleted in 
its entirety and replaced with the following: 

"(d) Concession Facilities Improvement Program 

(I) The Concessioner shall undertake and complete, subject to compliance with all 
applicable laws, an improvement program (hereinafter "Concession Facilities 
Improvement Program") costing not more that $43,755,129 as more particularly set forth 
below and as adjusted for each project to reflect par value in the year of actual 
construction in accordance with the appropriate indexes of the Department of Labor's 
CPI-U Index, as published by the Department of Labor. 

(2)(a)(1) The Concession Facilities Improvement Program shall include the following 
projects: 

(Project OOI) At a cost not to exceed $25,489,156, stabilization and 
rehabilitation of hangars 5, 6, 7, and 8, connection of the hangars with an 
infill structure, and installation of dual, National Hockey League standard 
hockey rinks as well as additional construction to accommodate a full 
program of indoor recreation, to include, but not be limited to, indoor 
athletic courts, health and wellness services, retail space and food and 
beverage services, as further described in Exhibit D2. 

(Project 003) At a cost not to exceed $2,148,000, outdoor playing fields 
within the Area lands assigned to include, but not be limited to, soccer 
fields, football fields, restrooms and food and beverage facilities .. 

(2)(a)(2) The Concession Facilities Improvement Program may include the following 
projects: 

(Project 002) At a cost not to exceed $4,800,000, a Gas Co-Generation 
facility to provide electricity to the Concession Facilities. 



Amendment No. 1 
CCGATE015-03 

Page 3 of6 

(Project 004) At a cost not to exceed $100,000, restoration of the exteriors 
of Building 29 and, as well as the historic light tower, in accordance with 
the standards set forth in the Memorandum of Agreement between the 
National Park Service and the New York State Historic Preservation 
Office. 

(Project 005) At a cost not to exceed $3,115,000, rehabilitation and 
adaptation of Building 129, the former Job Corps Kitchen and Serving 
Area, for food preparation and storage. 

(2)(b) The costs set forth above exclude costs related to construction interest, pre-opening 
expenses, and working capital. For purposes of total project cost, the Concessioner 
agrees that: 

(006) Construction Interest shall not exceed $690,078.00, to be prorated 
on a per-project basis; 

(007) Pre-Opening Expenses shall not exceed $7,162,895.00; and 

(008) Working Capital shall not exceed $250,000. 

(2)(c) The total costs of the Concession Facilities Improvement Program are further 
delineated in Exhibit F 1, attached hereto. All prices are on a not to exceed basis. Final 
costs will be subject to an independent cost review. 

(3)(a) Furthermore, and notwithstanding the provisions of Section 9(c)(l) and 9(c)(2) or 
other terms of this Contract to the contrary, and pursuant to Section 8( c) of Exhibit A, the 
Concessioner hereby waives and relinquishes any and all Leasehold Surrender Interest 
that it may now have or otherwise would obtain under the terms of this Contract or 
otherwise in (i) the Co-Generation facility (Project 002), (ii) the outdoor playing fields 
and facilities (Project 003), (iii) to the extent otherwise applicable, pre-opening expenses 
(007) and (iv) to the extent applicable, working capital (008). Additionally, to ensure 
that the Leasehold Surrender Interest Value does not exceed $29,394,234.00 at such date 
as the facility opens to public use, the Concessioner hereby waives and relinquishes any 
and all Leasehold Surrender Interest that it may now have or otherwise would obtain 
under the terms of this CONTRACT or otherwise in Concession Facilities in excess of 
$29,394,234.00 subject to adjustment pursuant to the terms of the CONTRACT. 

(3)(b) Notwithstanding anything to the contrary in subparagraph (3)(a), subparagraph 
(3)(a) shall not apply in the event the CONTRACT is terminated by the Director pursuant 
to Section 16(b )(1) of the CONTRACT. 

(3)(c) In conjunction with the determination of the construction cost of a capital 
improvement (as described in Exhibit A) by the Director, the Concessioner and the 
Director agree that a Leasehold Surrender Interest tracking system shall be established. It 
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is further agreed that the initial construction cost of the related capital improvements 
will be allocated on a per project basis, per asset, by depreciable building components 
including the allocation of all eligible approved indirect costs assigned to each major 
building component. The Leasehold Surrender Interest tracking system will adjust each 
building component's cost (of the capital improvement) by the Consumer Price Index 
from the date of approval. The Concessioner and Director also agree to establish a 
straight-line depreciation schedule for all approved capital improvements based on a 
depreciation rate of two and twenty five hundredths (2.25%) percent per year. 

( 5) No construction may begin until the Concessioner receives written approval from the 
Director of plans and specifications in accordance with Exhibit F. During the period of 
construction, the Concessioner shall provide the Director with such evidence or 
documentation, as may be satisfactory to the Director, to demonstrate that the Concession 
Facilities Improvement Program duly is being carried forward. 

(6) The Concessioner shall complete and have the real property improvements described 
in subparagraphs (2)(a)( 1) and (2)(a)(2) available for public use on or before September 
30, 2006. The Director may extend this date in circumstances where the Director 
determines that the delay resulted from events beyond the control of the Concessioner. 

II. CONTRACT Section 10. is amended by adding the following new Section 
10(c) 

(c) Repair and Maintenance Reserve 

( 1) Commencing on the second anniversary of the facility opening to public use, the 
Concessioner shall establish and manage a Repair and Maintenance Reserve. The funds 
in this Reserve shall be used to carry out, on a project basis in accordance with Exhibits F 
and H, repair and maintenance of Concession Facilities that are non-recurring within a 
seven-year time frame. Such projects may include repair or replacement of foundations, 
building frames, window frames, sheathing, subfloors, drainage, rehabilitation of building 
systems such as electrical, plumbing, built-in heating and air conditioning, roof 
replacement and similar projects. Projects will be carried out by the Concessioner as the 
Director shall reasonably direct in writing in advance of any expenditure being made and 
in accordance with project proposals approved by the Director. No projects may be 
commenced until the Concessioner receives written approval from the Director. 

(2) Projects paid for with funds from the Repair and Maintenance Reserve will not 
include routine, operational maintenance of facilities or housekeeping and 
groundskeeping activities. Nothing in this section shall lessen the responsibility of the 
Concessioner to carry out the maintenance and repair of Concession Facilities or 
housekeeping and groundskeeping responsibilities as required by this CONTRACT from 
Concessioner funds exclusive of the funds contained in the Repair and Maintenance 
Reserve. 
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(3) The Concessioner shall establish within its accounting system a Repair and 
Maintenance Reserve. The Concessioner shall debit to this Reserve, within fifteen (15) 
days after the last day of each month that the Concessioner operates a sum equal to: four 
(4o/o) percent of the Concessioner's gross receipts for the previous month, up to an 
accumulated maximum of $1 ,000,000. The Repair and Maintenance Reserve shall be 
replenished, as necessary, in the manner provided in this Section II ( c )(3) to maintain the 
maximum amount provided above. If the Concessioner fails to make timely debits to the 
Repair and Maintenance Reserve, the Director may terminate this CONTRACT for 
default, after written notice and an opportunity to cure, or may require the Concessioner 
to post a bond in an amount equal to the estimated annual Repair and Maintenance 
Reserve allocation, based on the preceding year's gross receipts. 

(4) The balance in the Repair and Maintenance Reserve shall be available for projects in 
accordance with the Reserve's purpose. For all expenditures made for each project from 
the Repair and Maintenance Reserve, the Concessioner shall maintain auditable records 
including invoices, billings, canceled checks, and other documentation reasonably 
satisfactory to the Director. Failure to expend Repair and Maintenance Reserve Funds 
when directed by the Director shall be considered as a material breach of this 
CONTRACT for which the Director may seek monetary damages and other legal relief, 
including, without limitation, "termination of this CONTRACT", after written notice and 
an opportunity to cure. 

(5) "Repair and Maintenance Reserve funds shall not be used for a major rehabilitation 
as defined in this CONTRACT. The Concessioner shall obtain no ownership, Leasehold 
Surrender Interest, or other compensable interest as a consequence of the expenditure of 
Repair and Maintenance Reserve funds". 

( 6) Any Repair and Maintenance Reserve funds not duly expended by the Concessioner 
as of the termination or expiration of this CONTRACT shall be retained by the 
Concessioner. 

III. CONTRACT Section 1l.(a)(l) "Franchise Fee" is deleted in its entirety and replaced 
with the following: 

(1) For the term of this CONTRACT, the Concessioner shall pay to the Director for 
the privileges granted under this CONTRACT a franchise fee as follows: 

(a) A franchise fee equal to two (2o/o) of the Concessioner's gross receipts for the 
preceding year or portion of a year. 

(b) In addition, Concessioner shall pay a franchise fee of two (2o/o) percent of gross 
receipts in excess of the baseline projected total revenue streams as set forth in 
Exhibit J attached hereto and identified as HAviator baseline gross revenue 
projections.'' 
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IV. The original assigned area depicted and described by Exhibit D shall be 
supplemented with the attached Exhibit D 1 which identifies by dotted Jines, the "Original 
Assignment Area" and the "New Assignment Area", which includes the following 
buildings 

Building 29, Pump House, 913 s.f. 
Structure JV -145, Historic Light Tower, s.f. nla 
Building 266, Storage Shed, 240 s.f. 

Together, Exhibit D and D-1 describe the Concession Facilities. 

V. CONTRACT Exhibit I: Insurance Requirements is amended by adding to Subsection 
B thereof the fo11owing: 

Building 29, Pump House, 913 s.f. 
Structure JV -145, Historic Light Tower, 196 s.f. 
Building 266, Storage Shed, 240 s.f. 
Gas Co-Generation Facility, 5612 s.f. 

Replacement Cost 

$235,970 
$110,000 
$ 28,272 

$4,800,000. 

VI. All defined terms in this Amendment to Contract not otherwise defined herein, 
shall have the meanings ascribed to them in the CONTRACT. 

IN WITNESS WHEREOF, the duly authorized representatives of the parties have 
executed this Amendment to Contract CCGA TEO 15-03 as of the day of 

2006. -----' 

CONCESSIONER 

By~-ft~ 
A via tor Development Company, LLC 

By~·~ 
(Title) 

Aviator Sports and Recreation, LLC 

Regional ire or, Northeast Region 
National Park Service 
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THIS CONTRACT is made and entered into by and between the United States of America, acting 
in this matter by the Director of the National Park Service, through the Regional Director of the 
Northeast Region, (hereinafter referred to as the "Director"), and THE A VIATOR 
DEVELOPMENT COMPANY, LLC, a corporation organized and existing under the laws of the 
State of New York hereinafter referred to as the "Concessioner": 

W I T N E S S E T H: 

THAT WHEREAS, Gateway National Recreation Area is administered by the Director as a unit 
of the national park system to conserve the scenery and the natural and historic objects and the 
wildlife therein, and to provide for the public enjoyment of the same in such manner as will leave 
such Area unimpaired for the enjoyment of future generations; and 

WHEREAS, to accomplish these purposes, the Dir~ctor has determined that certain visitor services 
are necessary and appropriate for the public use and enjoyment of the Area and should be provided 
for the public visiting the Area; and 

WHEREAS, the Director desires the Concessioner to establish and operate these visitor services at 
reasonable rates under the supervision and regulation of the Director; and 

WHEREAS, the Director desires the Concessioner to conduct these visitor services in a manner 
that demonstrates sound environmental management, stewardship, and leadership; 

NOW, THEREFORE, pursuant to the authority contained in the Acts of August 25, 1916 ( 16 
U.S.C. L 2-4), and November 13, 1998 (Pub. L. 105-391), and other laws that supplement and 
amend the Acts, the Director and the Concessioner agree as follows: 

SEC. 1. TERM OF CONTRACT 

This Concession Contract No. CC-GATEOlS-03 ("CONTRACT") shall be effective as of April 
15.2003. and shall be for the term oftwenty (20) years, until its expiration on April 14,2023, if 
the Concessioner satisfactorily completes the Concession Facilities Improvement Program 
described in Section 9(d) of this CONTRACT. If the Concessioner fails to complete this program to 
the satisfaction of the Director within the time specified, then this CONTRACT shall be for the 
term of five (5) years until its expiration on April 14, 2008. The Director may extend this shortened 
term (but not beyond the original date of expiration of this CONTRACT) in circumstances where 
the Director determines that the delay resulted from events beyond the control of the Concessioner. 

SEC. 2. DEFINITIONS 

The following terms used in this CONTRACT will have the following meanings, which apply to 
both the singular and the plural forms of the defined terms: 

***GATEWAY NATIONAL RECREATION AREA*** 
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(a) .. Applicable Laws" means the laws of Congress governing the Area, including, but not 
limited to. the rules, regulations, requirements and policies promulgated under those laws (e.g., 36 
CFR Part 51). whether now in force. or amended, enacted or promulgated in the future, including, 
without limitation, federaL state and local laws, rules, regulations, requirements and policies 
governing nondiscrimination. protection of the environment and protection of public health and 
safety. 

(b) ··..;.rea .. means the property within the boundaries of Gateway National Recreation Area. 

(c) "Best Management Practices" or "BMPs" are policies and practices that apply the most 
current and advanced means and technologies available to the Concessioner to undertake and 
maintain a superior level of environmental performance reasonable in light of the circumstances of 
the operations under this CONTRACT. BMPs are expected to change from time to time as 
technology evolves with a goal of sustainability of the Concessioner's operations .. Sustainability 
of operations refers to operations that have a restorative or net positive impact on the environment. 

(d) "Capital Improvement" shall have the meaning set forth in Exhibit A to this CONTRACT. 

(e) ··concession Facilities" shall mean all Area lands assigned to the Concessioner under this 
CONTRACT and all real property improvements assigned to or constructed by the Concessioner 
under this CONTRACT. The United States retains title and ownership to all Concession Facilities. 

(f) "Days .. shall mean calendar days. 

(g) "Director .. means the Director of the National Park Service, acting on behalf of the Secretary 
of the Interior and the United States. and his duly authorized representatives. 

(h) ''Exhibit .. or "Exhibits" shall mean the various exhibits, which are attached to this 
CONTRACT. each of which is hereby made a part of this CONTRACT. 

ri) ·'Cross receipts'' means the total amount received or realized by, or accruing to. the 
Concess10ner r'rom all sales tor cash or credit of services. accommodations. materials. and other 
merchandise made pursuant to the rights granted by this CONTRACT, including gross 
receipts of subconcessioners as herein defined, commissions earned on contracts or agreements 
with other persons or companies operating in the Area. and gross receipts earned from electronic 
media sales. but excluding: 

( l) intracompany earnings on account of charges to other departments of the operation 
(such as laundry); 

( 2) charges for employees' meals, lodgings, and transportation; 

· 3) cash discounts on purchases: 

I-+) cash discounts on sales: 

1 .5) returned sales and allowances: 

·*•GATEWAY NATIONAL RECREATION AREA*** 
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( 8) income from subsidiary companies outside of the Area: 

( 9) sale of property other than that purchased in the regular 
course of business for the purpose of resale; 

( 1 0) sales and excise taxes that are added as separate charges to 
sales prices, gasoline taxes, tishing license fees, and postage stamps, 
provided that the amount excluded shall not exceed the amount actually 
due or paid government agencies; and 

( 11) receipts from the sale of handicrafts that have been approved 
for sale by the Director as constituting authentic American Indian. 
Alaskan Native. Native Samoan. or Native Hawaiian handicrafts. 

All monies paid into coin-operated devices, except telephones, whether provided by the 
Concessioner or by others. shall be included in gross receipts. However, only revenues actually 
received by the Concessioner from coin-operated telephones shall be included in gross receipts. All 
revenues received from charges for in-room telephone or computer access shall be included in 
gross receipts. 

U) "Gross receipts of subconcessioners" means the total amount received or realized by, or 
accming to, subconcessioners from all sources, as a result of the exercise of the rights conferred by 
a subconcession contract. A subconcessioner will report all of its gross receipts to the Concessioner 
without allowances, exclusions. or deductions of any kind or nature. 

(k) "L~asehold Surrender Interest" shall have the meaning set forth in Exhibit A to this 
CONTR.\CT. 

(I) "L~asehold Surrender Interest Value" or the ·'value'' of a Leasehold Surrender Interest shall have 
the meaning set forth in Exhibit A to this CONTRACT. 

(m) ··\ !ajor Rehabilitation·· shall have the meaning set forth in Exhibit A to this CONTRACT. 

(n) "Real Property Improvements" shall have the meaning set forth in Exhibit A to this 
CONTI0\CT. 

(o) "Subconcessioner·· means a third party that with the approval of the Director, has been granted 
by a concessioner. rights to operate under a concession contract (or any portion thereat). whether in 
consideration of a percentage of revenues or otherwise. 

(p) ··sup~rintendem·· means the manager ofthe Area. 

•**GATEWAY NATIONAL RECREATION AREA*** 
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( q) "Visitor services" means the accommodations, facilities and ser:ices that the Concessioner is 
required and/or authorized to provide by section 3(a) of this CONTRACT. 

SEC. 3. SERVICES AND OPERATIONS 

(a) Required and Authorized Visitor Services 

During the term of this CONTRACT, and as more particularly described in Exhibit 8 
attached hereto and incorporated by reference herein, the Director requires and authorizes 
the Concessioner to provide the following visitor services for the public within the Area: 

( \) Required Visitor Services 
The Concesssioner is required to operate a family-oriented sports center. on a year-round 
basis to include: 

Ice sports as the core activity and anchor for the sports center with support activities 
and services 

Pro shop 

Food and Beverage Service, 

and 

Provide exhibits and informational media that inform and educate users of the 
national significance of the historic hangars. 

( 2) Authorized Visitor Services. The Concessioner is authorized but not required to provide 
the following visitor services. listed here during the term of this CONTRACT: 

Interpretive material (books. postcards. posters. photographs). 

Limited apparel. 

Souvenirs tied to the interpretive theme(s) of Gateway National Recreation Area. 

Teaching professional services. 

and 

Sports physical therapy . 

... GATEWAY NATIONAL RECREATION AREA*'"* 
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The Concessioner shall provide, operate and maintain the required and authorized visitor services 
and any related support facilities and services in accordance with this CONTRACT to such an 
extent and in a manner considered satisfactory by the Director. Except for any such items that may 
be provided to the Concessioner by the Director, the Concessioner shall provide the plant, 
personnel. equipment, goods, and commodities necessary for providing, operating and maintaining 
the required and authorized visitor services in accordance with this CONTRACT. The 
Concessioner's authority to provide visitor services under the terms of this CONTRACT is non­
exclusive. 

(c) Operating Plan 

The Director. acting through the Superintendent, shall establish and revise, as necessary, specific 
requirements for the operations of the Concessioner Wlder this CONTRACT in the form of an 
Operating Plan {including, without limitation, a risk management program, that must be adhered to 
by the Concessioner). The initial Operating Plan is attached to this CONTRACT as Exhibit B. The 
Director in his discretion, after consultation with the Concessioner, may make reasonable 
modifications to the initial Operating Plan that are in furtherance of the purposes of this 
CONTRACT and are not inconsistent with the terms and conditions of the main body of this 
CONTRACT. 

(d) Merchandise and Services 

(I) The Director reserves the right to determine and control the nature. type and quality of 
the visitor services described in this CONTRACT, including, but not limited to, the nature. type. 
and quality of merchandise. if any, to be sold or provided by the Concessioner within the Area. 

:.:1 .\ll promotional material. regardless of media format (i.e.printed. electronic. broadcast 
media J. provided to the public by the Concessioner in connection with the services provided under 
this CONTRACT must be approved in writing by the Director prior to use. All such material will 
identify tile Concessioner as an authorized Concessioner of the National Park Service, Department 
of the Interior. 

( 3) The Concessioner. where applicable, will develop and implement a plan satisfactory to 
the Director that will assure that gift merchandise. if any, to be sold or provided ret1ects the purpose 
and signiticance of the Area. including, but not limited to. merchandise that ret1ects the 
consen·ation of the Area's resources or the Area's geology, wildlife, plant life, archeology, local 
Native American culture. local ethnic culture, and historic significance. 

te) Rates 

.'\II rates and charges to the public by the Concessioner for visitor services shall be reasonable and 
appropriate !"or the type and quality of facilities and/or services required and/or authorized under 
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rhis CONTRACT. The Concessioner's rates and charges to the public must be approved by the 
Director in accordance with Applicable Laws and guidelines promulgated by the Director from 
time to time. 

(f) Impartial Rates and Services 

( 1) Subject to Section (f)(2) and (f)(3), in providing visitor services, the Concessioner must 
require its employees to observe a strict impartiality as to rates and services in all circumstances. 
The Concessioner shall comply with all Applicable Laws relating to nondiscrimination in providing 
visitor services to the public including, without limitation, those set forth in Exhibit C. 

(2) The Concessioner may grant complimentary or reduced rates under such circumstances 
as are customary in businesses of the character conducted under this CONTRACT. However, the 
Director reserves the right to review and modify the Concessioner's complimentary or reduced rate 
policies and practices as part of its rate approval process. 

(3) Complimentary or reduced rates and charges shall otherwise not be provided to Federal 
employees by the Concessioner except to the extent that they are equally available to the general 
public. 

Sec. 4. Concessioner Personnel 

(a) Employees 

( l) The Concessioner shall provide all personnel necessary to provide the visitor services 
required and authorized by this CONTRACT. 

(2) The Concessioner shall comply with all Applicable Laws relating to employment and 
employment conditions. including, without limitation. those set forth in Exhibit C. 

( 3) The Concessioner shall ensure that its employees are hospitable and exercise courtesy and 
~onsidcratlon 111 their relations with the public. The Concessioner shall have its employees who 
come in direct contact with the public. so far as practicable. wear a uniform or badge by which they 
may be identitied as the employees of the Concessioner. 

( 4) The Concessioner shall establish pre-employment screening, hiring, training, employment. 
li.!rmination and other policies and procedures for the purpose of providing visitor services through 
its employees in an efficient and effective manner and for the purpose of maintaining a healthful, 
law abiding. and safe working environment for its employees. The Concessioner shall conduct 
appropriate background reviews of applicants to whom an offer for employment may be extended 
to assure that they conform to the hiring policies established by the Concessioner. 

( 5) The C oncessioner shall ensure that its employees are provided the training needed to 
provide quality visitor services and to maintain up-to-date job skills. 

( 6) The Concessioner shall review the conduct of any of its employees whose action or 
activities are considered by the Concessioner or the Director to be inconsistent with the proper 
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Jdministrauon of the Area and enjr~:.-,nent and protection or· \·isitors and shall take such actions as 
are necessary to correct the situation. 

(7) The Concessioner shall maintain. to the greatest extent possible. a drug free environment. both 
in the workplace and in any Concessioner employee housing, within the Area. 

(8) The Concessioner shall publish a statement notifying employees that the unlawful manufacture. 
distribution. dispensing, possession, or use of a controlled substance is prohibited in the workplace 
and in the Area, and specifying the actions that will be taken against employees for violating this 
prohibition. In addition. the Concessioner shall establish a drug-free awareness program to inform 
employees about the danger of drug abuse in the workplace and the Area. the availability of drug 
counseling. rehabilitation and employee assistance programs. and the Concessioner's policy of 
maintaining a drug-free environment both in the workplace and in the Area. 

(9) The Concessioner shall take appropriate personnel action, up to and including termination or 
requiring satisfactory participation in a drug abuse or rehabilitation program which is approved by a 
Federal. State. or local health. law enforcement or other appropriate agency, for any employee that 
is found to be in violation of the prohibition on the unlawful manufacture. distribution. dispensing, 
possession. or use of a controlled substance. 

SEC. 5. LEGAL, REGULATORY, AND POLICY COMPLIANCE 

(a) Legal. Regulatory and Policy Compliance 

This CONTRACT. operations thereunder by the Concessioner and the administration of it by the 
Director. shall be subject to all Applicable Laws. The Concessioner must comply with all 
Applicable Laws in fulfilling its obligations under this CONTRACT at the Concessioner's 
sole cost and expense. Certain Applicable Laws governing protection of the environment are 
further described in this CONTRACT. Certain Applicable Laws relating to nondiscrimination in 
employment and providing accessible facilities and services to the public are further described in 
this CONTRA.CT. 

(b) Notice 

The Concessioner shall give the Director immediate written notice of any violation of Applicable 
Laws by the Concessioner. including its employees. agents or contractors. and. at its sole cost and 
~xpensc. must promptly rectit): any such violation. 

(c) How and Where to Send Notice 

All notices required by this CONTRACT shall be in writing and shall be served on the parties at the 
following addresses. The mailing of a notice by registered or certified mail. return receipt 
requested. shall be sufficient service. Notices sent to the Director shall be sent to the following 
address: 

General S unerintendent 
Gateway National Recreation Area 
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Notices sent to the Concessioner shall be sent to the following address: 

A VIA TOR SPORTS AND RECREATION, LLC, Concessioner 

15 East 26th Street 
Suite 1803, WEC 
New York. New York 10010 
Attention: General Manager, Development and Operation 

Sec. 6. Environmental and Cultural Protection 

(a) Environmental Management Objectives 

The Concessioner shall meet the following environmental management objectives (hereinafter 
·'Environmental Management Objectives") in the conduct of its operations under this 
CONTRACT: 

( 1) The Concessioner. including its employees, agents and contractors. shall comply with all 
Applicable Laws pertaining to the protection of human health and the environment. 

(2) The Concessioner shall incorporate Best Management Practices (BMPs) in its operation, 
construction. maintenance. acquisition, provision of visitor services. and other activities under this 
CONTRACT. 

(b) Environmental Management Program 

1 I ) The Concessioner shall develop, document. implement. and comply fully with. to the 
satisfaction of the Director. a comprehensive wrinen Environmental Management Program (EMP) 
to achieve the Environmental Management Objectives. The initial EMP shall be developed 
and submitted to the Director for approval within sixty days of the effective date of this 
CONTRACT. The Concessioner shall submit to the Director for approval a proposed updated EMP 
annually. 

( 2) The EMP shall account for all activities with potential environmental impacts conducted 
by the Concessioner or to which the Concessioner contributes. The scope and complexity of the 
EMP may vary based on the type. size and number of Concessioner activities under this 
CONTRACT. 

( 3) The EMP shall include. without limitation. the following elements: 

( i) Policv. The EMP shall provide a clear statement of the Concessioner's 
commitment to the Environmental Management Objectives. 
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(ii) Goals and Targets. The EMP shall identify environmental goals established 
by the Concessioner consistent with all Environmental Management Objectives. The 
EMP shall also identify specific targets (i.e., measurable results and schedules) to 
achieve these goals. 

(iii) Responsibilities and Accountabilitv. The EMP shall identify environmental 
responsibilities for Concessioner employees and contractors. The EMP shall include 
the designation of an environmental program manager. The EMP shall include 
procedures for the Concessioner to implement the evaluation of employee and 
contractor performance against these environmental responsibilities. 

( i v) Documentation. The EMP shall identify plans, procedures. manuals, and 
other documentation maintained by the Concessioner to meet the Environmental 
\,1anagement Objectives. 

( v) Documentation Control and Information Mana2:ement Svstem. The EMP 
shall describe (and implement) document control and information management 
systems to maintain knowledge of Applicable Laws and BMPs. In addition, the 
EMP shall identify how the Concessioner will manage environmental information, 
including without limitation, plans. permits. certifications, reports. and 
..:orrespondence. 

1 vi) Reportim!. The EMP shall describe (and implement) a system for reporting 
environmental information on a routine and emergency basis, including providing 
reports to the Director under this CONTRACT. 

(vii) Communication. The EMP shall describe how the environmental policy. 
goals, targets, responsibilities and procedures will be communicated throughout the 
Concessioner's organization. 

1 \ 111 J Trainim!. The EMP shall describe the environmental training program for the 
L'oncessioner, including identification of staff to be trained, training subjects, 
t!:equency of training and how training will be documented. 

1 ix) \1onitoring, Measurement. and Corrective Action. The El'viP shall describe 
how the Concessioner will comply with the EMP and how the Concessioner will 
self-assess its performance under the EMP, at least annually, in a manner consistent 
with NPS protocol regarding audit ofNPS operations. The self-assessment should 
ensure the Concessioner's conformance with the Environmental Management 
Objectives and measure performance against environmental goals and targets. The 
EMP shall also describe procedures to be taken by the Concessioner to correct any 
Jeticiencies identified by the self-assessment. 

lcl Em·ironmenr::il Performance Measurement 
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The Conc~?ssioner shall be evaluated by the Director on its environmental performance under this 
CONT~\CT. including, without limitation, compliance with the approved EMP, on at least an 
annual basis. 

(d) Environmental Data, Reports, Notifications, and Approvals 

( 1 l Inventorv of Hazardous Substances and Inventory of Waste Streams. The Concessioner 
shall submit to the Director, at least annually, an inventory of federal Occupational Safety and 
Health Administration (OSHA) designated hazardous chemicals used and stored in the Area by the 
Concessioner. The Director may prohibit the use of any OSHA hazardous chemical by the 
Concessioner in operations under this CONTRACT. The Concessioner shall obtain the Director's 
approval prior to using any extremely hazardous substance, as defined in the Emergency Planning 
and Community Right to Know Act of 1986, in operations under this CONTRACT. The 
Concessioner shall also submit to the Director, at least annually, an inventory of all waste streams 
generated by the Concessioner under this CONTRACT. Such inventory shall include any 
documents. reports. monitoring data. manifests, and other documentation required by Applicable 
Laws regarding waste streams. 

( 2) Repons. The Concessioner shall submit to the Director copies of all documents, reports. 
monitoring data. manifests, and other documentation required under Applicable Laws to be 
submitted to regulatory agencies. The Concessioner shall also submit to the Director any 
environmental plans for which coordination with Area operations are necessary and appropriate. as 
determined by the Director in accordance with Applicable Laws. 

( 3) Notification of Releases. The Concessioner shall give the Director immediate written 
notice of any discharge, release or threatened release (as these terms are defined by Applicable 
Laws) \Vi thin or at the vicinity of the Area (whether solid, semi-solid. liquid or gaseous in nature). 
of any hazardous or toxic substance, material, or waste of any kind. including, without limitation, 
building materials such as asbestos, or any contaminant. pollutant, petroleum. petroleum product or 
petroleum by-product. 

'-+ 1 "lntice of Violation. rhe Concessioner shall give the Director in writing immediate 
notice o t ·~my \\Titten threatened or actual notice of violation from other regulatory agencies of any 
.-\pplicable Lnv arising out of the activities of the Concessioner. its agents or employees. 

(5) Communication with Regulatory Agencies~ The Concessioner shall provide timely 
written :.H.h ~nee notice to the Director of communications, including without limitation. meetings. 
audits. inspections. hearings and other proceedings, between regulatory agencies and the 
Concessioner related to compliance with Applicable Laws concerning operations under this 
CONTRACT. The Concessioner shall also provide to the Director any written materials prepared or 
received by the Concessioner in advance of or subsequent to any such communications. The 
Concessioner shall allow the Director to participate in any such communications. The Concessioner 
shall also rro\'ide timely notice to the Director following any unplanned communications between 
regulatory agencies and the Concessioner. 

1. e l Corrective .'\ction 
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(I) The Concessioner, at it::: <::Jie cost and expense. shall promptly control and contain any 
discharge. release or threat~;;ned release. as set forth in this section. or any threatened or actual 
violation. as set forth in this section. arising in connection with the Concessioner's operations under 
this CONTRACT, including, but not limited to, payment of any fines or penalties imposed by 
appropriate agencies. Following the prompt control or containment of any release. discharge or 
violation. the Concessioner shall take all response actions necessary to remediate the release, 
discharge or violation. and to protect human health and the environment. 

(2) Even if not specifically required by Applicable Laws, the Concessioner shall comply 
with directives of the Director to clean up or remove any materials, product or by-product used, 
handled. stored. disposed. or transported onto or into the Area by the Concessioner to ensure that 
the Area remains in good condition. 

(f) Indemnification and Cost Recovery for Concessioner Environmental 
Activities 

(I) The Concessioner shall indemnify the United States in accordance with section 12 of 
this CONTRACT from all losses. claims. damages, environmental injuries, expenses, response 
costs, allegations or judgments (including, without limitation, fines and penalties) and expenses 
(including. without limitation. attorneys fees and experts' fees) arising out of the activities of the 
Concessioner. its employees. agents and contractors pursuant to this section. Such indemnification 
shall survive termination or expiration of this CONTRACT. 

(2) If the Concessioner does not promptly contain and remedy an unauthorized discharge or 
release arising out of the activities of the Concessioner. its employees. agents and contractors, as set 
forth in this section. or correct any environmental self-assessment finding of non-compliance, in 
full compliance withApplicable Laws, the Director may, in its sole discretion and after notice to the 
Concessioner. take any such action consistent with Applicable Laws as the Director deems 
necessary to abate. mitigate. remedy, or otherwise respond to such release or discharge, or take 
corrective action on the environmental self-assessment finding. The Concessioner shall be liable for 
and shall pay to the Director any costs of the Director associated with such action upon demand. 
Nothing ll1 this section shall preclude the Concessioner from seeking to recover costs from a 
responsible third parry. 

(g) Weed and Pest :\lanagement 

The Conc<.:ss10ner shall be responsible for managing weeds. and through an integrated pest 
management program. harmful insects, rats, mice and other pests on Concession Facilities assigned 
to the Concessioner under this CONTRACT. All such weed and pest management activities shall 
be in accordance \Yith Applicable Laws and guidelines established by the Director. 

(h) Protection of Cultural and Archeological Resources. 

The Conccssioner shall ensure that any protected sites and archeological resources within the Area 
are not disturbed or damaged by the Concessioner. including the Concessioner's employees. agents 
and contracrors. except in accordance with Applicable L,aws. and only with the prior approval of 
the Dire<.:tor. DiscO\·eries of any archeological resources by the Concessioner shall be promptly 
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reponed to the Director. The Concessioner shall cease work or other disturbance which may impact 
any protected site or archeological resource until the Director grants approvaL upon such terms and 
conditions as the Director deems necessary, to continue such work or other disturbance. 

SEC. 7. INTERPRETATION OF AREA RESOURCES 

(a) C oncessioner Obligations 

(I) The Concessioner shall provide all visitor services in a manner that is consistent with 
and supportive of the interpretive themes,goals and objectives of the Area as reflected in Area 
planning documents. mission statements and/or interpretive prospectuses. 

(2) The Concessioner may assist in Area interpretation at the request of the Director to 
enhance visitor enjoyment of the Area. Any additional visitor services that may result from this 
assistance must be recognized in writing through written amendment of Section 3 of this 
CONTRACT. 

(3) The Concessioner is encouraged to develop interpretive materials or means to educate 
visitors about environmental programs or initiatives implemented by the Concessioner. 

(b) Director Review of Content 

The Concessioner must submit the proposed content of any interpretive programs. exhibits, 
displays or materials. regardless of media format (i.e. printed, electronic. or broadcast media). to 
the Director for review and approval prior to offering such programs. exhibits. displays or materials 
to Area visitors. 

SEC. 8. CONCESSION FACILITIES USED IN OPERATION BY THE CONCESSIONER 

(a) Assignment of Concession Facilities 

( I ) The Director hereby assigns the following Concession Facilities to the Concessioner tor 
the purposes of this CONTRACT: 

( i) certain parcels of Area land as described in Exhibit D upon which. among other 
matters. the Concessioner may be authorized to construct real property: and 

(ii) certain real property improvements described in Exhibit Din existence as of the 
effective date of this CONTRACT. as may be modified from time to time to include 
additional real property improvements completed in accordance with the terms and 
conditions of this CONTRACT. 

C2) The Director shall from time to time amend Exhibit D to ret1ect changes in Concession 
Facilities assigned to the Concessioner, including, without limitation, amending Exhibit D to ret1ect 
the addition of real property improvements completed in accordance with the terms and conditions 
of this CONTRA.CT and to ret1ect the withdrawal of concession facilities as set torth below. 
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The Director may withdraw all or portions of these Concession Facilities assignments at any time 
during the term ofthis CONTRACT if: 

( I ) :he withdrawal is necessary for the purpose of conserving, preserving or protecting 
.-\rea resources or visitor enjoyment or safety; 

(2) the operations utilizing the assigned Concession Facilities have been terminated or 
suspended by the Director; or 

(3) land or real property improvements assigned to the Concessioner are no longer 
necessary for the concession operation. 

(c) Effect of Withdrawal 

Any permanent withdrawal of assigned Concession Facilities which the Director or the 
Concessioner considers to be essential for the Concessioner to provide the visitor services required 
by this CONTRACT will be treated as a tennination of this CONTRACT pursuant to Section 
16. The Concessioner will be compensated pursuant to Section 17 for the value of any Leasehold 
Surrender Interest it may have, if any, in permanently withdrawn Concession Facilities. No other 
compensation is due the Concessioner in these circumstances. 

(d) Right of Entry 

The Director shall have the right at any time to enter upon or into the Concession Facilities 
assigned to the Concessioner under this CONTRACT for any purpose he may deem necessary for 
the administration of the Area. 

(e) Personal Property 

1 I ) Personal Propertv Provided bv the Concessioner. The Concessioner shall provide all 
personal propcn:-·. including without limitation removable equipment. furniture and goods. 
necessary for ns operations under this CONTRACT, unless such personal property is provided by 
the Director as set forth in subsection (e)(2). 

\2) Personal Propertv Provided bv the Government. The Director may provide certain items 
of government personal property, including without limitation removable equipment, furniture and 
goods. for the Concessioner's use in the performance of this CONTRACT. The Director hereby 
assigns government personal property listed in Ex hi bit E to the Concessioner as of the effective 
date of this CO\ITRACT. This Exhibit E will be modified from time to time by the Director as 
items may be \Vithdrawn or additional items added. The Concessioner shall be accountable to the 
Director for the government personal property assigned to it and shall be responsible for 
maintaining the property as necessary to keep it in good and operable condition. If the property 
ceases to be sen·iceable. it shall be returned to the Director for disposition. 

(f) Condition or Concession Facilities 
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The Concessioner has inspected the Concession Facilities and any assigned government personal 
property. is thoroughly acquainted with their condition, and accepts the Concession Facilities, and 
any assigned government personal property, "as is."' 

(g) Utilities Provided by the Director 

The Director may provide utilities to the Concessioner for use in connection with the operations 
required or authorized hereunder when available and at rates to be determined in accordance with 
Applicable Laws. 

(h) Utilities Not Provided by the Director 

If the Director does not provide utilities to the Cohcessioner. the Concessioner shall, with the 
written approval of the Director and under any requirements that the Director shall prescribe, 
secure necessary utilities at its own expense from sources outside the Area or shall install the 
utilities mthin the Area with the written permission of the Director, subject to the following 
conditions: 

( I ) Any water rights deemed necessary by the Concessioner for use of water on Area or 
other federal lands must be acquired at the Concessioner's expense in accordance with applicable 
State procedures and law. Upon expiration or termination of this CONTRACT for any reason, the 
Concessioner must assign these water rights to the United States without compensation, and these 
water rights will become the property of the United States: 

(2) lfrequested by the Director, the Concessioner must provide to the Director any utility 
service pro,·ided by the Concessioner under this section to such extent as will not unreasonably 
restrict anticipated use by the Concessioner. Unless otherwise agreed by the Concessioner and the 
Director in \\Titing, the rate per unit charged the Director for such service shall be approximately 
the average cost per unit of providing such service: and 

t -~ 1 • \ll appiiances and machinery to be used in connection with the privileges granted in this 
:;ubsection_ as well as the plans for location and installation of such appliances and machinery, shall 
tirst be approved by the Director. 

SEC. 9. CONSTRUCTION OR INSTALLATION OF REAL PROPERTY 
i \ lPROVEMENTS 

(a) Construction of Real Property Improvements 

The Concessioner may construct or install upon lands assigned to the Concessioner under this 
CONTR.-\CT only those real property improvements that are determined by the Director to be 
necessary ~md appropriate for the conduct by the Concessioner of the visitor services required 
and/or authorized under this CONTRACT. Construction or installation of real property 
improvements may occur only after the written approval by the Director of their location. plans. 
~md specuications. The form and content of the application and the procedures for such approvals. 
:1s may be modified by the Director from time to time. are set forth in Exhibit F. All real property 
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improvements constructed or inst::-:!~_J by the Concessioner will immediately become the property 
of the United States and be considered Concession Facilities. 

(b) Removal of Real Property Improvements 

( 1 l The Concessioner may not remove, dismantle. or demolish real property improvements 
in the Area \Vithout the prior approval of the Director. 

(2) Any salvage resulting from the authorized removal, severance or demolition of a real 
property improvement within the Area shall be the property of the United States. 

( 3) In the event that an assigned real property improvement is removed, abandoned, 
demolished. or substantially destroyed and no other improvement is constructed on the site, the 
Concessioner. at its expense, shall promptly, upon the request of the Director, restore the site as 
nearly as practicable to its original condition. 

(c) Leasehold Surrender Interest 

( 1) This CONTRACT hereby provides the Concessioner, subject to all applicable 
definitions. requirements and limitations of this CONTRACT and Exhibit A, a Leasehold Surrender 
Interest in Capital Improvements constructed by the Concessioner under the terms of this 
CONTRACT. including, but not limited to, those Capital Improvements constructed as part of the 
Concession Facilities Improvement Program and those Capital Improvements which result from the 
Major Rehabilitation of an existing real property improvement. Upon completion of a Major 
Rehabilitation by the Concessioner, an existing real property improvement assigned to the 
Concessioner in which the Concessioner had no Leasehold Surrender Interest prior to the Major 
Rehabilitation shall be considered as a Capital Improvement for all purposes of this CONTRACT. 

(2) This CONTRACT may provide the Concessioner a Leasehold Surrender Interest in real 
propeny improvements resulting from possessory interest obtained under the terms of a possessory 
interest concession contract. Exhibit G describes the real property improvements. if any, in which 
the Concess10ner has such a Leasehold Surrender Interest and states the value of this Leasehold 
Surrender Interest as of the etfective date of this CONTRACT. 

( 3) The Concessioner shall not obtain Leasehold Surrender Interest under this CONTRACT 
except as may be provided in Exhibit A and Exhibit F. Among other matters. no Leasehold 
Surrender !merest shall be obtained as a result of expenditures from the Repair and Maintenance 
Reserve described in this CONTRACT, and this CONTRACT does not provide a Leasehold 
Surrender Interest as a result of expenditures for repair and maintenance of Concession Facilities of 
any nature. 

(d) Concession Facilities Improvement Program 

( 1) The Concessioner shall undertake and complete an improvement program (hereinafter 
··concession Facilities Improvement Program") costing not less than tifteen million, tive hundred 
thousand dollars. (515.5 million) as adjusted for each project to ret1ect par value in the year of 
actual construction in accordance with the appropriate indexes of the Department of Labor's CPI-U 
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Index. as published by the Depanment of Labor. The improvement program shall stabilize, 
rehabilitate and adapt Historic Hangars to Provide a Family Sports Center 

(2) The Concession Facilities Improvement Program shall include two phases as follows: 

Phase l, at a cost of not less than eight million dollars, shall stabilize hangars 5 
and 6. rehabilitate hangars 7 and 8 and install a dual rink hockey center in said rehabilitated hangars 
7 and 8 and shall be completed by October 30, 2003. 

Phase 2, at a cost of not less than seven million, five hundred thousand dollars, 
($7.5 million) shall rehabilitate Hangars 5 and 6 and develop a full program to include, but not be 
limited to health and wellness services. retail space and food and beverage services. 

( 3) The Concessioner shall commence construction under the Concession Facilities 
Improvement Program, on or before 180 days after execution of this CONTRACT, in a manner that 
demonstrates to the satisfaction of the Director that the Concessioner is in good faith carrying the 
Concession Facilities Improvement Program forward reasonably under the circumstances. No 
construction may begin until the Concessioner receives written approvalfrom the Director of plans 
and specitications in accordance with Exhibit F. During the period of construction. the 
Concessioner shall provide the Director with such evidence or documentation, as may be 
satisfactory to the Director. to demonstrate that the Concession Facilities Improvement Program 
duly is being carried forward. 

( ~) The Concessioner shall complete and have Phase I and Phase II real property 
improvements available for public use on or before September 30, 2005. The Director may extend 
this date in circumstances where the Director determines that the delay resulted from events beyond 
the control of the Concessioner. 

SEC. 10. MAINTENANCE 

(a) Maintcn~mce Obligation 

The l'unu:ssioner shall be solely responsible for maintenance, repairs. housekeeping, and 
groundskccping for all Concession Facilities to the satisfaction of the Director. 

(b) Maintenance Plan 

For these purposes. the Director. acting through the Superintendent. shall undertake appropriate 
inspections. and shall establish and revise, as necessary, a Maintenance Plan consisting of specific 
maintenance requirements which shall be adhered to by the Concessioner. The initial Maintenance 
Plan is set fonh in Exhibit H. The Director in his discretion may make reasonable modifications to 
the ivtaintenance Plan from time to time after consultation with the Concessioner. Such 
modifications shall be in funherance of the purposes of this CONTR...-\CT and shall not be 
inconsistent with the terms and conditions of the main body of this CONTRACT. 
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(c) No Repair and Maintenance Reserve is Included in this Contract. 

SEC. 11. FEES 

(a) Franchise Fee 

(I) For the term of this CONTRACT, the Concessioner shall pay to the Director for the 
privileges granted under this CONTRACT a franchise fee equal to two percent (2.0%) of the 
Concessioner's gross receipts for the preceding year or portion of a year. 

(2) Neither the Concessioner nor the Director shall have a right to an adjustment of the fees 
except as provided below. The Concessioner has no right to waiver of the fee under any 
circumstances. 

(b) Payments Due 

( I) The franchise fee shall be due on a monthly basis at the end of each month and shall be 
paid by the Concessioner in such a manner that the Director shall receive payment within fifteen 
( 15) days after the last day of each month that the Concessioner operates. This monthly payment 
shall include the franchise fee equal to the specified percentage of gross receipts for the preceding 
month. 

( 2) The Concessioner shall pay any additional fee amounts due at the end of the operating 
year as a result of adjustments at the time of submission of the Concessioner's Annual Financial 
Report. 0\·erpay·ments shall be offset against the following year's fees. In the event of termination 
or expiration of this CONTRACT, overpayments will first be offset against any amounts due and 
owing the Government, and the remainder will be paid to the Concessioner. 

( 3) All franchise fee payments consisting of $10,000 or more, shall be deposited 
electronically by the Concessioner using the Treasury Financial Communications System. 

( ~.:) Interest 

An interest charge will be assessed on overdue amounts for each thirty (30) day period, or portion 
thereof. that payment is delayed beyond the fifteen ( 15) day period provided for above. The percent 
of interest charged will be based on the current value of funds to the United States Treasury as 
published annually in the Treasury Fiscal Requirements Manual. The Director may also impose 
penalties for late payment to the extent authorized by Applicable Law. 

(d) Adjustment of Franchise Fee 

f I ) The Concessioner or the Director may request. in the event that either considers that 
extraordinary. unanticipated changes have occurred after the effective date of this CONTRACT. a 
reconsideration and possible subsequent adjustment of the franchise fee established in this section. 
For the purposes of this section, the phrase "extraordinary, unanticipated changes" shall mean 
extraordinary. unanticipated changes from the conditions existing or reasonably anticipated before 
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Ehe etfectivc date of this CONTRACT which have or will significantly affect the probable value of 
the privileges granted to the Concessioner by this CONTRACT. For the purposes of this section. 
the phrase ··probable value" means a reasonable opportunity for net profit in relation to capital 
invested and the obligations ofthis CONTRACT. 

(2) The Concessioner or the Director must make a request for a reconsideration by mailing, 
within sixty ( 60) days from the date that the party becomes aware, or should have become aware. of 
the possible extraordinary, unanticipated changes, a written notice to the other party that includes a 
description of the possible extraordinary, unanticipated changes and why the party believes they 
have affected or will significantly affect the probable value of the privileges granted by this 
CONTRACT. 

(3) If the Concessioner and the Director agree that extraordinary, unanticipated changes 
have occurred. the Concessioner and the Director will undertake good faith negotiations as to an 
appropriate adjustment of the franchise fee. 

(4) The negotiation will last for a period of sixty (60) days from the date the Concessioner 
and the Director agree that extraordinary, unanticipated changes occurred. If the negotiation results 
in agreement as to an adjustment (up or down) of the franchise fee within this period, the franchise 
fee will be adjusted accordingly, prospectively as ofthe date of agreement. 

( 5) If the negotiation does not result in agreement as to the adjustment of the franchise fee 
within this sixty ( 60) day period. then either the Concessioner or the Director may request binding 
arbitration to determine the adjustment to franchise fee in accordance with this section. Such a 
request for arbitration must be made by mailing wrinen notice to the other party within fifteen ( 15) 
days of the expiration of the sixty ( 60) day period. 

( 6) Within thirty (30) days of receipt of such a written notice, the Concessioner and the 
Director shall each select an arbiter. These two arbiters. within thirty (30) days of selection. must 
agree to the selection of a third arbiter to complete the arbitration panel. Unless otherwise agreed 
by the nanies. the arbitration panel shall establish the procedures of the arbitration. Such 
procedures must provide each party a fair and equai opportunity to present its position on the matter 
to the arbitration paneL · 

( 7) The arbitration panel shall consider the written submissions and any oral presentations 
made by the Concessioner and the Director and provide its decision on an adjusted franchise fee 
(up, do\vn or unchanged) that is consistent with the probable value ofthe privileges granted by this 
CONTRACT within sixty (60) days ofthe presentations. 

( 8) Any adjustment to the franchise fee resulting from this Section shall be prospective 
only. 

( L)) :\ny adjustment to the franchise fee will be embodied in an amendment to this 
CONTRACT. 

( I 0 l During the pendency of the process described in this Section. the Concessioner shall 
continue to make the established franchise fee payments required by this CONTRACT. 
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The Concessioner agrees to assume liability for and does hereby agree to save, hold harmless, 
protect. defend and indemnify the United States of America. its agents and employees from and 
against any and all liabilities. obligations, losses, damages or judgments (including without 
limitation penalties and fines), claims, actions, suits, costs and expenses (including without 
limitation attorneys fees and experts' fees) of any kind and nature whatsoever on account of fire or 
other peril. bodily injury, death or property damage, or claims for bodily injury, death or property 
damage of any nature whatsoever, and by whomsoever made, in any way connected with or arising 
out ofthe activities of the Concessioner, its employees, agents or contractors under this 
CONTRACT. This indemnification shall survive the termination or expiration of this CONTRACT. 

(b) insurance in General 

(I) The Concessioner shall obtain and maintain during the entire term of this CONTRACT 
at its sole cost and expense. the types and amounts of insurance coverage necessary to fulfill the 
obligations of this CONTRACT as determined by the Director. The initial insurance requirements 
are set forth below and in Exhibit I. Any changed or additional requirements that the Director 
determines necessary must be reasonable and consistent with the types and coverage amounts of 
insurance a prudent business person would purchase in similar circumstances. The Director shall 
approve the types and amounts of insurance coverage purchased by the Concessioner. 

(2) The Director will not be responsible for any omissions or inadequacies of insurance 
coverage and amounts in the event the insurance purchased by the Concessioner proves to be 
inadequate or 
otherwise insufficient for any reason whatsoever. 

( 3) At the request of the Director. the Concessioner shall at the time insurance is first 
purchased and annually thereafter. provide the Director with a Certificate of Insurance that 
accurately details the conditions of the policy as evidence of compliance with this section. The 
Concessioner shall provide the Director immediate written notice of any material change in the 
Concessioner's insurance program hereunder, including without limitation. cancellation of any 
required insurance 
coverage. 

(c) Commercial Public Liability 

( l) The Concessioner shall provide commercial general liability insurance against claims 
arising out of or resulting from the acts or omissions of the Concessioner or its employees, agents 
or contractors. in carrying out the activities and operations required and/or authorized under this 
CONTRACT. 

( 2 l This insurance shall be in the amount commensurate with the degree of risk and the 
scope and size of the activities required and/or authorized under this CONTRACT, as more 
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specifically set forth in Exhibit I. Furthermore, the commercial general liability package shall 
provide no less than the coverage and limits described in Exhibit I. 

( 3) All liability policies shall specify that the insurance company shall have no right of 
subrogation against the United States of America and shall provide that the United States of 
America is named an additional insured. 

( 4) From time to time. as conditions in the insurance industry warrant, the Director may 
modify Exhibit I to revise the minimum required limits or to require additional types of insurance. 
provided 
that any additional requirements must be reasonable and consistent with the types of insurance a 
prudent businessperson would purchase in similar circumstances. 

(d) Property Insurance 

( l) In the event of damage or destruction, the Concessioner will repair or replace those 
Concession Facilities and personal property utilized by the Concessioner in the performance of the 
Concessioner's obligations under this CONTRACT. 

(2) For this purpose, the Concessioner shall provide fire and extended insurance coverage 
on Concession Facilities for all or part of their replacement cost as specified in Exhibit I in amounts 
no Jess than the Director may require during the term of the CONTRACT. The minimum values 
currently in ctfect are set forth in Exhibit I. 

(3) Commercial property insurance shall provide for the Concessioner and the United States 
of America to be named insured as their interests may appear. 

( 4) In the event of loss. the Concessioner shall use all proceeds of such insurance to repair. 
rebuild. restore or replace Concession Facilities and/or personal property utilized in the 
Concessioner's operations under this CONTRACT. as directed by the Director. Policies may not 
contain provisions limiting insurance proceeds to in situ replacement. The lien provision of Section 
13 shall apply w such insurance proceeds. The Concessioner shall not be relieved of its obligations 
under subsection (d)( l) because insurance proceeds are not sufficient to repair or replace damaged 
or destroyed property. 

( 5) Insurance policies that cover Concession Facilities shall contain a loss payable clause 
approved by the Director which requires insurance proceeds to be paid directly to the Concessioner 
without requiring endorsement by the United States. The use of insurance proceeds for repair or 
replacement of Concession Facilities will not alter their character as properties of the United States 
and. notwithstanding any provision of this CONTRACT to the contrary, the Concessioner shall 
gain no ownership. Leasehold Surrender Interest or other compensable interest as a result of the use 
of these insurance proceeds. 

( 6) The commercial property package shall include the coverage and amounts described in 
Exhibit I. 
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The Director may require the Concessioner to furnish appropriate forms of bonds in amounts 
reasonable in the circumstances and acceptable to the Direcator. in order to ensure faithful 
performance of the Concessioner·s obligations under this CONTRACT. 

(b) Lien 

As additional security for the faithful performance by the Concessioner of its obligations under this 
CONTR..A.CT. and the payment to the Government of all damages or claims that may result from 
the Concessioner's failure to observe any such obligations, the Government shall have at all times 
the first lien on all assets of the Concessioner within the Area, including, but not limited to, all 
personal property of the Concessioner used in performance ofthe CONTRACT hereunder within 
the Area and any Leasehold Surrender Interest of the Concessioner. 

SEC. 1-t ACCOUNTING RECORDS AND REPORTS 

(a) Accounting System 

( 1) The Concessioner shall maintain an accounting system under which its accounts can be 
readily identified with its system of accounts classification. Such accounting system shall be 
capable of providing the information required by this CONTRACT, including but not limited to the 
Concessioner's repair and maintenance obligations. The Concessioner's system of accounts 
classitication shall be directly related to the Concessioner Annual Financial Report Form issued by 
the Director. 

! 2) If the Concessioner's annual gross receipts are $250.000 or more. the Concessioner must 
use the accrual accounting method. 

! 3) In computing net pro tits for any purposes of this CONTRACT, the Concessioner shall 
keep its accounts in such manner that there can be no diversion or concealment of profits or 
expenses in the operations authorized under this CONTRACT by means of arrangements for the 
procurement of equipment. merchandise. supplies or services from sources controlled by or under 
common ownership with the Concessioner or by any other device. 

(b) Annual Financial Report 

(I) The Concessioner shall submit annually as soon as possible but not later than one 
hundred t \\ enty ! 120) days after the last day of its fiscal year a financial statement for the preceding 
fiscal year or portion of a year as prescribed by the Director ("Concessioner Annual Financial 
Report .. ). 
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i =. 1 If the annual gross receipts of the Concessioner are in excess of $1.000,000, the 
tinancial statements shall be audited by an independent Certified Public Accountant in accordance 
with Generally Accepted Auditing Standards (GAAS) and procedures promulgated by the American 
Institute of Cettified Public Accountants. 

(:; 1 If annual gross receipts are between $250,000. and $1,000,000, the financial statements 
shall be reviewed by an independent Certified Public Accountant in accordance with Generally 
Accepted Auditing Standards (GAAS) and procedures promulgated by the American Institute of 
Certified Public Accountants. 

( 4) If annual gross receipts are less than $250.000, the financial statements may be prepared 
without mvolvement by an independent Certified Public Accountant, unless otherwise directed by 
the Director. 

(c) Other Financial Reports 

( 1) Balance Sheet. Within ninety (90) days of the execution of this CONTRACT or its 
etfective c.iate. whichever is later. the Concessioner shall submit to the Director a balance sheet as 
of the beginning date of the term of this CONTRACT. The balance sheet shall be audited or 
reviewed. as determined by the annual gross receipts, by an independent Certified Public 
Accountant. The balance sheet shall be accompanied by a schedule that identifies and provides 
details for all capital 
improvements in which the Concessioner claims a Leasehold Surrender Interest. The schedule must 
describe these capital improvements indetail showing for each such capital improvement the date 
acquired. constructed or installed. 

l2) Statements of Reserve Activity. No Repair and Maintenance Reserve is included in this 
CONTRACT. 

SEC. 15. OTHER REPORTING REQUIREMENTS 

The toikJ'' ll1g. ucscribes certain orher reports required under this CONTRACT: 

(a) Insurance Certification 

As specitied in Section 12. the Concessioner shall. at the request of the Director. provide the 
Director \\ Ilh a C crtificate of Insurance for all insurance coverages related to its operations under 
this CONTRACT. The Concessioner shall give the Director immediate written notice of any 
material change in its insurance program. including without limitation, any cancellation of required 
insurance coverages. 

(b) Environmental Reporting 

The Concessioner shall submit environmental reports as specified in Section 6 of this CONTRACT. 
and as otherwise required by the Director under the terms of this CONTRACT. 

(c) Miscellaneous Reports and Data 
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The Director from time to tnne may require the Concessioner to submit other reports and data 
regarding its performance under the CONTRACT or otherwise, including, but not limited to, 
operational information. 

SEC. 16. SUSPENSION, TERMINATION, OR EXPIRATION 

(a) Suspension 

The Director may temporarily suspend operations under this CONTRACT in whole or in part in 
order to protect Area visitors or to protect, conserve and preserve Area resources. No compensation 
of any nature shall be due the Concessioner by the Director in the event of a suspension of 
operations. including, but not limited to, compensation for losses based on lost income, profit, or 
the necessity to make expenditures as a result of the suspension. 

(b) Termination 

(I) The Director may terminate this CONTRACT at any time in order to protect Area 
visitors. protect. conserve, and preserve Area resources, or to limit visitor services in the Area to 
those that continue to be necessary and appropriate. 

(2) The Director may terminate this CONTRACT if the Director determines that the 
Concessioner has materially breached any requirement of this CONTRACT. including, but not 
limited to. the requirement to maintain and operate visitor services to the satisfaction of the 
Director. the requirement to provide only those visitor services required or authorized by the 
Director pursuant to this CONTRACT, the requirement to pay the established franchise fee, the 
requirement to prepare and comply with an Environmental Management Program. the requirement 
to duly expend funds from the repair and maintenance reserve and the requirement to comply with 
Applicable Laws. 

( 3) l n tt1e event of a breach of the CONTRACT, the Director will provide the Concessioner 
an opportunity to cure by providing written notice to the Concessioner of the breach. In the event of 
a monetary breach. the Director will give the Concessioner a fifteen ( l5) day period to cure the 
breach. If the breach is not cured within that period. then the Director may terminate the 
CONTRACT for default. In the event of a nonmonetary breach. if the Director considers that the 
nature ol· the breach so permits. the Director will give the Concessioner thirty (30) days to cure the 
breach. or to provide a plan. to the satisfaction of the Director, to cure the breach over a specified 
period of time. If the breach is not cured within this specified period of time, the Director may 
terminate the CONTRACT for default. Notwithstanding this provision, repeated breaches (two or 
more) of the same nature shall be grounds for termination for default without a cure period. In the 
event of a breach of any nature, the Director may suspend the Concessioner's operations as 
appropriate in accordance with Section l6(a). 

( 4) The Director may terminate this CONTRACT upon the filing or the execution of a 
petition in bankruptcy by or against the Concessioner. a petition seeking relief of the same or 
different kind under any provision of the Bankruptcy Act or its successor. an assignment by the 
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Concessioner for the benetit of creditors. a petition or other proceeding against the Concessioner 
for the appointment of a trustee. receiver, or liquidator, or, the taking by any person or entity of the 
rights granted by this CONTRACT or any part thereof upon execution, attachment or other process 
of law or equity. The Director may terminate this CONTRACT if the Director determines that the 
Concessioner is unable to perform the terms of CONTRACT due to bankruptcy or insolvency. 

(5) Termination of this CONTRACT for any reason shall be by written notice to the 
Concessioner. 

(c) Notice of Bankruptcy or Insolvency 

The Concessioner must give the Director immediate notice (within five (5) days) after the filing of 
any petition in bankruptcy, tiling any petition seeking relief of the same or different kind under any 
provision of the Bankruptcy Act or its successor, or making any assignment for the benefit of 
creditors. The Concessioner must also give the Director immediate notice of any petition or other 
proceeding against the Concessioner for the appointment of a trustee, receiver, or liquidator, or. the 
taking by any person or entity of the rights granted by this CONTRACT or any part thereof upon 
execution. attachment or other process of law or equity. For purposes of the bankruptcy statutes. 
NPS considers that this CONTRACT is not a lease but an executory contract exempt from 
inclusion in assets of Concessioner pursuant to 11 U.S.C. 365. 

(d) Requirements in the Event of Termination or Expiration 

(I) In the event of termination of this CONTRACT for any reason or expiration of this 
CONTRACT. the total compensation due the Concessioner for such termination or expiration shall 
be as described in Section 17 of this CONTRACT. No other compensation of any nature shall be 
due the Concessioner in the event of a termination or expiration of this CONTRACT. including, but 
not limited to. compensation for losses based on lost income, profit. or the necessity to make 
expenditures as a result of the termination. 

( 2) Upon termination of this CONTRACT for any reason. or upon its expiration. and excepr 
as mherwise provided in this section. the Concessioner shall. at the Concessioner's expense. 
promptly vacate the Area. remove all of the Concessioner's personal property, repair any injury 
occasioned by installation or removal of such property, and ensure that Concession Facilities are in 
at least as good condition as they were at the beginning of the term of this CONTRACT, reasonable 
wear and tear excepted. The removal of such personal property must occur within thirty (30) days 
after the termination of this CONTRACT for any reason or its expiration (unless rhe Director in 
particular 
circumstances requires immedtate removal). 

( 3) To avoid interruption of services to the public upon termination of this CONTRACT for 
any reason. or upon its expiration. the Concessioner. upon the request of the Director. shall consent 
to the use by another operator of the Concessioner's personal property. excluding inventories if any. 
not including current or intangible assets, for a period of time not to exceed one (I) year from the 
date of such termination or expiration. The other operator shall pay the Concessioner an annual fee 
for use of such property. prorated for the period of use. in the amount of the annual depreciation of 
such property. plus a return on rhe book value of such property equal to the prime lending rate. as 

···GATEWAY NATIONAL RECREATION AREA*** 
·•**NORTHEAST REGION -NATIONAL PARK SERVICE**** 



c.,,_, rcesston Contract CCGATEO 15-03 
page 25 of 28 

published by the Federal Reserve System Board of Governors, effective on the date the operator 
assumes managerial and operational responsibilities. In such circumstances, the method of 
depreciation applied shall be either straight line depreciation or depreciation as shown on the 
Concessioner's Federal income tax return, whichever is less. To avoid interruption of services to the 
public upon termination of this CONTRACT for any reason or its expiration, the Concessioner 
shall. if requested by the Director. sell its existing inventory to another operator at the purchase 
price as sho\\-TI on applicable invoices. 

SEC. 17. COMPENSATION 

(a) Just Compensation 

The compensation provided by this Section shall constitute full and just compensation to the 
Concessioner for all losses and claims occasioned by the circumstances described below. 

(b) Compensation for CONTRACT Expiration or Termination 

If, for any reason, including CONTRACT expiration or termination, the Concessioner shall cease to 
be authorized by the Director to conduct operations under this CONTRACT, the Concessioner shall 
convey to a person designated by the Director (including the Director if appropriate) any Leasehold 
Surrender Interest it has under the terms of this CONTRACT and the Director shall, subject to the 
terms and conditions of this CONTRACT, assure that the Concessioner is paid the Leasehold 
Surrender Interest Value. 

(c) Procedures tor Establishing the Value of a Leasehold Surrender 
Interest 

At any time during the term of this CONTRACT, the Concessioner shall, when requested by the 
Director. enter into negotiations with the Director as to the value of the Conce~sioner's Leasehold 
Surrender Interest under this CONTRACT. In the event that such negotiations fail to determine an 
:..tgreed upon \ Jiue within a reasonable period of time as determined by the Director. the Director or 
the Concessioner may initiate arbitration proceedings to determine such value upon written request 
to the other pany. Such arbitration proceedings shall be conducted in accordance with the 
arbitration procedures set torth in Exhibit A. In these circumstances, the Concessioner and the 
Director shall ~ach select an arbiter. The two arbiters. within thirty (30) days of selection. must 
agree to the s~iection of a third arbiter to complete the arbitration panel in accordance with Exhibit 
A. The arbitration panel shall consider the written submissions and any oral presentations made by 
the Concessioner and the Director and shall determine the value of the Leasehold Surrender Interest 
consistent with the terms of this CONTRACT, including without limitation Exhibit A. The 
arbitration panel shall also provide a means to calculate the change in the value of such Leasehold 
Surrender Interest as may occur for up to two (2) years from the date of the initial determination. 
The determination of the arbitration panel shall be binding on the Director and the Concessioner. 

(d) Compensation for Personal Property 
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No compensation is due the Concessioner from the Director or a successor concessioner for the 
Concess10ner's personal property used in operations under this CONTRACT. However, the 
Director or a successor concessioner may purchase such personal property from the Concessioner 
subject to mutually agreed upon terms. Personal property not removed from the Area by the 
Concessioner in accordance with the terms ofthis CONTRACT shall be considered abandoned 
property subject to disposition by the Director, at full cost and expense of the Concessioner, in 
accordance with Applicable Laws. Any cost or expense incurred by the Director as a result of such 
disposition may be offset from any amounts owed to the Concessioner by the Director to the extent 
consistent with Applicable Laws. 

SEC. 18. ASSIGNMENT, SALE OR ENCUMBRANCE OF INTERESTS 

(a) This C001TRACT is subject to the requirements of Applicable Laws, including, without 
limitation. 36 CFR Part 51, with respect to proposed assignments and encumbrances, as those terms 
are detined by Applicable Laws. Failure by the Concessioner to comply with Applicable Laws is a 
material breach of this CONTRACT for which the Director may terminate this CONTRACT for 
default. The Director shall not be obliged to recognize any right of any person or entity to an 
interest in this CONTRACT of any nature. including, but not limited to, Leasehold Surrender 
Interest or operating rights under this CONTRACT, if obtained in violation of Applicable Laws. 

(b) The Cuncessioner shall advise any person(s) or entity proposing to enter into a transaction 
which may be subject to Applicable Laws, including without limitation, 36 CFR Part 51, of the 
requirements of Applicable Law and this CONTRACT. 

Sec. 19. General Provisions 

(a) The Director and Comptroller General ofthe United States, or any of their duly authorized 
representatives. shall have access to the records of the Concessioner as provided by the terms of 
Applicabk Laws. 

(b) All iniormarion required to be submitted to the Director by the Concessioner pursuant to this 
l'ONTR.\l r is subject to public release by the Director to the extent provided by Applicable 
Laws. 

(c) Subconcession or other third party agreements, including management agreements. for the 
provision or visitor services required and/or authorized under this CONTRACT are not permitted. 

(d) The Cuncessioner is not entitled to be awarded or to have negotiating rights to any Federal 
procurement or service contract by virtue of any provision of this CONTRACT. 

(e) Any and all taxes or assessments of any nature that may be lawfully imposed by any State or its 
political suhdiYisions upon the property or business of the Concessioner shall be paid promptly by 
the ConcessiOner. 

(f) No member o[ or delegate to. Congress or Resident Commissioner shall be admitted to any 
share or p~m of this CONTRi\CT m to any benefit that may arise from this CONTRACT but this 
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restriction shall not be construed tc: ..:xtend to this CONTRACT if made with a corporation or 
company for its general benerit. 

(g) This CONTRACT is subject to the provisions of 43 CFR. Subtitle A, Subpart D, concerning 
nonprocurement debarment and suspension. The Director may recommend that the Concessioner be 
debarred or suspended in accordance with the requirements and procedures described in those 
regulations. as they are effective now or may be revised in the future. 

(h) This CONTRACT contains the sole and entire agreement of the parties. No oral representations 
of any nature form the basis of or may amend this CONTRACT. This CONTRACT may be 
extended, renewed or amended only when agreed to in writing by the Director and the 
Concessioner. 

(i) This CONTRACT does not grant rights or benefits of any nature to any third party. 

U) The invalidity of a specific provision of this CONTRACT shall not affect the validity of the 
remaining provisions of this CONTRACT. 

(k) Waiver by the Director or the Concessioner of any breach of any of the terms of this 
CONTRACT by the other party shall not be deemed to be a waiver or elimination of such term, nor 
of any subsequent breach of the same type, nor of any other term of the CONTRACT. The 
subsequent acceptance of any payment of money or other performance required by this 
CONTRACT shall not be deemed to be a waiver of any preceding breach of any term ofthe 
CONTRACT. 

(I) Claims against the Director (to the extent subject to 28 U.S.C.2514) arising from this 
CONTRACT shall be forfeited to the Director by any person who corruptly practices or attempts to 
practice any fraud against the United States in the proof, statement, establishment, or allowance 
thereof within the meaning of 28 U.S.C. 2514. 
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IN WITNESS WHEREOF, the duly authorized representatives of the parties have executed this 
CONTRACT as of the Z I s-r day ofJ;;'\1\..-."1 , 2003. 

CONCESSIONER UNITED STATES OF AMERICA 

BY.~J/'!A~. 
(Title). 
Aviator Development Company, LLC 

AITEST: 

BY v\\,~ch~e-1 S·6!J~~.all~ 

TITLE: Co \"VV~~'~' ~!1o"'e.- "f Dt::e 

~AL RLLA -1 
COMMISSIONER OF DEEDS I 
CITY OF NEW YORK !\UMBER: 4-6000 
CERTIFICATE FILED IN: NY COUNTY 
COMMISSION EXPIRES ON: DEC. 14J '1-o!:3 
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LEASEHOLD SURRENDER INTEREST 

This Exhibit A to this CONTRACT establishes certain terms and conditions of the CONTRACT 
regarding the nature, scope and applicable conditions of leasehold surrender interest. In event of any 
inconsistency between this Exhibit A and Exhibit F of this CONTRACT this Exhibit A shall prevail. 

Section 1. Definitions. 

"Arbitration"' means binding arbitration conducted by an arbitration panel. All arbitration 
proceedings conducted under the authority of this Exhibit A will utilize the following procedures 
unless otherwise agreed by the Concessioner and the Director. One member of the arbitration panel 
will be selected by the Concessioner, one member will be selected by the Director, and the third 
(neutral) member will be selected by the two party-appointed members. The neutral arbiter must be 
a licensed real estate appraiser. The expenses of the neutral arbiter and other associated common 
costs of the arbitration will be borne equally by the Concessioner and the Director. The arbitration 
panel will adopt procedures that treat each party equally, give each party the opportunity to be heard, 
and give each party a fair opportunity to present its case. Determinations must be made by a majority 
of the members of the panel and will be binding on the Concessioner and the Director. 

A "capital improvement" is a structure, fixture, or non-removable equipment provided by the 
Concessioner pursuant to the terms ofthis CONTRACT and located on lands of the United States 
within the area. A capital improvement does not include any interest in land. Additionally, a capital 
improvement does not include any interest in personal property of any kind including, but not limited 
to, vehicles. boats. barges, trailers, or other objects, regardless of size, unless an item of personal 
property becomes a fixture as defined in this Exhibit A. 

·'Construction cost" of a capital improvement means the total of the incurred eligible direct and 
indirect costs necessary for constructing or installing the capital improvement that are capitalized by 
the concess10ner m accordance with Generally Accepted Accounting Principals (GAAP). 

··consumer Price Index·· means the national ·•consumer Price Index--All Urban Consumers" 
published by the Department of Labor. If this index ceases to be published, the Director will 
designate :.111other regularly published cost-of-living index approximating the national Consumer 
Price Index. 

·'Depreciation·· means the loss of value in a capital improvement as evidenced by the condition and 
prospective serviceability of the capital improvement in .comparison with a new unit of like kind. 

""Eligible direct cbsts" means the sum of all incurred capitalized costs (in amounts no higher than 
those prevailing in the locality of the project), that are necessary both for the construction of a capital 
improvement and are typically elements of a construction contract. Eligible direct costs may 
include. "ithout limitation. the costs of (if capitalized in accordance with GAAP and in amounts no 
higher than those prevailing in the locality of the project): building permits; materials, products and 
equipment used in construction; labor used in construction: security during construction: contractor's 
shack and temporary fencing: material storage facilities: power line installation and utility costs 
during construction: performance bonds; and contractor's (and subcontractor's) profit and overhead 
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(including job supervision, worker's compensation insurance and fire, liability, and unemployment 
insurance). 

"Eligible indirect costs" means, except as provided in the last sentence of this definition, the sum of 
all other incurred capitalized costs (in amounts no higher than those prevailing in the locality of the 
project) necessary for the construction of a capital improvement. Eligible indirect costs may include, 
without limitation, the costs of(ifcapitalized in accordance with GAAP and in amounts no higher 
than those prevailing in the locality of the project): architectural and engineering fees for plans, plan 
checks: surveys to establish building lines and grades: environmental studies; if the project is 
financed. the points, fees or service charges and interest on construction loans; all risk insurance 
expenses and ad valorem taxes during construction. The actual capitalized administrative expenses 
(in amounts no higher than those prevailing in the locality of the project did) of the Concessioner for 
direct, on-site construction inspection are eligible indirect costs. Other administrative expenses of 
the Concessioner are not eligible indirect costs. 

"Fixtures and non-removable equipment" are manufactured items of personal property of 
independent form and utility necessary for the basic functioning of a structure that are affixed to and 
considered to be part of the structure such that title is with the Director as real property once 
installed. Fixtures and non-removable equipment do not include building materials (e.g., wallboard, 
flooring, concrete, cinder blocks, steel beams, studs, window frames, windows, rafters, roofing, 
framing, siding, lumber, insulation, wallpaper, paint, etc.). Because of their special circumstances, 
floating docks (but not other types of floating property) that may be constructed by the Concessioner 
pursuant to the terms of this CONTRACT are considered to be non-removable equipment for 
leasehold surrender interest purposes only. Except as otherwise indicated in Exhibit A, the term 
·'fixture" includes the term "non-removable equipment." 

"Leasehold surrender interest" solely means a right to payment in accordance with this CONTRACT 
for related capital improvements that the Concessioner makes or provides within the area on lands 
owned by the United States pursuant to the terms and conditions of this CONTRACT. The existence 
of a leasehold surrender interest does not give the Concessioner, or any other person, any right to 
conduct business in a park area, to utilize the related capital improvements, or to prevent the Director 
nr another person from utilizing the related capital improvements. The existence of a leasehold 
surrender interest does not include any interest in the land on which the related capital improvements 
are located. 

··Leasehold surrender interest value'' means the amount of compensation the Concessioner is entitled 
to be paid for a leasehold surrender interest in capital improvements in accordance with this 
CONTRACT. The leasehold surrender interest value in existing capital improvements under the 
terms ol this CONTRACT is an amount equal to: 

(I) The initial construction cost of the related capital improvement: 

(2) Adjusted by (increased or decreased) the same percentage increase or decrease as the 
percentage increase or decrease in the Consumer Price Index from the date the Director 
approves the substantial completion of the construction of the related capital improvement to 
the date of payment of the leasehold surrender interest value: 

( 3) Less depreciation of the related capital improvement on the basis of its condition as of the date 
nf termination or expiration of this CONTRACT, or, if applicable, the date on which the 
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Concessioner ceases to utilize a related capital improvement (e.g., where the related capital 
improvement is taken out of service by the Director pursuant to the tenns of this 
CONTRACT). 

"Major rehabilitation" means a planned, comprehensive rehabilitation of an existing structure that: 

(I) The Director approves in advance and detennines is completed within 18 months from start of 
the rehabilitation work (unless a longer period of time is approved by the Director in special 
circumstances); and 

(2) The construction cost of which exceeds fifty percent of the pre-rehabilitation value of the 
structure. 

"Pre-rehabilitation value" of an existing structure means the replacement cost of the structure less 
depreciation. 

"Real properry improvements" means real property other than land, including, but not limited to, 
capital improvements. 

"Related capital improvement" or "'related fixture" means a capital improvement in which the 
Concessioner has a leasehold surrender interest. 

"Replacement cost" means the estimated cost to reconstruct, at current prices, an existing structure 
with utility equivalent to the existing structure. using modern materials and current standards, design 
and layout. 

"Structure·· means a building, dock. or similar edifice affixed to the land so as to be part of the real 
estate. A structure may include both constructed infrastructure (e.g., water, power and sewer lines) 
and constructed site improvements (e.g., paved roads, retaining walls, sidewalks, paved driveways, 
paved parking areas) that are pennanently affixed to the land so as to be part of the real estate and 
that are in direct support of the use of a building, dock. or similar edifice. Landscaping that is 
integral to the construction of a structure is considered as part of a structure. Interior furnishings that 
are not fixtures are not part of a structure. 

"Substantial completion of a capital improvement" means the condition of a capital improvement 
construction project when the project is substantially complete and ready for use and/or occupancy. 

Section 2. Obtaining a leasehold surrender interest. 

The Concessioner will obtain leasehold surrender interest in capital improvements constructed in 
accordance with the terms and conditions of this CONTRACT. including, without limitation. the 
tenns and conditions of this Exhibit A to the CONTRACT. 

Section 3. Authorizing the construction of a capital improvement. 

The Director may only authorize or require the Concessioner to construct capital improvements on 
area lands in accordance with the tenns and conditions of this CONTRACT and for the conduct by 
the Conccssioner of visitor services. including, without limitation. the construction of capital 
improvements necessary for the conduct of visitor services. 

** Gateway National Recreation Area u* 
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Section 4. Requirements for beginning to construct a capital improvement. 

Before beginning to construct any capital improvement, the Concessioner must obtain written 
approval from the Director in accordance with the terms of this CONTRACT, including the terms 
and conditions of this Exhibit A and Exhibit F. The request for approval must include appropriate 
plans and specifications for the capital improvement and any other information that the Director may 
specify. The request must also include an estimate of the total construction cost of the capital 
improvement. The estimate of the total construction cost must specify all elements of the cost in such 
detail as is necessary to permit the Director to determine that they are elements of construction cost 
as defined in this Exhibit. (The approval requirements of this and other sections of this CONTRACT 
also apply to any change orders to a capital improvement project and to any additions to a structure 
or replacement of fixtures as described in this CONTRACT.) 

Section 5. Requirements after substantial completion of a capital improvement. 

Upon substantial completion of the construction of a capital improvement in which the Concessioner 
is to obtain a leasehold surrender interest, the Concessioner must provide the Director a detailed 
construction report in accordance with the terms and conditions of this CONTRACT, including 
without limitation Exhibit A and Exhibit F. The construction report must be supported by actual 
invoices of the capital improvement's construction cost together with, if requested by the Director, a 
written certification from a certified public accountant. The construction report must document, and 
any requested certification by the certified public accountant must certify, that all components of the 
construction cost were incurred and capitalized by the Concessioner in accordance with GAAP, and 
that all components are eligible direct or indirect construction costs as defined in this Exhibit. 
Invoices for additional construction costs of elements of the project that were not completed as of the 
date of substantial completion may subsequently be submitted to the Director for inclusion in the 
project's construction cost. 

Section 6. Determining construction cost for purposes of leasehold surrender interest value. 

After rccc1ving the detailed construction report (and certification. if requested), from the 
Concessioner. the Director will review the report, certification and other information as appropriate 
to determine that the reported construction cost is consistent with the construction cost approved by 
the Director in advance of the construction and that all costs included in the construction cost are 
eligible direct or indirect costs as defined in this Exhibit A. The construction cost determined by the 
Director will be the construction cost for purposes of the leasehold surrender interest value in the 
related capital improvement unless the Concessioner requests arbitration of the construction cost 
under Section 7 of this Exhibit A. The Director may at any time amend a construction cost 
determination (subject to arbitration under Section 7 of this Exhibit A) if the Director determines that 
it was based on false. misleading or incomplete information. 

Section 7. Arbitrating the construction cost of a capital improvement. 

If the Concessioner requests arbitration ofthe construction cost of a capital improvement determined 
by the Director, the request must be made in writing to the Director within 3 months of the date of 
the Director's determination of construction cost under Section 6 of this Exhibit A. If a timely 
request is not made. the Director's determination of construction cost under Section 6 shall be the 
final determination of the construction cost. The arbitration procedures are described in Section I of 
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this Exhibit A. The decision of the arbitration panel as to the construction cost of the capital 
improvement \viii be binding on the concessioner and the Director. 

Section 8. Actions the Concessioner may or must take regarding leasehold surrender interest. 

The Concessioner: 

(a) May encumber a leasehold surrender interest in accordance with the terms of this CONTRACT; 

(b) Where applicable, must transfer its leasehold surrender interest in connection with any 
assignment. termination or expiration of this CONTRACT; and 

(c) May waive or relinquish a leasehold surrender interest. 

Section 9. Extinguishment of a leasehold surrender interest. 

A leasehold surrender interest may not be extinguished by the expiration or termination of this 
CONTRACT and a leasehold surrender interest may not be taken for public use except on payment 
of just compensation. Payment of leasehold surrender interest value pursuant to the terms of this 
CONTRACT will constitute the payment of just compensation for leasehold surrender interest within 
the meaning of this CONTRACT and for all other purposes. 

Section 10. Leasehold surrender interest under a new concession contract. 

If the Concessioner under this CONTRACT is awarded a new concession contract by the Director, 
and the new concession contract continues a leasehold surrender interest in related capital 
improvements. then the Concessioner's leasehold surrender interest value (established as of the date 
of expiration or termination of this CONTRACT) in the related capital improvements will be 
continued as the initial value of the Concessioner's leasehold surrender interest under the terms of 
the new concession contract. 

Section ll. Payment for leasehold surrender interest if the Concessioner is not awarded a new 
concession contract. 

(a) If the Concessioner is not awarded a new concession contract after expiration or termination of 
this CONTRACT. or, the Concessioner, prior to such termination or expiration, ceases to utilize 
under the terms of this CONTRACT capital improvements in which the Concessioner has a 
leasehold surrender interest, the Concessioner will be entitled to be paid its leasehold surrender 
interest value in the related capital improvements. The leasehold surrender interest will not be 
transterred until payment of the leasehold surrender interest value. The date for payment of the 
leasehold surrender interest value, except in special circumstances beyond the Director's control, 
will be the date of expiration or termination of this CONTRACT, or the date the Concessioner ceases 
to utilize related capital improvements under the terms of this CONTRACT. Depreciation of the 
related capital improvements will be established as of the date of expiration or termination of this 
CONTRACT. or. if applicable. the date the Concessioner ceases to utilize the capital improvements 
under the terms this CONTRACT. 

(b) In the event that extraordinary circumstances beyond the control of the Director prevent the 
Director from making the leasehold surrender interest value payment as of the date of expiration or 
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termination of this CONTRACT, or, as of the date the Concessioner ceases to utilize related capital 
improvements under the terms of this CONTRACT, the payment when made will include interest on 
the amount that was due on the date of expiration or termination of this CONTRACT or cessation of 
use for the period after the payment was due until payment is made (in addition to the inclusion of a 
continuing Consumer Price Index adjustment until the date payment is made). The rate of interest 
will be the applicable rate of interest established by law for overdue obligations of the United States. 
The payment for a leasehold surrender interest value will be made within one year after the 
expiration or termination of this CONTRACT or the cessation of use of related capital improvements 
under the terms of this CONTRACT. 

Section 12. Process for determining leasehold surrender interest value. 

In the event that the Concessioner and the Director cannot reach agreement as to a leasehold 
surrender interest value where required by the terms of this CONTRACT, the leasehold surrender 
interest value \Yill be determined by arbitration upon request of the Director or the Concessioner. The 
arbitration procedures are described in Section I. A prior decision as to the construction cost of 
capital improvements made by the Director or by an arbitration panel in accordance with this Exhibit 
A are final and not subject to further arbitration. 

Section 13. Payment of leasehold surrender interest by a new concessioner. 

A new concession contract awarded to a new concessioner will require the new concessioner to pay 
the Concessioner its leasehold surrender interest value in existing capital improvements as 
determined under Section 12. 

Section 14. Obtaining additional leasehold surrender interest by undertaking a major 
rehabilitation or adding to a structure in which the concessioner has a leasehold surrender 
interest. 

If the Concessioner, with the written approval of the Director, undertakes a major rehabilitation or 
adds a new structure (e.g., a new wing to an existing building or an extension of an existing 
sidewaik l to an existing structure in which the Concessioner has a leasehold surrender interest. the 
Concess1oner mil increase its leasehold surrender interest in the related structure, effective as of the 
date of substamial completion of the major rehabilitation or new structure, by the construction cost 
of the major rehabilitation or new structure. The Consumer Price Index adjustment for leasehold 
surrender interest value purposes will apply to the construction cost as of the date of substantial 
completion of the major rehabilitation or new structure. Approvals for major rehabilitations and 
additions to srructures are subject to the same requirements and conditions applicable to new 
construcrion as described in this CONTRACT. 

Section 15. Obtaining additional leasehold surrender interest by replacing a fixture in which 
the Concessioner has a leasehold surrender interest. 

If the Concessioner replaces an existing fixture in which the Concessioner has a leasehold surrender 
interesr '' irh a new tixture. the Concessioner will increase its leasehold surrender interest by the 
amount of the construction cost of the replacement tixture less the construction cost of the replaced 
fixture. 

'** C]atewa\' \ational Recreation Area*** 
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Section 16. Obtaining a leasehold surrender interest in existing real property improvements in 
which no leasehold surrender interest exists. 

(a) If the main body of this CONTRACT requires the Concessioner to replace fixtures in real 
property improvements in which there is no leasehold surrender interest (e.g., fixtures attached to an 
existing government facility assigned by the Director to the Concessioner), a leasehold surrender 
interest will be obtained by the Concessioner in such replacement fixtures subject to the approval and 
determination of construction cost and other conditions contained in CONTRACT. 

(b) If the main body of this CONTRACT requires the Concessioner to undertake a major 
rehabilitation of a structure in which there is no leasehold surrender interest (e.g., a government­
constructed facility assigned to the Concessioner), upon substantial completion of the major 
rehabilitation, the Concessioner will obtain a leasehold surrender interest in the structure. The initial 
construction cost of this leasehold surrender interest will be the construction cost of the major 
rehabilitation. Depreciation for purposes ofleasehold surrender interest value will apply only to the 
rehabilitated components of the related structure. 

Section 17. No leasehold surrender interest results from repair and maintenance of real 
property improvements. 

The Concessioner will not obtain initial or increased leasehold surrender interest as a result of repair 
and maintenance of real property improvements unless a repair and maintenance project is a major 
rehabilitation. 

''""' Gatewav National Recreation Area * ** 
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GATEWAY NATIONAL RECREATION AREA 

SIGNED: _________________________________ DATED: ______ _ 

General Superintendent, Gateway National Recreation Area 
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This Operating Plan between The Aviator Development Co .. LLC (herein referred to as 
the ··concessioner··) and Gateway National Recreation Area (herein referred to as the 
··service··) will serve as a supplement to the Concession Contract CCGA TEO 15-03 
referred to as the "Contract". It describes specific operating responsibilities of the 
Concessioner and the Service with regard to those lands and facilities within Gateway 
National Recreation Area which are assigned to the Concessioner for the purposes 
authorized by the Contract. 

In the event of any cont1ict between the terms of the CONTRACT and this Operating 
Plan. the terms of the CONTRACT, including its designations and amendments. shall 
prevail. 

This plan \\'ill be reviewed annually by the Superintendent in consultation with the 
Concessioner and revised as determined necessary by the Superintendent. 

Any revisions shall not be inconsistent with the main body of this CONTRACT. Any 
revisions must be reasonable and in furtherance ofthe purposes of the CONTRACT. 

Objectives for the Concession to Satisfy are: 

' 
Enhance the recreational mission of Gateway National Recreation Area by 
providing varied. year round, recreational opportunities tor all populations. 

Rehabilitate historic fabric where feasible; stabilize the remaining historic fabric. 

Respectfully use the rich history of Floyd Bennett Field to good advantage 
through architectural design that aesthetically capitalizes upon the underlying 
historical specimen. 

Provide exhibits and other informational medi~ that educate users and remind of 
the national significance of the site. 

I. Required and Authorized Visitor Services 

:\. Required Services of Sec. 3(a)(l) of the Contract: 

In accord ,,·ith the above objectives and as required by the parameters of the prospectus 
to vvhich the Concessioner responded and proposed. and as memorialized in the Contract. 
a family-oriented sports center shall be developed. Ice sports and hockey are the primary 
sport acti\'ities offered through the sports center. 

" _) 

------ -------- --------
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Ice hockey shall be accommodated on a regulation-size rink. The Concessioner shall 
provide ice time by a reservation system that meets the approval of the Superintendent. 

Public ice skating shall be accommodated on a rink of comparable size. but not 
necessarily regulation-size for hockey. 

lee time allocations will be reviewed by the Superintendent and shall be subject to 
revision by the Superintendent after consultation with the Concessioner. In doing so The 
Superintendent shall exercise due consideration for pubic use and financial feasibility of 
the Concession operation. 

The family sports center shall include support facilities and services that may reasonably 
be expected in such a facility such as locker rooms. 

The operation of the required pro shop includes authorization for associated retail sales 
and to rent sports equipment. 

The Concessioner shall offer a range of food service including fountain, fast food, snacks 
and deli. Food service will be varied and include options for children and the elderly. 
Menus. pricing and service delivery will be limited to those approved each operating 
season by the National Park Service . 

. -'dl food service facilities will be designated as non-smoking. 

rhe Service has contracted with the UNITED STATES PUBLIC HEALTH SERVICE to 
accomplish health and sanitation inspections. However, the city, county and state also 
have jurisdiction. They may also conduct inspections and require corrective action 
pursuant to their findings. 

lht.: l'h~se 2 construction program shall provide space to accommodate a health and 
\\ellncss program and additional space for retail sales. 

Ciatew~y National Recreation Area will work with the Concessioner to produce 
inlormational and interpretive media to inform and educate users of the family sports 
center. ()ate\vay National Recreation Area has an inventory of historic photos and 
memorabilia that it will share with the Concessioner for this purpose. 

B. Authorized Services of Sec. 3(a)(2) of the Contract 

As required by the parameters of the prospectus to which the Concessioner responded. a 
bmily-oriented sports center shall be developed. To this end. annually. or more often. 
the Concessioner shall meet with the Superintendent to review and program appropriate 
activities from the list of services that were offered by the Concessioner in response to 
the prospectus. In doing so. the review and programming process by the Concessioner 
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and the Superintendent shall be guided by the above annotated "Objectives for the 
Concession to Satisfy." 

Said activity programming shall serve the dual purposes of serving as wide a range of the 
population as possible and maintaining financial feasibility for the Concession operation. 
Said meeting may be initiated by the Concessioner or the Superintendent and the results 
may be formalized by amendment to this Operating Plan. 

Spectator events may be authorized by the Superintendent on a case by case basis. if aptly 
associated with the Objectives for operation of the family sports center, health and safety 
concerns are adequately addressed and the events do not unduly displace the users of the 
sports center for significant periods. Such events shall have the prior written approval of 
the Superintendent, Jamaica Bay Unit before they are publicized. 

The authorization to provide food and beverage services in Phase 2 may include a 
restaurant and lounge area that may be developed pursuant to plans and theme approved 
in advance by the Superintendent .. 

II. Management, Organization and Responsibilities 

A. Concessioner 

The Concessioner will employ a general manager. who has the responsibility for carrying 
out the policies and directives of the NATIONAL PARK SERVICE as well as those of 
the Concessioner in operating the authorized concession facilities. 

B. National Park Service 

!"he G~neral Superintendent is responsible for total park operations. The Chie[ Business 
:Vlanagement Office is the liaison between the Concessioners and all other NATIONAL 
PARK SERVICE divisions. All services. rates, menus, operating dates and hours. 
facility improvements and new construction will be reviewed by the Business 
Management Office staff. and approved by the Superintendent. Jamaica Bay/Breezy 
Point L!nit. 

III. Concessions Operations 

A. Operational Evaluations 

.-\11 NATIONAL PARK SERVICE and United States Public Health Service inspections 
and evaluations of the Concessioner's facilities and services will be conducted in a 
professional manner and will conform to current NATIONAL PARK SERVICE 
guidelines. 

5 
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• Ensure that employee living and working conditions are satisfactory 
• Ensure that buildings and equipment are well maintained. 

2. The NATIONAL PARK SERVICE and the Concessioner will inspect and monitor 
concession facilities and services. 

3. The Concessioner shall comply with all applicable public health and safety codes and 
standards. 

4. The Concessioner will ensure that impacts to cultural and natural resources are 
minimized. 

5. Results of the eva! uations will be forwarded to the Concessioner by the NATIONAL 
PARK SERVICE in a 

timely manner. 

6. The Concessioner will cooperate with the NATIONAL PARK SERVICE in 
scheduling inspections and in accompanying NATIONAL PARK SERVICE staff if 
requested. 

7. The Concessioner is required to comply with correction dates or to establish 
abatement plans to correct deficiencies. Abatement plans will be approved by the 
NATIONAL PARK SERVICE. 

B. Rates 

!"he ubiecm·e of the NATIONAL PARK SERVICE rate approval program is to assure 
that Concessioner rates are comparable to similar services and facilities provided by the 
pn vate sector. Rates will be approved or disapproved based on current comparability 
studies or applicable guidelines: 

l. Rates tor all goods and services must have prior written approval by the NATIONAL 
P:\RK SERVICE. 

The Concessioner may recommend the selection of comparable businesses. 

3. The C oncessioner will submit requests for rate increases to the NATIONAL PARK 
'-) ER \'ICE for approval. Requests for major rate approval actions require at least four 
weeks for official NATIONAL PARK SERVICE review and response. 

6 
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C. Operating Dates and Hours of Operation 

The Concessioner will submit hours of operation to the NATIONAL PARK SERVICE 
for approval by January 15 each year. Specific dates for operating seasons may fluctuate 
with weather and road conditions. The Sports Center will be open all year. 

D. Staffing and Employment 

I . The C oncessioner will hire and maintain staffing levels to provide satisfactory 
services . 

..., The Concessioner may not employ National Park Service employees. spouses and 
dependent children of Service employees. except as may be permitted by a written 
determination of the General Superintendent that the proposed hire is in accord with 
Service policy and procedures. 

3. ..\ general employee orientation and training will be provided by the Concessioner. 
[mployees will be informed of regulations and requirements affecting their 
-:mployment and activities while working in the park. Additional orientation sessions 
will be conducted by the Concessioner and the NATIONAL PARK SERVICE once 
employees are on location. 

4. . \dequate job specific training, applicable to each employee, will be provided prior to 
working with the public . 

. \!I -:moloyees dealing with the general public will be neat and clean. and wear an 
,lee urate name tag. or uniform identifying the Concessioner and the employee. 

E. ;\I crchandising 

\krchamiise sales in Gateway NRA shall: I) provide logistical support to enable visitors 
to panicip::tte in park activities; 2) provide opportunities for visitors to purchase 
momemos of the park. and 3) serve as an extension of the park· s interpretive 
responsibilities to the public. Merchandise will generally contribute to the understanding 
of park preservation and related environmental and cultural values. 

!"he t"ullo\\lng objectives have been established: 

I. !'he image of the park and its shops will be intertwined. Shops will 
..:.\empiify quality and professionalism. 

7 
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2. The Concessioner will, to the greatest extent possible, of1er g1 s an souve1urs t at 
have an identifiable relationship to Gateway. 

3. The Concessioner will cooperate with the NATIONAL PARK SERVICE in 
promoting the sale of United States handicrafts relating to the cultural. historical. 
natural and geographic characteristics of Gateway National Recreation Area. 

4. The NATIONAL PARK SERVICE Merchandising Standards will be followed. The 
standards include. but are not limited to: 

• Foreign-made merchandise is not prohibited but should not dominate gift 
shops. 

• Merchandise that offends normal standards of taste will not be sold. 

• The sale of original prehistoric or historic archeological specimens Is 
prohibited. Replicas may be sold ifthey are clearly labeled as replicas. 

• Merchandise representative of items found in the park, but not originating 
from the park, must be labeled and identified so as to indicate the origin. 

• Plant material or other natural materials originating in the park cannot be sold. 
Animal skins fabricated into such items as leather gloves. belts. jackets. 
purses. etc., are acceptable if the Concessioner obtains a statement from the 
manufacturer stating the skins were obtained from legally authorized sources 
and not from threatened or endangered species. 

• Merchandise cont1icting with NATIONAL PARK SERVICE policies and 
regulations will not be sold. 

• The selling price of all items must be individually marked or designated on 
each display. 

F. Risk Management -Safety 

The Concessioner is responsible for providing a safe and healthful envirorunent for its 
employees and visitors as outlined in the contract. The Concessioner will develop a 
Risk Management Program that will be approved by the NATIONAL PARK SERVICE 
in accordance with the Occupational Safety and Health Act (OSHA) and NATIONAL 
PARK SERVICE guidelines. The Program will be reviewed annually by the 
NATIONAL PARK SERVICE. The program will include the following components: 

• Management's Policy Statement, Duties, Employees' Responsibiliies, and 
Administration 

• Inspection and Abatement 

8 
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• Safety/Health Committee 
• Training 
• Emergency Procedures 

G. Lost and Found Policy 

Found Items 

l. Found items are to be turned over the concession manager and tagged by designated 
personnel. The tag will identify the item, date, location and name of finder. The 
Concessioner shall establish and maintain a central repository, familiar to all 
employees. A lost and found log book shall be maintained . 

., Found items shall be stored in a secure place (expensive items such as cameras. 
wallets and jewelry should be stored in a safe) 

H. Marketing 

.-\11 promotional and printed material produced by the Concessioner (including computer 
Web-sites) will be submitted to the NATIONAL PARK SERVICE for approval prior to 
distribution to the public. Out of park advertising including the Internet. radio ads. 
billboards. magazines, etc., will also be approved by the NATIONAL PARK SERVICE. 
All interpretive material and park information will be kept current and accurate. 

I. Bonds 

The Concessioner shall furnish a performance bond in the penal amount of eight million 
dollars (S8.000.000) in order to ensure faithful performance of the Concessioner's 
'-1bligations to accomplish Phase 1 as required and described by SEC. 9( d) of this 
CONTRACT. 

9 
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Section 1: Requirements Relating to Employment and Service to the Public 

A. Employment 

During the performance of this CONTRACT the Concessioner agrees as follows: 

(I) The Concessioner will not discriminate against any employee or applicant for employment because of 
race, color, religion, sex. age, national origin, or disabling condition. The Concessioner will take 
affirmative action to ensure that applicants are employed, and that employees are treated during 
employment. without regard to their race, color, religion. sex, age, national origin, or disabling condition. 
Such action shall include, but not be limited to, the following: Employment upgrading, demotion, or 
transfer: recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation: and selection for training, including apprenticeship. The Concessioner agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided by the 
Secretary setting forth the provision of this nondiscrimination clause. 

(2) The Concessioner will, in all solicitations or advertisements for employees placed by on behalf of the 
Concessioner. state that all qualified applicants will receive consideration for employment without regard 
to race. color. religion, sex, age, national origin, or disabling condition. 

(3) The Concessioner will send to each labor union or representative of workers with which the 
Concessioner has a collective bargaining agreement or other contract or understanding, a notice. to be 
provided by the Secretary, advising the labor union or workers' representative of the Concessioner's 
comm itmcnts under Section 202 of Executive Order No. I 1246 of September 24, 1965, as amended by 
Executive Order No. 11375 ofOctober 13. 1967, and shall post copies ofthe notice in conspicuous places 
available to ernoioyees and applicants for employment. 

( 4) Within i :::o days of the commencement of a contract every Government contractor or subcontractor 
holding a contract that generates gross receipts which exceed $50,000 and having 50 or more employees 
shall prepare and maintain an affirmative action program at each establishment which shall set forth the 
contractor's policies, practices. and procedures in accordance with the affirmative action program 
requirement. 

(5) The Concessioner will comply with all provisions of Executive Order No. 11246 of September 24, 
1965. as amended by Executive Order No. I 13 75 of October 13. 196 7. and of the rules. regulations. and 
relevant orders of the Secretary of Labor. 

(6) The Concessioner will furnish all information and reports required by Executive Order No. 11246 of 
September 2-L ; 965. as amended by Executive Order No. 113 75 of October 13, 1967, and by the rules, 
regulations. and orders of the Secretary of Labor, or pursuant thereto, and will permit access to the 
Concessioner's books. records, and accounts by the Secretary of the Interior and the Secretary of Labor 
for purposes of investigation to ascertain compliance with such rules. regulations. and orders. 

'** Gateway National Recreauon Area *** 
****Northeast Region- National Park Service**** 



Exhibit C 
Nondiscrimination 
CC-GATE015-03 

Page 2 of 4 

(7) In the event of the Concessioner's noncompliance with the nondiscrimination clauses of this 
CONTRACT or with any of such rules, regulations, or orders, this CONTRACT may be canceled, 
terminated or suspended in whole or in part and the Concessioner may be declared ineligible for further 
Government concession contracts in accordance with procedures authorized in Executive Order No. 
11246 of September 24, 1965, as amended by Executive Order No. 11375 of October 13, 1967, and such 
other sanctions may be imposed and remedies invoked as provided in Executive Order No. 11246 of 
September 24. 1965, as amended by Executive Order No. 11375 of October 13, 1967, or by rule, 
regulation. or order of the Secretary of Labor, or as otherwise provided by law. 

(8) The Concessioner will include the provisions of paragraphs (I) through (7) in every subcontract or 
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant 
to Section 204 of Executive Order No. 11246 of September 24, 1965. as amended by Executive Order No. 
I 13 75 of October 13, I 967. so that such provisions will be binding upon each subcontractor or vendor. 
The Concessioner will take such action with respect to any subcontract or purchase order as the Secretary 
may direct as a means of enforcing such provisions, including sanctions for noncompliance: Provided, 
however. that in the event the Concessioner becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction by the Secretary, the Concessioner may request the 
United States to enter into such litigation to protect the interests of the United States. 

B. Construction, Repair, and Similar Contracts 

The preceding provisions A( I) through A(8) governing performance of work under this CONTRACT. as 
set out in Section 202 of Executive Order No. 11246 of September 24. 1965, as amended by Executive 
Order No. 11375 of October 13, 1967, shall be applicable to this CONTRACT, and shall be included in 
all contracts executed by the Concessioner for the perfonnance of construction, repair, and similar work 
contemplated by this CONTRACT. and for that purpose the tenn "CONTRACT" shall be deemed to refer 
to this instrument and to contracts awarded by the Concessioner and the tenn "Concessioner" shall be 
deemed to refer to the Concessioner and to contractors awarded contacts by the Concessioner. 

C. Facilities 

( I) Definitions: As used herein: 

( i) Concessioner shall mean the Concessioner and its employees, agents, lessees. sub lessees, and 
contractors. and the successors in interest of the Concessioner: 

( ii) facility shall mean any and all services, facilities, privileges, accommodations. or activities available 
to the general public and permitted by this agreement. 

(2) The Concessioner is prohibited from: 

( i) publicizing facilities operated hereunder in any manner that would directly or inferentially reflect 
upon or question the acceptability of any person because ofrace. color, religion. sex. age. national 
origin. or disabling condition: 

(ii) discriminating by segregation or other means against any person. 

'**Gateway National Recreation Area"'** 
"*** Nmtheast Region- National Park Service**** 
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Title V. Section 504. of the Rehabilitation Act of 1973, as amended in 1978, requires that action be taken 
to assure that any "program" or "service" being provided to the general public be provided to the highest 
extent reasonably possible to individuals who are mobility impaired, hearing impaired, and visually 
impaired. It does not require architectural access to every building or facility, but only that the service or 
program can be provided somewhere in an accessible location. It also allows for a wide range of methods 
and techniques for achieving the intent of the law, and calls for consultation with disabled persons in 
determining what is reasonable and feasible. 

No handicapped person shall, because a Concessioner's facilities are inaccessible to or unusable by 
handicapped persons. be denied the benefits of, be excluded from participation in, or otherwise be 
subjected to discrimination under any program or activity receiving Federal financial assistance or 
conducted by any Executive agency or by the U.S. Postal Service. 

A. Discrimination Prohibited 

A Concessioner. in providing any aid. benefit, or service. may not directly or through contractual, 
licensing. or other arrangements, on the basis of handicap: 

(I) Deny a qualified handicapped person the opportunity to participate in or benefit from the aid, benefit. 
or service: 

. (2) Afford a qualified handicapped person an opportunity to participate in or benefit from the aid, benefit, 
or service that is not equal to that afforded others; 

(3) Provide a qualified handicapped person with an aid, benefit, or service that is not as effective as that 
provided to others: 

{ ~) Provide different or separate aids. benetits. or services to handicapped persons or to any class of 
handicapped persons unless such action is necessary to provide qualified handicapped persons with aid, 
benetits. or services that are as effective as those provided to others: 

(5) Aid or perpetuate discrimination against a qualified handicapped person by providing significant 
assistance to an agency, organization. or person that discriminates on the basis of handicap in providing 
any aid. benet it. or service to beneticiaries of the recipient's program; 

(6) Deny a qualified handicapped person the opportunity to participate as a member of planning or 
advisory boards: or 

(7) Otherwise limit a qualified handicapped person in the enjoyment of any right, privilege, advantage, or 
opportunity enjoyed by others receiving an aid, benefit. or service. 

B. Existing Facilities 

:-\ Concessioner shall operate each program or activity so that the program or activity, when viewed in its 
entirety. is readily accessible to and usable by handicapped persons. This paragraph does not require a 

·'**Gateway National Recreation Area*** 
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Concessioner to make each of its existing facilities or every part of a facility accessible to and usable by 
handicapped persons. 

''**Gateway National Recreation Area"'** 
**** Northeast Region - National Park Service •••• 
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EXHIBITD 
ASSIGNED LAND AND REAL PROPERTY IMPROVEMENTS 

(CONCESSION FACILITIES) 

LAND ASSIG!\!ED: 

Land is assigned as depicted by the solid line representing boundaries on the aerial photograph of the 
following page and further described thereon. The two darker rectangles of the right half of the photo 
contain two hangars apiece for a total of four. A lighter colored rectangle, in the assigned area is a strip 
of open space between the hangars. Two hangars are on one side of the strip, two are on the other side. 

A road to a Gate on Flatbush Avenue is visible as a darkened narrow strip running through the assigned 
area and curving to the South as it exits. Gateway National Recreation Area retains control of this GATE 
and the associated right-of-way through the Concessioner's assigned land including, but not limited to, 
access and egress options. 

REAL PROPERTY IMPROVEMENTS ASSIGNED: 

The following real property improvements are assigned to the concessioner for use in conducting its 
operations under this CONTRACT: 

Building# Building Name Square Footage 
hangar 5 1 16,820 
hangar 5 lean-to 8,400 

; hangar 6 16,820 
hangar 6 leant-to 8,400 

: enclosed space between hangars 5 & 6 12,180 
· hangar 7 16,820 

hangar 7 lean-to 8,400 
hangar 8 

' 
16.820 

:1angar ~ leam-to 8.400 
enclosed space between hangars 7 & 8 I 7,800 

The outside open area between the two pairs of 
hangars measures ISO feet by 350 feet ! 

129 The tormer "Job Corps" kitchen and serving 8,760 Insurance replace-
area. (not shown on the aerial photo) Use for ment cost of Building 129 
remote toad preparation and storage is $1,281.420 

Appro' cd. effective __ . 20 _ 

Bv: 
----~------~----------

Director. Nottheast Region 

(iATEWAYNATIONAL RECREATION AREA 
:-JATIONAL PARK SERVICE- NORTHEAST REGION 
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Land Assignment 

! 1aru..>cr'; ~-" and other !and assigned arc located on Floyd Bennett Field. adjacent to 
i~Hbi!Sil ~' erme. Jirectly across tTom the Uateway Marina and Gateway Golf Driving 

!Zcmg(. . :Jditionai land mav be assigned ir necessary and approved by the (J-enera! 
::uov 1~wder1t. "he dimensions are: southern botmdarv 362": eastern boundary !,050': 
'Dcu·.,:r:1 '1ounoury _; 22 ·: tl1e western boundary tallows tl1e tence line adjacent to the bike 

0<Hil 
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ASSIGNED GOVERNMENT PERSONAL PROPERTY 

Government personal property is assigned to the Concessioner for the purposes of this CONTRACT as 
follows: 

NONE 

lr.'\TEWA Y NATIONAL RECREATION AREA 
:-..:ATIONAL PARK SERVICE- NORTHEAST REGION 



EXHIBIT F 

Exhibit F 
Project Procedures 
CC-GA TEO 15-03 

Page I 

CONCESSIONER CONSTRUCTION, MAJOR REHABILITATION, AND REPAIR AND 
MAINTENANCE PROJECT PROCEDURES 

A. Introduction 

This exhibit presents step-by-step procedures for the administration of Concessioner building projects 
(construction. major rehabilitation. and repair and maintenance projects) within the park Area. Important 
terms are defined first. Project planning and design are presented second. followed by guidelines for 
project supervision. All projects undertaken by the Concessioner require a coordinated effort between the 
Concessioner and the Superintendent. This exhibit applies to the building of new structures or facilities, 
major rehabilitations. and the repair and maintenance ("R&M projects") of existing Concession Facilities 
that change the nature. appearance or value of existing Concession Facilities. Rehabilitation projects that 
are not major rehabilitations as defined in the Contract are considered as R&M projects. Facility 
operations. custodial and preventive maintenance and maintenance needed for facility operations are not 
considered R&M projects subject to these procedures. Repair and maintenance is also not to be 
considered as a project subject to these procedures when the activity does not change the nature, 
appearance or value of existing Concession Facilities. All projects must be proposed, approved. and 
accomplished under these procedures. In the event of any inconsistency between this exhibit and the 
main body of this CONTRACT and Exhibit A, the main body of the CONTRACT and Exhibit A will 
prevail. 

In accordance with the Contract. only certain new construction and major rehabilitation projects may 
qualify fnr leasehold surrender interest lLSI). Following these administrative procedures for both LSI 
and non-LSI projects will enable NPS to approve LSI, as well as to ensure that all requirements of law 
and NPS policy are undertaken with respect to any project. 

In addition. these procedures will enable the appraisal of LSI to occur in an orderly way. The 
documentation collected and organized by the use or. these guidelines wiil provide a record of decision or 
··paper trail .. , 1t" project development and implementation that will assist the park and concessioner in 
future pian111ng and facility appraisal. 

.-'\II proJect activities shall be directed and managed as presented in the ·'1\nnual Construction and Repair 
and Maintenance Management Plan" (CMP). In addition to these activities. the CMP is also to present 
~chedukd pmJect development and implementation. as presented below under Item L. Project Planning 
and Design. paragraph I. Individual projects included in the CMP will be authorized by NPS through an 
approved Project Statement ( PS). 

ProJects may be required to be reviewed under the National Environmental Policy Act (NEPA) of 1969. 
as amended. Projects within historic and culturally significant areas may require certain building 
management methods established under the National Historic Preservation Act of 1966. as amended. i\11 
construction shall comply with codes and building requirements adopted by N PS. including without 
limitation and where applicable. the most recent International Building Code (IBC). National Fire 
Protection Association ( NFPA) codes. the Americans with Disabilities Act (ADA) requirements. and NPS 
ilJanel!.!Cil!Cill I'L~iiciCS. 

· J;l\C\\ ay i\Jationat Recreation ,\rca 
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The Concessioner is responsible for all aspects of project development and implementation. The role of 
the NPS is to provide direction, authorization and oversight. The Concessioner and the Park staff must 
work closely together to successfully complete construction projects in a manner that achieves the goals 
and objectives of the park Area and the NPS. 

B. Definition of Terms 

"Annual Construction and Repair and Maintenance Management Plan" (CMP): A written document 
presenting all construction, major rehabilitation and R&M projects to be undertaken by the Concessioner 
during the following calendar year after the final submittal date. 

·'Approved Project Documents": Project drawings and specifications approved by the Park 
Superintendent and used by the Concessioner to direct a contractor in the type, size and quality of 
projects. 

''Change Order'': A written agreement between the "Construction Supervisor" and the Contractor or 
Consultant that changes the contract documents or scope of project work as agreed upon contractually. 

"Construction., : The removal or assembly of a building, road, utility or any other facility part or material 
that changes the nature. appearance, or value of that facility. 

··construction Supervisor": A Concessioner employee designated to administer and coordinate day-to­
day projects representing the interests of the Concessioner and NPS and assuring quality work is 
pertormed that meets the design and specifications of the project. This person must have the authority to 
direct the contractor in any way that may change the contractual agreement between the Concessioner and 
the contractor. 

··conventional Design-Bid-Build Methods": Construction developed and implemented under several 
~eparate agreements managed and coordinated directly by the Concessioner. 

·contact 1\:rson ·: . \ Concessioner employee designated as the person to contact with regard to a specific 
:naner. -.:oncern. or 1ssue. 

·l·acilitator": .\ Concessioner employee designated to have the role of providing structure and agendas 
t·or meetings with NPS and who records meeting discussions and outcomes . 

.. Guaranteect \!aximum Price Design-Build Construction Methods": An industry recognized type of 
construction where project consultants and contractors fonn an agreement to work as one entity providing 
facility construction in response to a developed request for proposal issued by the Concessioner. 
(Reference: Design Build Institute of America). 

"Licensed Contractor": An entity performing construction certified or licensed by the State to perform 
construction services within that State . 

.. Major Rehabilitation .. : (Defined in the CONTRACT) . 

.. Proiect c·,,L\rdinator .. : .\ Com:ession employee vested with the authoritY to direct consultants and 
(On tractors in the expenditure of construction and R&M funds. 

( iatew~l\ \ationai Rc~.:rc:nion .\rca 
· ... :\,,nheast l{egion- Nationai Park Sc1Ticc ·'•'** 
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·'Project Statement" (PS): A.n agreement between NPS and the Concessioner approved by the Park 
Superintendent that authorizes the development and implementation of individual projects identified in a 
CMP. 

"Registered Technical Professionals": Architects. engineers. or any subject area expert either certified or 
licensed by the State to perform specialized services or certified by a widely recognized industry regulator 
held responsible for quality and standard application of technical subject matter. 

·'Substantially Complete": (Defined in the CONTRACT). 

"Total Project Cost": The total of all actual project expenditures (invoiced and paid) for completion of a 
project. 

"Total Project Price": The total of all estimated project expenditures for completion of a project. 

C. Project Planning and Design 

(I) Submit an Annual Construction and Repair and Maintenance Plan (CMP). Before approval to proceed 
with any project is granted by NPS, the Concessioner must submit a CMP for implementation the 
following year. Some projects may require several years of planning and design before construction. The 
purpose of the plan is to identify the need and tentative scope of projects a complete year in advance of 
actual work to allow adequate time to prepare for project commencement. The CMP should include any 
intended projects. Projects shown in the plan must include at least a project title; project concept 
description: a brief statement of justification: and anticipated NEPA and Section I 06 planning and 
compliance established in collaboration with NPS staff. 

(2) Notih· N PS of Intent-to-Proceed. The Concessioner shall formally notify the Park Superintendent in 
writing ul intent to proceed with any facility planning, design and/or projects. The project must be 
identified in the CMP the calendar year before to assist the NPS in sequencing and scheduling necessary 
support statf T:c time or· notification shall be sufficiently in advance of any Concessioner budget 
formulation to assure the requirements of the Park Superintendent are included in the project scope before 
the proJect is t·unded. 

(3) !demit\' a i)roject Coordinator. The Concessioner project coordinator must be identified for each 
project. l'his person should have the authority to obligate project expenditures and hire and direct 
consultants and contractors. and concessioner support staff. 

(4) Prepare a proposed Project Statement (PS). Arrange and facilitate a project planning conference with 
NPS statf and orepare a proposed PS to be submitted to the Park Superintendent for review. The 
con terence should be performed on the proposed project site. if needed. 

(a) Conference \.!oal and product. The primary goal of the conference is to clearly identify the project 
concepts amJ SCl)pe at surlicient detail to carry the project through to completion without significant 
deviation t'rom an approved PS. The product of the conference should be an approved PS prepared by the 
Concessioner resulting from collaboration between the Concessioner and the Park Superintendent. 

;atc\\ay <~Hiunai Rccrcal!OII .\I'C'a 
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(b) Project Statement Content. The PS shall include the following as a minimum: Project description; 
justification: scope of work. including NEPA and Section I 06 planning and compliance; estimated Total 
Project Price: proposed schedule: milestones ofNPS design review and third party project inspection and 
certification. The elements of the PS will function as check points of accountability and will vary in 
frequency and scope, contingent upon the nature, complexity and scope of the proposed project. 

(c) Leasehold Surrender Interest. If the Concessioner seeks leasehold surrender interest as a result of a 
construction project, the Concessioncr must request and receive the written approval of the proposed 
construction project by the Park Superintendent in accordance with the terms of this leasehold surrender 
interest concession contract. An estimate of the amount of leasehold surrender interest shall be identified 
in advance if the Concessioner requests leasehold surrender interest. The estimated leasehold surrender 
interest costs shall be separately identified as part of the Total Project Price and substantiated, if 
requested, with written and competitively acquired price proposals or construction contracts. Not all 
projects qualify for LSI. LSI is only granted under the terms of this CONTRACT, including, without 
limitation. its Exhibit A. 

(d) Methods of Establishing the Expected Value of Leasehold Surrender Interest. A number of methods 
are available to estimate the Concessioner's leasehold surrender interest as long as eligible direct and 
indirect costs are specified. The methods of identifying the expected value of leasehold surrender interest 
include guaranteed maximum price design-build construction methods, conventional design-bid-build 
methods. and construction price estimates professionally prepared by subject area experts. 

(e) Professional Services and Construction. The Concessioner must assure the park in its project statement 
that for any project requiring professional services, such services shall be acquired from appropriate 
registered technical professionals. Licensed contractors shall perform all project work unless otherwise 
approved in writing by the Superintendent. The Concessioner shall provide for registered technical 
professionals to perform project inspection and/or facility certification. or any other service needed for 
project implementation at the request of the Park Superintendent. 

(f) NPS Operations. Anv aspect of the proposed project where the scope of work interfaces with NPS 
'lperations such as utility service connections or road maintenance operations must be clearly identified in 
the PS. 

(5) Submit Project Statement for NPS Review. The proposed PS shall be submitted in written 
correspondence from the Concessioner to the Park Superintendent requesting review. A PS signed by the 
Park Superintendent constitutes official authority for the Concessioner to continue further project 
Jevelopment to the level specitied in written correspondence from the Superintendent. The Concessioner 
may obtain authority to complete a project when sufficient planning and design has been completed to 
meet the interests of the park. Projects that do not have the level of required planning are likely to receive 
only conceptual approval with authorization to proceed with further planning and/or design as required to 
assure park objectives are met. 

(a) Project Statements Containin!l: Claims for Leasehold Surrender Interest. A PS must present an estimate 
of projec..:L expenditures to be claimed for LSI purposes. The eligibility of any expenditures for LSI will 
not be identitied unti I all project planning is complete to the satisfaction of the Park Superintendent. 
including NEPA and Section 106 compliance. ifrequired. An appro,·ed PS serves only as a guide for 
l·unhcr project de,elopmem 10 tile ieYel specitied in the PS. The Park Superimendent shall only appro\l' 
linal LSI ~.:Psts after project completion and wrinen project close-out. 

· JJ.teway National Rccrc:nion :\r~a 
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(b) Design Required for Leasehold Surrender Interest Eligibility and Value. The Park Superintendent may 
require an appropriate level of design to determine whether a project is eligible for LSI. and if so, its 
estimated cost. The level of project planning and design required may include completion of concept 
design, schematic design, or preliminary engineering design, to clearly identify the elements eligible for 
LSI. Some projects may require the completion of construction drawings and specifications before the 
proposed LSI is documented to the satisfaction of the Park Superintendent. All improvements for which 
LSI is claimed must be defined in record "as-built" construction drawings and specifications when the 
Concessioner submits its request for LSI at Project Close-out. 

( 6) Establish a Project File. A file of all project documents shall be held by the Concessioner as a 
chronological audit trail of all project decision-making activity for each project from concept 
development to completion and NPS acceptance. Each project shall be identified with a unique project 
number assigned by the Park. All documents entered into the file should have the project identification 
number clearly displayed on it as part of document identity. 

(a) Leasehold Surrender Interest Project File. The Project File will become an LSI project file when the 
Concessioner requests approval of LSI. It shall be established and maintained by the Concessioner and 
shall include all of the documents identified in section 6(C) of this Exhibit. This file shall be submitted at 
the time of Project Close-out to the Park Superintendent as the basis for the leasehold surrender interest 
request. As part of this file. the Concessioner must maintain auditable records of all expenditures 
attributable to each project and have them available for review if requested by NPS personnel. Invoices 
shall contain sufficient information to identify the tasks completed or products delivered as agreed upon 
in contracts presenting a full scope of work. The file shall clearly provide a ·'paper trail" between 
expenditures eligible for LSI purposes and the payment of those expenses. 

(b) Typical Project File. The organization of a typical project file is presented in the following sections: 

Section A. Project Statement. The approved PS, scope of work, and a copy of the notice-to-proceed letter. 
authorizing planning and design. sent to the Concessioner by the Park Superintendent should be tiled in 
rh is section. 

Section B. Plannin~r. lhis section should contain documents pertaining to any project planning. Typical 
documents include those produced for NEPA and Section l 06 compliance. Also contained in this section 
should be any concept design, preliminary design, or schematic design correspondence and documents. 
When the Park Superintendent grants approval for any of the above stages of project development, 
<.:orrespondence ti·om the Park Superintendent should be tiled in this section. 

Section C. Assessment. This section should contain a record of any assessment performed during project 
implementation. Soil. vegetation. tloodplain. structural. electrical assessments, for example. should be 
tiled in this section. Any other existing site or facility investigative reports, and all quality assurance 
documents such as third party project inspection, testing and certification should also be filed in this 
section. 

Section D. Desil!n. This section should contain a record of documents produced and decisions made 
during the design phase of a project. The design phase typically occurs when project activity has shifted 
i"rom conceptual discussion to organizing detailed direction provided to a contractor for construction. 
Correspondence from the Park Superintendent providing design approval should be in this section. 

i ;atew~n National R<.:crcation i\rca 
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Section E. Project Work. This section should contain a record of decisions made during project work. The 
letter ti·om the Park Superintendent granting notice-to-proceed with the project should be in this section. 
All contractor proposals. change-orders. design modification documents, daily construction activity 
records. weekly meeting minutes, etc. should be in this section. Documentation for larger projects should 
be organized according to subcontractor activity or standard specification enumeration. The final 
document filed in this section should be the NPS correspondence sent to the Concessioner providing 
project acceptance and close-out. 

Section F. Financial. This is a very important section where a copy of all contracts and contract 
moditlcations should be filed. lt is important to assure that all expenditures are accounted for. All 
expenditures must have sufficient supporting documentation cross-referenced with documents in other 
file sections. if necessary. Monthly financial detail reports shall be prepared and filed in this section with 
copies of all project budget documents. This section must contain all correspondence supporting LSI with 
appropriare cross reference to other sections for clarity of the LSI "paper trail." (For example, cross 
reference tabs). Also contained in this section shall be a copy of the project acceptance and close-out 
letter from the Park Superintendent that specifies the amount of leasehold surrender interest. if any, 
applicable to the project. 

Section G. Photo Documentation. Complete documentation. including before-and-after photos, records 
of any special situations or conditions requiring changes, documentation of methods used, etc., should be 
kept ro support requests for LSI and to assist future maintenance and/or appraisal efforts. Photographic 
documentation is also usually required for modifications to ''listed" historic structures. To be most useful. 
photos should be filed with the documents they support. 

(7) Submit Resource Compliance Documents for Review and Approval. During development of the 
project sratement. responsibility for compliance work will be established. The Concessioner must request 
the participation ofNPS staff early in project planning to assure uninterrupted project implementation. 
Development of compliance documentation must occur as soon as possible. Every effort shall be made to 
perform compliance document preparation tasks concurrently with project planning and design. 

i a I HistonC/cuirural compliance. Historic and cultural compliance document approval is required for 
property I is tea in or eligible tor inclusion in the National Register of Historic Places. Any undertaking 
affecting property listed shall be pertormed in accordance with The Secretary of the lmerior's Standards 
tor Rehabilitauon & Illustrated Guidelines tor Rehabilitating Historic Buildings". The Concessioner must 
document proposed actions using the ''XXX Form" (available from the National Park Service) before any 
work occurs tor any project that may affect a historic structure. historic district, cultural landscape, 
archeological site or historic object or furnishing. Compliance will usually require the preparation of at 
least ··assessment of effect" drawings and specifications to the level of final documents if required. 
Compliance shall carry through ro submission of the ··construction or R&M Completion Report" for 
many projects ,,·here signiticant changes are made to the historic structure and/or landscape. Therefore. 
compliance document approval usually will not occur until after submission of project documents. In-park 
historic compliance review and approval will require at least several weeks from date of submittal. Where 
submirral is made to the State Historic Preservation Officer or the Advisory Council on Historic 
Presen aLion. additional rime will be required before approval may be given. This may be performed 
concurrently '' Ith approval of project documents. 

1 b) Ground diswrbance. Where ground disturbance will take place submittal of drawings that show area 
and depth \)r proposed ground disturbance will be required. Submittal of this document early in project 

-tlC\\:1\ .\~nionai Recrc::nion .\re:1 
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planning is recommended. All project documents that include soil disturbance shall have the following 
specitication included within them: 

·'Petroglyphs. artifacts, burial grounds or remains, structural features. ceremonial, domestic, and 
archeological objects of any nature, historic or prehistoric. found within the project area are the property 
of and will be removed only by the Government. Should Contractor's operations uncover or his/her 
employees tind any archeological remains, Contractor shall suspend operations at the site of discovery; 
notifY the Government immediately of the findings; and continue operations in other areas. Included with 
the notification shall be a brief statement ofthe location and details of the findings. Should the temporary 
suspension of work at the site result in delays, or the discovery site require archeological studies resulting 
in delays of additional work for Contractor, he/she will be compensated by an equitable adjustment under 
the General Provisions of the contract." 

(c) Archeolo2ical Monitorin2. Monitoring project activity is a requirement of cultural compliance when 
significant ground disturbance occurs during project work. Any cultural resource monitoring required 
shall be performed under the direction of the NPS. The NPS shall be notified sufficiently in advance of 
the need for a monitor and will assist the Concessioner in making arrangements for the services (}fan 
archeological monitor at the expense of the Concessioner. if the NPS is unable to provide the expertise. 

(d) National Environmental Policy Act (NEPA) compliance. NEPA compliance document approval is 
required before any construction or R&M project occurs for any project that has an impact on the 
environment. Projects requiring compliance will be identified by the NPS early during project planning. 
The actual review period length may vary widely depending on the nature, scope, and complexity of the 
project elements that relate to resource compliance. Projects that have an insignificant effect on park 
resources usually require a ·'categorical exclusion" determination--a process that may require sufficient 
extended lead-time from submittal of review documents. Projects having a significant effect on park 
resources or that are not pan of other NEPA compliance documentation may also require a longer period 
of implementation. 

(8) Submit Proiect Documents CPDs) for Review and Approval. The Concessioner shall submit PDs for 
review and approval to establish project activity for approval by the Superintendent. Approved PDs 
establish the lull scope of the project and the quality of work to be performed by the Concessioner. The 
scope or the documents required will be identified in the PS. The scope and detail of the documents will 
vary depending on the nature and complexity of the project. ··Manufacturer's cut-sheets" may be all that is 
required for some R&M projects, and for others, complete detailed drawings and specifications may be 
required. The Concessioner is responsible for the technical accuracy and completeness of PDs and shall 
provide the technical revie\v as needed to assure compliance with all applicable federal, state and local 
statutes. codes. regulations and appropriate industry standards. Any exception to this will be by written 
authorization from the Superintendent. 

(9) Submit a Proiect Estimate and Schedule. An estimate of the Total Project Price and completion 
schedule shall be submitted to the Superintendent before work begins. This is a revision of the Total 
Project Pt·icc and completion schedule estimated in the Project Statement. It is based on the best 
information a\ aiiable identified during project planning and design. 

\ :alC\\a\ ;\~llll)llai R..:..::·.:~:tion .\r..::l 
"''\onheast Region- ;'-Jational Park Sen 1cc '•'*** 



D. Project Management Procedures 

Exhibit F 
Project Procedures 
CC-GATEO 15-03 

Page 8 

(I) Identify a Project Supervisor. A Project Supervisor shall be identified and vested with the authority to 
direct the contractor on behalf of the Concessioner. The NPS will direct its communication concerning the 
nature and progress of day-to-day project activity to this person. This person should have full 
responsibility for assuring that all construction complies with the approved Project Documents and 
specified code compliance. The NPS should not take any responsibility for projects until Project Close­
out and Acceptance when the NPS receives certification of completed work performed in compliance 
with Project Documents and all specified codes. 

(2) Submit a Total Project Price for Review. 

(a) All projects completed under the terms of this Contract where LSI is requested shall include submittal 
of a Total Project Price in writing to the Superintendent for review. 

(b) Where no LSI is requested, the Total Project Price is provided as an informational item. Formal 
approval by the Superintendent is not required. 

(3) Notice-to-Proceed with a Project. A ''Notice-to-Proceed'" with a project will be issued when all 
submittals requested by the Park Superintendent have been reviewed and approved. The Notice-to­
Proceed must be received by the Concessioner in writing before any project work occurs. 

( 4) Hold a Pre-Project Conference with the Contractor. The Concessioner shall arrange and facilitate a 
pre-project conference as needed or as requested by the NPS with the Contractor. The purpose of the 
conference is to provide the NPS the opportunity to meet the Contractor and confirm that the Contractor 
has full understanding and knowledge of all work to be performed. In addition, the conference provides 
the opportunity to confirm established communication linkages between the Concessioner. the Contractor 
and the N PS. Any questions the Contractor may have regarding any matter of the project or anything 
about Area access. rules and regulations may also be discussed. 

(5) Submit Project ActivitY Reports (as required). A record of project activity shall be provided by the 
Concessioner on all approved projects. The scope and frequency of performing this documentation shall 
be identified upon submittal of PDs for Park approval. The Concessioner is responsible for the accuracy 
and completeness of all design and completed projects. 

(a) Content. Project activity repons shall summarize daily project activity recording important 
observations and decisions. It shall also identify project expenditures to date if required for leasehold 
surrender interest purposes. The reports shall identity any changes to the approved PDs either by change 
order or any other variance from approved PDs. The NPS shall be notified immediately. if a change is 
likely to occur in the Total Project Price where the project involves LSI. (See discussion below for review 
and approval of change orders and contract modifications.) 

(b) RegulatorY code compliance ~md project inspection (as required). Inspection repons speciftcally 
:1ddressing regulatory code compliance and adherence to PDs will be required. at the request of the 
Superintendent. during ccnain stages of the work. Independent industry certified inspectors or registered 

~ iate\\'ay !'-iational R<.!crcation ;\r<.!a 
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professional subject area experts shall perform all inspections and project component certification. 
Inspection reports shall be prepared that include all findings and results of code compliance inspection. 
Section and paragraph of applicable codes shall be referenced when deficiencies are noted. 
Recommendations presenting remediation shall accompany line item deficiencies in the report. All 
inspection reports shall be included in the final project completion report submitted before project 
acceptance by the Superintendent. 

(6) Submit Requests for Changes in Approved Project Documents. The Superintendent's approval will be 
required before any significant changes are made to the project scope during the completion of projects. 
as identified in the approved PDs. The Concessioner shall provide the NPS with written notification 
immediately upon identifying the need for a change in project scope that effects any of the items listed 
below. The written notification shall include a request for change in the approved PDs complete with 
justification and explanation of effect of change on all other aspects of project design and work. Requests 
for any significant changes in the approved PDs shall be reported in project activity reports with 
attachment of any documentation requested. Changes in approved project scope during the work that will 
require review and approval of the Superintendent include the following: 

(a) Changes affecting natural, cultural and/or historic resources; 

(b) Changes in designated visual appearance; 

(c) Changes in the interface with NPS utility and/or road facility maintenance operations; 

(d) Changes in project scope and/or the estimated leasehold surrender interest. as required for facility 
improvement projects. 

(e) Proposed changes where natural or cultural/historic resources are involved may require a significant 
period of review depending on the complexity of the concern. 

(7) Submittal of Change Orders for Review and Approval (for Leasehold Surrender Interest onlv). When 
une ot' the ti\e factors listed above exists. the Concessioner shall submit for the review and approval of 
the Park Superintendent documentation justifying the proposed changes. The Concessioner shall also 
:-=;ubmit a revised Total Project Price for each proposed change, as needed. indicating the proposed change 
in estimated LSI. All change orders or any other means of directing the Contractor that may have the 
effect of increasing the Total Project Price will require the Park Superintendent's review and approvaL if 
the project has LSI implications. 

( 8) NPS Project Inspection. The project will be inspected periodically by a representative of the Park 
Superintendent. The purpose of these inspections is not in lieu of or in any way a substitute for project 
inspection provided by the Concessioner. The responsibility to assure safe. accountable project activity 
and for providing the contractor with direction to fulfill the full scope of approved work is the 
responsibility of the Concessioner. 

( 9) Project Supervision Documents. Project drawings and spec1tications must be kept on the project site 
complete with any design or project modifications. in a well-organized fonn. The Construction 
Supervisor shall keep a current "red-line" copy of approved PDs updated daily showing any changes. In 
:1ddition. ~1 ''ell-organized tile of submittals required in the approved PDs and approved where required 
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by professional Architects and/or Engineers must also be kept on the project site with the PDs for periodic 
inspection by NPS staff. 

(I 0) Substantial Completion Inspection and Occupancv. Joint inspection by the NPS and the concessioner 
will occur upon notification that the project is substantially complete. A "punch list" of work items will be 
formulated and performed to "close-out" the project. The Superintendent, in writing will accept the 
project. when the "punch-list'" items are completed. The Concessioner is not to occupy the facility until 
authorized in writing by the Park Superintendent. 

(II) Requesting Approval of Leasehold Surrender Interest. Upon substantial completion of a project, as 
determined by the Park Superintendent, the Concessioner must provide the Superintendent a written 
schedule of requested LSI eligible costs incurred, which becomes the Concessioner's request for LSI 
approval. The project file, containing actual invoices and the administrative record of project 
implementation. must support these expenditures and shall be submitted to the Park Superintendent for 
review with the request. If requested by the Park Superintendent, the Concessioner shall also provide 
written certification from a certified public accountant regarding the LSI costs. The certification must 
comply with the requirements of Exhibit A of this Contract. 

(12) Project Completion Report. Upon completion of any project, the Concessioner shall submit a Project 
Completion Report to the NPS. The completion report shall include the Total Project Cost; before-and­
after photo documentation; warranties: operation and maintenance manuals, if required; all inspection and 
certification reports: and "as-constructed" drawings (see item section C(l3) below). Projects where LSI is 
requested may require the submittal of any other similar documents deemed by the NPS necessary to 
establish complete project documentation. The level of documentation requested may also include 
adequate photo-documentation provided during construction to record significant unforeseen site and 
construction conditions resulting in changes to approved PDs and the approved Total Construction Price. 

( 13) "As-Constructed Drawings". The ''as constructed'" drawings included with the Project Completion 
Report tix all projects shall be full-size archival quality prepared in accordance with NPS management 
policies and must be submitted before project acceptance by the National Park Service. At least two half­
size sets nt dra\\'ings shall also be provided. The drawings establishing LSI shall provide a full and 
complete record of all "as-constructed'' facilities including reproduction of approved submittals and 
manufacturer· s i iterature documenting quality of materials. equipment and fixtures in addition to a record 
set of proJect specifications approved for construction. 

( 14) Request ProJect Acceptance and Close-out bv the Superintendent. The Concessioner shall request 
project ~1cccprance by the Park Superintendent either at the time of submittal of the Project Completion 
Report or at any time thereafter. Project acceptance wi II be contingent upon fulfillment of all requested 
project completion work tasks and submittal of all project documentation in accordance with these 
guidelines and as requested by the NPS. Until receiving formal written project acceptance and close-out 
from the Park Superintendent. the Concessioner retains full responsibility for all project construction 
activity and liability for both completed and uncompleted work. For LSI projects, the project close-out 
letter issued In the Superintendent will specify the granted amount of LSI value resulting from the 
projeu. 

( iate\Ya\· ·,arionai Recreation .-\rca 
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EXHIBIT G 

Exhibit G 
Leasehold Surrender Interest 

CC-GA TEO 15-03 

LEASEHOLD SURRENDER INTEREST AS OF THE EFFECTIVE DATE OF TIDS 
CONTRACT 

Pursuant to Section 9(c)(2), the Concessioner's leasehold surrender interest in real property improvements 
as of the effective date of this CONTRACT, if any, is as follows: 

NONE 

.•. \IT\\·\) \IAT!ONAL RECREATION :\REA 
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FAMILY SPORTS CENTER 
GATEWAY NATIONAL RECREATION AREA 

SIGNED: _______________ DATED: __ _ 
General Superintendent 
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INTRODUCTION 
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This tvlaintenance Plan between The Aviator Development Co., LLC (herein referred to as the 
.. Concessioner'") and Gateway National Recreation Area (herein referred to as the "Service") will 
serve as a supplement to the Concession Contract CC-GA TEO 15-03 (herein referred to as the 
.. Contract"). The plan describes specific maintenance responsibilities of the Concessioner and the 
Service with regard to those lands and facilities within Gateway National Recreation Area which 
are assigned to the Concessioner for the purposes authorized by the Contract 

In the event of any apparent conflict between the terms of the CONTRACT and this Maintenance 
Plan. the terms of the CONTRACT, including its designations and amendments shall prevail. 

This plan shall remain in effect until superseded or amended. It will be reviewed annually by the 
Superintendent in consultation with the Concessioner and revised as determined necessary by the 
Superintendent of Gateway National Recreation Area. Revisions may not be inconsistent with 
the terms and conditions of the main body of this CONTRACT. Revisions must be reasonable 
and in furtherance of the purposes of this CONTRACT. 

Assigned Areas 

The Concessioner is responsible for all maintenance within areas assigned to it. Lands assigned 
under Exhibit D of the Contract are, with the exception of the former Job Corps building, are 
depicted on the aerial photograph of that Exhibit. The former Job Corps building is assigned in 
the text of Exhibit D. Areas of responsibility, which are not well defined by a sidewalk or road, 
are to be a minimum of 50-feet from buildings and I 0-feet on either side of paths, walkways, and 
trails unless otherwise specified on the maps. If a sidewalk is the defining boundary, the 
assignment \\ill include up to the roadside edge of the gutter. Any modification of concession­
assigned areas or buildings will be reflected by corresponding changes on the land assignment 
maps. 

Access w Concession Faciities 

The Superintendent or his designated representatives will have access to all concessioner 
bcilities ro conduct evaluations and other required inspections. 

General Maintenance Standards for Concession Facilities 

The N PS Concession Review Program provides general direction, expectations. and standards on 
all aspects of concession operations. The standards for interior and exterior maintenance as 
amended. supplemented. or revised. are hereby incorporated by reference. 

The concessioner is required by the terms of the contract to maintain the assigned property and 
facilities in a manner that is acceptable to the NPS. It is the purpose of this Maintenance Plan to 
help detine rhe necessary standards and to define the maintenance relationship between the 
concessioner and the NPS. Both the concessioner and the NPS have specific responsibilities as 
outlined in the concession contract and this plan. 

Gateway National Recreation Area 
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Any work that modifies concession facilities requires written approval by the NPS pnor to 
commencing work. (See Contract- Exhibit F). 

The concessioner will ensure that all operations, repair, maintenance and new construction adhere 
to the contract requirements and the Secretary of Interior's Standards for Treatment of Historic 
Properties. 

Except as noted. the concessioner is responsible for housekeeping, general maintenance, 
replacement and repair as follows: 

A. Buildings 

I. Buildin!Zs: Any changes in the architecture, building interior or exterior, including color and 
material must be approved in advance by the NPS. Preservation maintenance, routine 
maintenance and repair on all structures must be consistent with NPS standards and 
guidelines. 

Radon: When requested to do so, the concessioner will monitor radon levels in work places 
and provide mitigation where federally accepted levels are exceeded in accordance with 
Director's Order (D0)-76. 

3. Asbestos: The concessioner wi II develop a schedule for identifying and abating asbestos in 
accordance with OSHA 29 CFR 1926.58, Environmental Protection Agency (EPA), 40 CFR 
6l.M. 763.E and G. and NPS-76. 

4. Lt:ad-Based Paint: The concessioner will develop a program to identify and m1t1gate 
hazardous lead-based paint in accordance with the Lead Poisoning Prevention Act of 1971, 
Public Law 91-695, as amended in 1987 and 1988; and NPS Housing Design and 
1\t:habi I itation Guidelines (DO-76). Lead levels must be detected before renovating any 
budding constructed prior to 1977. 

5. l3uildinl!. Codes: The concessioner will comply with all applicable federal. state. and local 
codes. including, but not limited to, the National Fire Protection Association's (NFPA) and 
applicable OSHA standards. 

6. Interior Svstems: The concessioner will develop and implement preventive maintenance 
guidelines for building systems to ensure efficient operations. The concessioner will clean 
and inspect all interior systems prior to each operating season. including but not limited to, 
chimneys, fireplaces. stoves. etc. 

7. L'tilitv Svstems: The concessioner will operate. repair and replace all interior and exterior 
utility systems within their land assignments as described in this plan or shown and described 
\lll land assignment maps. 

8. Food Service Equipment: All equipment used in food service operations. including but not 
limited to. dishwashers refrigerators, freezers, coolers. serving tables. etc .. will comply with 
~afety, public health, and sanitation codes. 

Gateway National Recreation Area 
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9. Safety Equipment: The concessioner will provide and maintain safety devices, in 

accordance with applicable codes, including but not limited to, fall protection, confined 
space, fire detection, suppression equipment, etc. and all equipment necessary for the 
protection of the employees and the public, as well as concessioner-owned and government­
assigned improvements by complying with all applicable codes. 

I 0. Historic Structures: The hangars are listed on, or are eligible to for nomination to the National 
Register of Historic Places. The concessioner will submit plans for all proposed work or 
actions affecting these resources to the NPS to ensure compliance with laws, policies, and 
guidelines, including the National Historic Preservation Act of 1966, as amended. The NPS 
will work with the concessioner to ensure that compliance requirements are followed. 

I I. Damage to Concession Facilities or Utilities: The concessioner will be responsible for 
repairing any damage caused to any assigned structure or utility due to negligence on the part 
of a concessioner employee or supplier. 

B. G1·ounds and Landscaping 

I. All landscaping changes will be approved in advance by the NPS. All chemicals, including 
but not limited to. fertilizers, pesticides, and herbicides require NPS approval prior to use. 

2. The concessioner will work with the NPS to identify resource-related problems in their 
assigned areas. The NPS will recommend and approve correction methods. The concessioner 
is responsible for ensuring that necessary work is accomplished. 

3. The concessioner is responsible for litter-control in assigned areas. 

4. The concessioner is responsible for exotic weed management in their assigned areas: 

• The NPS will survey the concessioner's land assignments to identify exotic 
weeds and provide the concessioner with the survey results. The 
concessioner will work with the NPS to ensure early detection. 

• The concessioner will be responsible for manual removal of high-priority 
species. Weeds that cannot be controlled manually will be chemically sprayed 
by the NPS. The concessioner will be billed for associated costs. 

5. The Concessioner is responsible for grass mowing and trimming shrubs and trees. 

C. Accessways 

Parking Areas 

I. The Concessioner is responsible for resurfacing, surface repair, patching and striping, 
debris 

and hazard removal in visitor, employee and administrative parking lots designated in land 
assignments. 

Gateway National Recreation Area 
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Sidewalks, Walkways, Trails, Steps, Foot Bridges 
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I. The Concessioner is responsible for maintaining and replacing sidewalks, established 
trails, and steps in their assigned areas including sweeping, surface repair, erosion 

control, and lighting. 

2. The Concessioner will provide safety railings on steps and hazardous walkways. 

3. The Concessioner is responsible for complying with the Uniform Federal Accessibility 
Standards (UFAS) in their assigned areas. All designs must meet NPS and UFAS 
standards. Ramps must not interfere with plowing and street-sweeping by extending into 
the roadways or parking lots. 

D. Utilities 

Water and sewer are provided by the NPS and, if requested. the NPS will collect garbage. These 
services will be provided to the Concessioner based on established rates. 

Solid Waste 

I. If requested, the NPS will collect solid waste and bill the Concessioner based on established 
rates. 

2. The Concessioner can make other arrangements for garbage collection. However. storage 
equipment, and schedules must be approved in advance by the NPS to assure that resource 
management guidelines are met. 

3. The Concessioner will paint garbage cans within its assigned areas as needed. 

4. Any debris generated from the Concessioner's construction or demolition is the 
responsibility of the Concessioner. Debris will be contained and removed from the 
park. to appropriate disposal sites. as soon as possible. 

Water 

I. The Concessioner is responsible for all interior plumbing in concession facilities. 

The Concessioner's responsibility starts at, and includes, the isolation valves on the 
building side of the water main in assigned areas. 

3. The NPS will maintain water meters on new and extstmg concession facilities. The 
Concessioner is responsible for purchasing and installing meters and back-flow prevention 
devices for new construction or new building assignments. 

4. If a water main is tapped. broken or needs to be accessed, the local NPS maintenance 
supervisor will be notified. The Concessioner is responsible for exposing the main and 
restoring the area unless it is previously determined to be an NPS responsibility. 

5. The Concessioner is responsible for road repairs if excavation through a road or paved area is 

Gateway National Recreation Area 
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needed to repair a line. The Concessioner will replace topsoil and vegetation due to any 
ground disturbance caused by repairs. The Concessioner will disinfect repaired lines in 
accordance with NPS procedures. 

6. The Concessioner will provide the NPS with facility occupancy dates for activation or 
deactivation of systems when opening and closing dates are submitted for approval. 

7. The Concessioner is responsible for the following procedures prior to opening any facility 
that has been closed: 

• Water lines will be superchlorinated before initial use. 

• In cases where superchlorination is not possible, lines will be 
thoroughly flushed with potable water. After lines are flushed, 
a steady stream of water must flow from spigots until demand 
creates a constant flow. 

8. The NPS and the USPHS will conduct annual water/sewer surveys in the Concessioner's 
facilities. 

\>. The NPS is responsible for replacing and maintaining and painting fire hydrants. 

Sewer 

I. The Concessioner is responsible for all interior plumbing and fixtures in 
concession facilities. 

The C oncessioner is responsible for collection systems servmg only the Concessioner' s 
facilities as follows: 

• l. kaning, n:pair and replacement of systems up to and including 
the last manhole before a lift station or up to and including the 
iast manhole before another user comes on line. 

• Exterior lines and laterals from assigned buildings to the mains. 

3. The N PS is responsible for day-to-day maintenance on lift stations. 

4. The C oncessioner is responsible for installing, repairing, maintaining and replacing grease 
traps associated with their operations. 

5. The loncessioner is responsible for reporting sewer spills and plugged sewer lines to NPS 
Distnct \ laintenance Managers and the Concessions Management Office immediately. 

Electrical 

The Concessioner will obtain electrical service from the local provider. 

<.Jateway National Recreation Area 
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I. Maintaining, repa1rmg and replacing all interior wiring and electrical supply lines from 

exterior transformers into concession facilities are Concessioner responsibilities. 

The Concessioner will provide all utility line drawings to the NPS to reflect any changes 
including new installations, repair or relocation. 

3. The Concessioner is responsible for obtaining new or additional power lines within assigned 
areas. 

4. The Concessioner is responsible for electricity and fixtures in assigned parking lots that serve 
only their facilities. 

Telephones 

The Concessioner is responsible for all on-premise equipment and inside w1nng. The 
Concessioner will contract directly for commercial telephone service. Agreements will be in 
accordance with guidelines provided by the NPS. 

E. Fuel Tanks 

I. The Concessioner is responsible for all underground storage tanks (USTs) and above ground 
storage tanks (ASTs) within their assigned areas. ASTs will be tested and maintained in 
accordance with 40 CFR, Part 280 (Wyoming) and ARM 16.45.1 02A (Montana) and all other 
:.~pplicable laws. The Concessioner must notify the NPS and the appropriate State 
Department of Environmental Quality (DEQ) in the event of any leaks, spills, tank 
modifications. temporary closures or any status changes. 

The NPS policy for USTs and ASTs will be followed for all existing tanks. upgrades and new 
installations. 

3. The Concessioner is responsible for all propane (L.P.) tanks in assigned areas: 

• Tanks will be tested and maintained in accordance with NFPA 54 
:md 58. and with 29 CFR 1910.110. 

• Wherever possible. propane tanks will be underground. All above ground propane 
farms will be fenced and kept free of vegetation. 

• Plastic. untraceable LP gas lines will have trace-wire installed to 
facilitate advanced location and use. Warning tape will also 
be installed to warn future excavators of gas lines below. 

• .-\ll new propane tank installation will be approved by the NPS prior to installation. 

-L .\11 designated suppliers will be issued a non-fee permit for transporting hazardous materials. 

f. Hazardous Materials 

All hazardous material (Haz-Mats) will be handled as follows: 

Gateway National Recreation Area 
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• The Concessioner will follow all RCRA, OSHA and 29 CRF, 
191 0 and 1926 regulations. 

• Haz-Mat requirements will be part of the Concessioner' s 
Risk Management Program. 
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• Spill kits, specified by the NPS, will be available at all of the 
concessioner's fueling stations, Haz-Mat storage areas and in maintenance 
vehicles. 

• Spills will be reported immediately to the NPS Concessions Management 
Office. 

G. Environmental 

To the extent possible, the concessioner will use naturally-derived cleaning products. 

The concessioner will cooperate with the NPS in assuring that disposable products such as glass, 
aluminum, cardboard and paper are recycled. Following are individual responsibilities: 

I. The concessioner may independently recycle (any independent recycling program must be 
approved in advance by the NPS) or participate in the park's recycling program as follows: 

• The NPS will provide a sufficient number of marked recycling 
receptacles throughout the park for employees and visitors 

• The concessioner will provide a sufficient number of marked recycling 
receptacles in its areas of operation 

• The NPS will collect recyclables from NPS offices and residential 
areas and haul them to Amfac's recycling center. 

• rhe concessioner will collect recyclables from their assigned areas 
and haul to designated recycling centers. 

• The concessioner will store recyclables in appropriate secure 
storage containers to protect against oders that could attract animals. 

• Revenues generated from the sale of recycled materials will be documented and used 
to offset the cost of the program. 

H. Snow Removal 

I. The concessioner is responsible for snow removal from concession facilities' roofs. 
entrances. porches and walkways. Ice buildup on walkways will be sanded or removed for 
safety. Spring snow removal will be coordinated with NPS District Maintenance Managers. 

., 
Any chemical used for removing ice must be approved in advance by the NPS. · 

3. All winter keeping of concession facilities is the concessioner's responsibility. 

Gateway National Recreation Area 
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4. The concessioner is responsible for marking fire hydrants with snow stakes and for removing 

snow from around hydrants in assigned areas. 

F. Public Signs 

All signs, flags and banners will be approved by the NPS prior to installation or replacement. 
Signs will meet the NPS sign standards and the following requirements: 

• The concessioner is responsible for maintaining and replacing all interior and exterior 
signs within their land assignments that relate to their operations and services 

• The NPS will provide roadside directional. traffic and regulatory signs 

• The NPS will provide signs for accessibility to be installed by the concessioner 

G. Pest Control 

The concessioner will notify the Concessions Management Office of serious pest problems 
including rodents, swallows, bats, bedbugs and other wildlife or insects that may invade 
buildings. Concessions Management will coordinate with other NPS staff to provide an approved 
Integrated Pest Management (IPM) strategy for the concessioner's implementation. The 
concessioner will provide the results of implementation to the NPS. 

Gateway National Recreation Area 
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EXHIBIT I 

INSURANCE REQUIREMENTS 

I. INSURANCE REQUIREMENTS 

Exhibit I 
Insurance Requirements 
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The Concessioner shall obtain and maintain during the entire tenn of this CONTRACT, at its 
sole cost and expense, the types and amounts of insurance coverage necessary to fulfill the 
obligations of the CONTRACT. Coverage will comply with the statutory requirements of the 
state(s) in which the concessioner operates. 

II. LIABILITY INSURANCE 

The following Liability Coverage is to be maintained at a minimum, all of which are to be 
written on an occurrence basis only. The Concessioner may attain the limits specified below by 
means of supplementing the respective coverage(s) with Excess or Excess "Umbrella" Liability. 

A. Commercial General Liability 

l. Coverage will be provided for bodily injury, property damage, personal or advertising injury 
liability (and must include Contractual Liability and Products/Completed Operations Liability). 

Bodily Injury and Property Damage Limit­
Products/Completed Operations Limit­
Personal Injury & Advertising Injury Limit-
General Aggregate -
Fire Damage Legal Liability "per fire" -

$4,000,000 
4,000,000 
4,000,000 
5,000,000 
4,000,000 

1 The liability coverage may not contain the following exclusions/limitations: 

a. Products/Completed Operations 
b. Personal Injury or Advertising Injury exclusion or limitation 
c. Contractual Liability limitation 
d. Explosion, Collapse and Underground Property Damage exclusion 
e. Total Pollution exclusion 

3. For all indoor facilities where there may be a large concentration of people, the pollution 
exclusion may be amended so that it does not apply to the smoke, fumes. vapor or soot from 
equipment used to heat the building. 

4. If the policy insures more than one location, the General Aggregate limit must be amended to 
apply separately to each location. or. at least. separately to the appropriate NPS location(s). 
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Coverage will be provided for bodily injury or property damage arising out of the ownership, 
maintenance or use of" any auto." 

Each Accident Limit - $1,000,000 or greater amount if required by the state 

C. Liquor Liability 

Coverage will be provided for bodily injury or property damage including damages for care, loss 
of services. or Joss of support arising out of the selling, serving or furnishing of any alcoholic 
beverage. 

Each Common Cause Limit - $6,000,000 
Aggregate Limit 

D. Excess Liability or Excess "Umbrella" Liability 

This coverage is not required, but may be used to supplement any of the above Liability 
coverage policies in order to arrive at the required minimum limit of liability. If maintained, 
coverage will be provided for bodily injury, property damage, personal or advertising injury 
liability in excess of scheduled underlying insurance. In addition, coverage shall be at least as· 
broad as that provided by underlying insurance policies and the limits of underlying insurance 
shall be sufficient to prevent any gap between such minimum limits and the attachment point of 
the coverage afforded under the Excess Liability or Excess "Umbrella" Liability policy. 

E. Environmental Impairment Liability 

Coverage \Viii be provided for bodily injury, personal injury or property damage arising out of 
pollutants or contaminants (on site and/or offsite). 

F. Special Provisions for Use of Aggregate Policies 

At such time as the aggregate limit of any required policy is (or if it appears that it will be) 
reduced or exhausted, the concessioner may be required to reinstate such limit or purchase 
additional coverage limits. 

G. Self-Insured Retentions 

Self-insured retentions on any of the above described Liability insurance policies (other than 
Excess "Umbrella" Liability, ifmaintained) may not exceed $5.000. 

H. Womers Compensation & Employers' Liability 
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Coverage will comply with the statutory requirements of the state(s) in which the concessioner 
operates. 

III. PROPERTY INSURANCE 

A. Building(s) and/or Contents Coverage 

1. Insurance shall cover buildings, structures, improvements & betterments and/or contents for 
all Concession Facilities, as more specifically described in Exhibit D of this CONTRACT. 

2. Coverage shall apply on an "All Risks" or "Special Coverage" basis. 

3. The policy shall provide for loss recovery on a Replacement Cost basis. 

4. The amount of insurance should represent no less than 90% of the Replacement Cost value of 
the insured property. 

5. Coverage is to be provided on a blanket basis. 

6. The Vacancy restriction, if any, must be eliminated for property that will be vacant beyond 
any vacancy time period specified in the policy. 

B. Boiler & Machinery Coverage 

l. Insurance shall apply to all pressure objects within Concession Facilities. 

" The policy shall provide for loss recovery on a Replacement Cost basis. 

3. The amount of insurance should represent no less than 75% of the Replacement Cost value of 
the insured property. 

4. The coinsurance provision. if any, shall be waived or suspended by an Agreed Amount or 
Agreed Value clause. 

5. Coverage is to be provided on a blanket basis. 

6. If insurance is written with a different insurer than the Building(s) and Contents insurance, 
both the Property and Boiler insurance policies must be endorsed with a joint loss agreement. 

7. Ordinance or Law Coverage shall be maintained. 

C. Builders Risk Coverage 
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l. Insurance shall cover new buildings or structures under construction at the Concession 
Facilities. and include coverage for property that has or will become a part of the project while 
such property is at the project site, at temporary off-site storage and while in transit. Coverage 
should also apply to temporary structures such as scaffolding and construction forms. 

2. Coverage shall apply on an "All Risks" or "Special Coverage" basis. 

3. The policy shall provide for loss recovery on a Replacement Cost basis. 

4. The amount of insurance should represent no less than 90% of the Replacement Cost value of 
the insured property. 

5. The coinsurance provision. if any, shall be waived or suspended by an Agreed Amount or 
Agreed Value clause. 

6. Any occupancy restriction must be eliminated. 

7. Any collapse exclusion must be eliminated. 

8. Any exclusion for loss caused by faulty workmanship must be eliminated. 

D. Business Interruption and/or Expense 

I. Business Interruption insurance, if maintained by the Concessioner. should cover the loss of 
income and continuation of fixed expenses in the event of damage to or loss of Concession 
Facilities. Extra Expense insurance shall cover the extra expenses above normal operating 
expenses to continue operations in the event of damage or loss to covered property. 

E. Deductibles 

Property Insurance coverage described above may be subject to deductibles as follows: 

I. Direct Damage deductibles shall not exceed the lesser of 10% of the amount of insurance or 
$25.000. 

2. Extra Expense deductibles (when coverage is not combined with Business Interruption) shall 
not exceed $25.000. 

F. Required Clauses 

I. Loss Payable Clause: 
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A loss payable clause similar to the following must be added to Buildings and/or Contents, 
Boiler and Machinery, and Builders Risk policies: 

"In accordance with Concession Contract No._ dated __ , between the United States of 
America and [the Concessioner] payment of insurance proceeds resulting from damage or 
loss of structures insured under this policy is to be disbursed directly to the Concessioner 
without requiring endorsement by the United States of America." 

2. The United States Department ofthe Interior, National Park Service will be named as 
additional insured on certificates with respect to damage to National Park Service property. 
The United States of America shall be the named insured for General Liability Insurance. 

IV. CONSTRUCTION PROJECT INSURANCE 

Concessioners entering into contracts with outside contractors for various construction projects, 
including major renovation projects, rehabilitation projects, additions or new buildings/facilities 
will be responsible to ensure that all contractors retained for such work maintain an insurance 
program that adequately covers the construction project. 

The insurance maintained by the construction and construction-related contractors shall comply 
with the insurance requirements stated herein (for Commercial General Liability, Automobile 
Liability, Workers' Compensation and, if professional services are involved, Professional 
Liability). Where appropriate, the interests of the Concessioner and the United States shall be 
covered in the same fashion as required in the Commercial Operator Insurance Requirements. 
The amoums/limits of the required coverage shall be determined in consultation with the 
Director taking into consideration the scope and size of the project. 

V. INSURANCE COMPANY MINIMUM STANDARDS 

All insurance companies providing the above described insurance coverages must meet the 
minimum standards set forth below: 

l. :\ll insurers tor all coverage must be rated no lower than A- by the most recent edition of 
Best's Key Rating Guide (Property-Casualty edition). 

2. All insurers for all coverage must have a Best's Financial Size Category of at least VIII 
according to the most recent edition of Best's Key Rating Guide (Property-Casualty edition). 

J. All insurers must be admitted (licensed) in the state in which the concessioner is domiciled. 

VI. CERTIFICATES OF INSURANCE 

All ccrtilicmcs of Insurance required by this CONTRACT shall be completed in sufficient detail 
to allow L'asY identitication of the coverage. limits. and coverage amendments that are described 
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above. ln addition, the insurance companies must be accurately listed along with their A.M. Best 
Identification Number ("AMB#"). The name, address and telephone number ofthe issuing 
insurance agent or broker must be clearly shown on the certificate of insurance as well. 

Due to the space limitations of most standard certificates of insurance, it is expected that an 
addendum will be attached to the appropriate certificate(s) in order to provide the space needed 
to show the required information. 

In addition to providing certificates of insurance, the concessioner, upon written request of the 
Director. shall provide the Director with a complete copy of any of the insurance policies (or 
endorsements thereto) required herein to be maintained by the concessioner. 

VII. STATUTORY LIMITS 

In the event that a statutorily required limit exceeds a limit required herein, the higher statutorily 
required limit will be considered the minimum to be maintained. 
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