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Rodeo Valley Stables Lease 
L-GOGA012-14 

 
THIS LEASE is made and entered into by and between the United States Department of the 
Interior, acting through the National Park Service, an agency of the United States of America 
(Lessor), and __________________________________________, (Lessee). 
 
 
WITNESSETH THAT: 
WHEREAS, Congress designated Golden Gate National Recreation Area as a unit of the national park 
system; 
WHEREAS, the Park Area contains property that has been determined suitable for leasing under 36 
Code of Federal Regulations Part 18; 
WHEREAS, the Lessor has determined that the use and occupancy of the property that is made available 
under this Lease is consistent with the Park Area’s General Management Plan and the requirements of 
Part 18 of Title 36 of the Code of Federal Regulations; and 
WHEREAS, the Lessee desires to lease the property on the terms and conditions set forth in this Lease; 
NOW THEREFORE, in consideration of their mutual promises, the Lessor and Lessee hereby agree as 
follows: 
 
 
Section 1. DEFINITIONS 
As used in this Lease, the following defined terms are applicable to both singular and plural forms. 
 
 
1.1. Administrative Costs  – expenses incurred by the National Park Service for planning, 

compliance, design, construction, and inspection of Lessee activities and Improvements; 
building and construction permit issuance; construction inspection services; and review of 
Lessor-contracted Professional Services. 

 
1.2. Alterations – any construction, modifications, rehabilitation, reconstruction, and/or restoration 

of the Premises other than Initial Improvements. 
 
1.3. Additional Rent is defined in Section 5.1(a) of this Lease. 
 
1.4. Applicable Laws –all present and future laws, statutes, requirements, ordinances, judgments, 

regulations, and administrative and judicial determinations (that are applicable by their own 
terms to the Premises or the Lessee), even if unforeseen or extraordinary, of every 
governmental or quasi-governmental authority, court or agency claiming jurisdiction over the 
Premises now or hereafter enacted or in effect (including, but not limited to, Part 18 and the 
Park Area’s General Management Plan, environmental laws and those relating to accessibility 
to, usability by, and discrimination against, disabled individuals), and all covenants, 
restrictions, and conditions now or hereafter of record which may be applicable to the Lessee 
or to all or any portion of the Premises, or to the use, occupancy, possession, operation, 
maintenance, alteration, repair or restoration of any of the Premises, even if compliance 
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therewith necessitates structural changes to the Premises or results in interference with the use 
or enjoyment of all or any portion of the Premises. 

 
1.5. Annual Rent –the annual fixed rent to be paid to Lessor by Lessee under Section 5. 
 
1.6. Assignment - the transfer, whether it is direct or indirect, voluntary or by operation of law, 

assignment, sale, or conveyance, of the Lessee’s leasehold estate, or the Lessee’s rights under 
this Lease in whole or part. Such transfer may be designated as a sale, a conveyance, or an 
assignment. The sale, conveyance, or assignment (including by consolidation, merger or 
reorganization) of a controlling interest in the Lessee (if such entity is a corporation), or any 
sale or other transfer of a controlling interest in the partnership interests (if such entity is a 
partnership), whether in a single transfer or in a series of related transfers, and whether directly 
or by sales or transfers of underlying partnership or corporate ownership interests, is an 
Assignment. For a corporate entity, the term “controlling interest” means an interest, beneficial 
or otherwise, of sufficient outstanding voting securities or capital of the Lessee so as to permit 
exercise of managerial authority over the actions and operations of the Lessee. For a 
partnership, limited partnership, joint venture, limited liability company, or individual 
entrepreneur, “controlling interest” means the beneficial ownership of the capital assets of the 
Lessee so as to permit exercise of managerial authority over the actions and operations of the 
Lessee. 

 
1.7. Best Management Practices –stables management guidelines that promote safe and 

environmentally sustainable operations 
 
1.8. Boarding –a business relationship wherein a private horse owner pays a fee to keep their 

horses at a stable. 
 
1.9. Component Renewal - projected or expected replacement of an asset or component system at 

the end of its useful life (also sometimes known as its serviceable life).  Examples of 
component renewals include roof systems, utility components, pavement, mechanical systems 
and electrical systems, and other major dynamic equipment.  Component renewal includes the 
deconstruction of the existing system or system components and replacement with a new 
system of equal capability and performance.  These actions recur on a periodic cycle of greater 
than seven years and may include corrective measures mandated by Applicable Laws so that 
assets and component systems comply with codes and regulations. 

 
1.10. CPI- is defined in Section 5.3 of this Lease. 
 
1.11. Dry Season –the period from approximately May 1- October 1 each year when rain is 

infrequent in Marin County. 
 
1.12. Encumbrance –the direct or indirect, voluntary or by operation of law, encumbrance, pledge, 

mortgage, or other hypothecation of the Lessee’s interest or rights under this Lease and/or the 
Premises or Lessee’s leasehold estate.  
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1.13. Environmental Damages – means all claims, demands, damages, injuries, losses, penalties, 
fines costs (including reasonable consultant fees and expert fees), liabilities, causes of action, 
judgments, expenses and the like, of any nature whatsoever and by whomever made, incurred 
at any time after Lessor leases and lets the Premises to the Lessee that relate to the presence or 
release of any Hazardous Material in, under or into the air, buildings, paved surfaces, sanitary 
sew3ers, surface water, or land at, on, about, under or within the Premises and to the extent that 
they arise directly or indirectly from or in connection with the use of Premises by Lessee, 
Lessee’s agents, employees, guests, visitors, invitees, and other persons or entities under the 
control of Lessee during the Term.  Notwithstanding the foregoing, in no event will Lessee 
have any responsibility for Pre-existing Hazardous Materials except to the extent:  (i) Lessee or 
its agents’ or other persons or entities under the control of Lessee negligence or willful 
misconduct causes an exacerbation or migration of such Pre-existing Hazardous Materials, or 
(ii) Tenant or it agents’ or other persons entities under the control of Lessee, cause additional 
damage to the environment beyond such Pre-existing Hazardous Materials.  

 
1.14. Exclusive Use Facilities and Grounds –government improvements and land that are assigned 

for the sole use of  Lessee under the terms and  conditions outlined in this lease 
 

1.15. Expiration Date –the last day of the Lease Term as stated in Section 4 of this Lease.  
 
1.16. Fiscal Year- the Lessee’s operating fiscal year for accounting purposes. 

 
1.17. FF&E –all furniture, fixtures and equipment in or on the Premises.  

 
1.18. Gross Receipts –the total revenue received from all income sources during an accounting 

period. This amount is not reduced by any costs or expenses. 
 

1.19. Hazardous Materials –any material or other substance: (a) that requires investigation or 
correction under Applicable Laws; (b) that is or becomes defined as a hazardous waste, 
hazardous substance, pollutant, or contaminant, under Applicable Laws; (c) that is toxic, 
explosive, corrosive, flammable, infectious, radioactive, carcinogenic, mutagenic, or otherwise 
hazardous, and is or becomes regulated under Applicable Laws; (d) that, without limitation of 
the foregoing, contains gasoline, diesel fuel or other petroleum hydrocarbons; (e) that, without 
limitation of the foregoing, contains polychlorinated biphenyls (PCBs), asbestos or urea 
formaldehyde foam insulation; or (f) without limitation of the foregoing, contains radon gas. 
The term Hazardous Materials as used in this Lease includes Pre-Existing Hazardous Materials 
unless otherwise stated in a particular provision of this Lease.  
 

1.20. Hazardous Materials Occurrence –any use, treatment, keeping, storage, sale, release, 
disposal, migration, transport, or discharge of any hazardous materials from, on, under, or into 
the Premises or other Park Area property that occurs during the Lease Term. 
 

1.21. Historic Property –building(s) and land located within the boundaries of the Park Area that 
are part of a pre-historic or historic district or site included on, or eligible for inclusion on, the 
National Register of Historic Places. 
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1.22. Improvements – refers collectively to any Alterations and Initial Improvements. 
 

1.23. Initial Improvements –the construction, modifications, rehabilitation, reconstruction, and/or 
restoration of the Premises as may be described in Section 10 of this Lease that the Lessee is 
required to make at the commencement of this Lease. 
 

1.24. Interest Rate –the percentage of interest charged based on the current value of funds to the 
United States Treasury that is published annually in the “Federal Register” or successor 
publication. 
 

1.25. Inventory and Condition Report –the document contained in Exhibit D to this Lease that 
describes the FF&E in the Premises and the condition of the Premises (including FF&E) as of 
the Lease Effective Date. 
 

1.26. Lease Effective Date –the first day of the Lease term as stated in Section 4 of this Lease.  
 

1.27. Lease Term – is the term of this Lease as stated in Section 4 of this Lease. 
 

1.28. Lease Year –a year of the Lease Term. The first Lease Year shall commence on the Lease 
Effective Date and shall end on the expiration of the twelfth full calendar month following 
thereafter. Each subsequent Lease Year shall commence on the next day following the 
expiration of the preceding Lease Year, and shall end on the expiration of the twelfth full 
calendar month following thereafter, or on the last day of the Lease Term, whichever occurs 
first. 
 

1.29. Maintenance and Repair Reserve- is defined in Section 5.4 of this Lease. 
 

1.30. Maintenance Plan-  is defined in Section 12.2 of this Lease. 
 

1.31. Notice of Default –an instrument in writing from the Lessor to the Lessee providing notice that 
the Lessee is in default of the lease. 
 

1.32. NPS 28 - the National Park Service document entitled “Cultural Resource Management 
Guideline” which is hereby made a part of this Lease by reference. 
 

1.33. Park Area - Golden Gate National Recreation Area. 
 

1.34. Part 18 - Part 18 of Volume 36 of the Code of Federal Regulations, that is hereby made a part 
of this Lease by reference. 
 

1.35. Personal Property –all furniture, fixtures, equipment, appliances, and apparatus placed in or 
on the Premises that are neither permanently attached to nor form a part of the Premises. 
 

1.36. Pre-existing Hazardous Materials –hazardous materials (including storage tanks) that existed 
in, on, or under the Premises or other Park Area property prior to the Lease Effective Date. 
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1.37. Premises –the property of the Park Area that is described in Section 2 of this Lease. 
 

1.38. Preservation Maintenance Plan – is a document that sets forth a plan for the Lessee’s repair 
and maintenance of Historic Property. 
 

1.39. Preventive Maintenance- planned, scheduled periodic activities (within a year) on selected 
equipment, typically includes inspection, lubrication, and minor adjustment. 
 

1.40. Professional Services-- consultation or inspection work requiring specialized education, 
knowledge, judgment, skill, or certification. 
 

1.41. Public Equestrian Program -  free or fee-based program that provides participants an 
opportunity to ride or meaningfully interact with a horse, is not restricted to membership in an 
organization, and does not require that a participant provide their own horse. 
 

1.42. Recurring Maintenance –planned work activities that recur on a periodic cycle of greater than 
one year and less than seven years to sustain the useful life of an asset.  Typical projects 
include, but are not limited to, painting, pump and motor replacement, cleaning, repair and 
replacement of the lighting, engine overhaul, replacement of carpeting, and refinishing 
hardwood floors. 
 

1.43. Rent - the rent to be paid to Lessor by Lessee described in Section 5 of this Lease and any 
Additional Rent this Lease may require. 
 

1.44. Repair –work to restore damaged or worn-out property to a normal operating condition.  
Repairs are curative rather than preventative work. 
 

1.45. Shared Use Facilities and Grounds - government improvements and land that are assigned 
for non-exclusive use by Lessee under the terms and conditions of this lease and may be used 
both by Lessee and Lessor, or Lessor’s designee.  

 
1.46. Secretary’s Treatment Standards –the Secretary of the Interior’s Treatment Standards for 

Historic Property (36 Code of Federal Regulations Part 68) that are hereby made a part of this 
Lease by reference. 
 

1.47. Sublease - an agreement under which the Lessee grants a person or entity (a Sublessee) the 
right to use, occupy, or possess a portion of the Premises. 
 

1.48. Termination Date –the date this Lease may be terminated or cancelled in accordance with its 
terms prior to the Expiration Date. 
 

1.49. Visiting Horses—horses staying on Premises overnight for a period not to exceed seven (7) 
consecutive nights. 
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Section 2. LEASE OF PREMISES 
 
2.1. Lease of Premises; Reservation of Rights 

(a) The Lessor hereby leases and demises to the Lessee under the authority of Part 18, and the 
Lessee hereby leases, upon and subject to the covenants and agreements contained in this Lease, 
from the Lessor, the Premises described as follows: 

 
Rodeo Valley Stables, located within the Fort Barry area of the Marin Headlands, within 
Golden Gate National Recreation Area. The Premises, more thoroughly described in 
Exhibit A, is comprised of Exclusive Use Facilities and Grounds and Shared Use 
Facilities and Grounds within two (2) buildings, and approximately 0.6 acres of land 
bounded by Bunker Road to the north,  and the Fort Barry Balloon Hangar to the South.  
 

(b) Subject to all Applicable Laws, and all liens, encumbrances, restrictions, rights and conditions of 
law or of record or otherwise; and 

 
(c) Excepting and reserving to the Lessor the right, at reasonable times and (except in case of 

emergency) following advance notice to the Lessee, to enter and to permit any governmental 
agency, public or private utilities and other persons to enter upon the Premises as may be 
necessary for the purposes of the administration of this Lease and/or the Park Area as determined 
by the Lessor and to close the Premises when immediate danger to life or property is discovered; 

 
(d) Excepting and reserving exclusive rights to all oil, gas, hydrocarbons, and other minerals in, 

under, or on the Premises and ownership of any current or future water rights applicable to the 
Premises. 

 
(e) Excepting and reserving to the Lessor the right to allow lessor and park visitors access to the 

Premises, including use of the Coastal Trail which runs adjacent to the Premises. 
 
2.2. Waiver 
The Lessee hereby waives any claims for damages for any injury or inconvenience to or interference 
with the Lessee’s use and occupancy of the Premises, any loss of occupancy or quiet enjoyment of the 
Premises or any other loss occasioned by the Lessor’s exercise of its rights under this Lease or by the 
Lessor’s actions taken for the management and protection of the Park Area’s resources and visitors. 
 
2.3. Easements 
Nothing contained in this Lease shall give or be deemed to give the Lessee a right to grant any type of 
easement or right-of-way affecting the Premises. Lessor agrees to execute, if otherwise appropriate as 
determined by the Lessor, such easements for utilities as Lessee shall require in connection with the use 
and operation of the Premises. 
 
2.4. Ownership of the Premises 
This Lease does not vest in the Lessee any fee interest in the Premises. Title to the Premises at all times 
is with and shall remain solely with the Lessor. 
 
2.5. Historic Property 
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The Premises (or portions of the Premises) are Historic Property. 
  
 
Section 3. ACCEPTANCE OF THE PREMISES 
 
3.1. As Is Condition of the Premises 
The Lessee agrees to lease the Premises in their existing “as is” condition and acknowledges that in 
entering into this Lease, the Lessee does not rely on, and the Lessor does not make, any express or 
implied representations or warranties as to any matters including, without limitation, any characteristics 
of the Premises or improvements thereon, the suitability of the Premises for the intended use, the 
likelihood of deriving trade from or other characteristics of the Park Area, the economic or 
programmatic feasibility of the Lessee’s use and occupancy of the Premises, or  hazardous materials on 
or in the vicinity of the Premises. 
 
3.2. Lessee’s Due Diligence 
Prior to entering into this Lease, the Lessee in the exercise of due diligence has made a thorough, 
independent examination of the Premises and all matters relevant to the Lessee’s decision to enter into 
this Lease, and the Lessee is thoroughly familiar with all aspects of the Premises and is satisfied that 
they are in an acceptable condition and meet the Lessee’s needs. 
 
3.3. Inventory and Condition Report 
In the exercise of its due diligence, Lessee has taken into account the Inventory and Condition Report 
(Exhibit D) and acknowledges that it is complete and accurate. 
 
 
Section 4. LEASE TERM AND ABANDONMENT 
 
4.1. Lease Term 
The Lease Term shall be a period of ten (10) years commencing on __________________ (Lease Effective 
Date) and expiring on _________________________ (Expiration Date) or ending on such earlier date as this 
Lease may be terminated in accordance with its terms (Termination Date); provided, however, that if the 
Lessee fails to timely complete Initial Improvements in accordance with the Construction Documents, 
this Lease shall be for a term of three (3) years, expiring on _________________(3 years from Lease 
Effective Date) unless terminated earlier in accordance with its terms. 
 
4.2. Abandonment 
The Lessee shall occupy the Premises during the entire Lease Term. If it fails to do so, the Lessee may 
be determined as in Default for abandoning the Premises. Occupancy is not required if the Lessor 
determines it infeasible because of the construction of Improvements. 
 
 
Section 5. RENT 
 
5.1. Net Lease and Rent Payments 
In addition to all other amounts and charges due under this Lease, Lessee shall pay Lessor herein, in 
lawful money of the United States of America, without any abatement, deduction, counterclaim, set-off 
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or offset, an absolute net rental (“Rent”).  As used in this Lease, the term “Rent” shall include Annual 
Rent and Additional Rent. The term “Additional Rent” shall include Administrative Costs, any reserves 
required pursuant to this Lease, and/or any and all other charges and other amounts whatsoever payable 
by Lessee pursuant to this Lease.  Lessee shall pay all costs, expenses and charges of every kind and 
nature relating to the Premises, as described in section 12.1(A)(vii). 
 
 
(a) All Rent payments consisting of $10,000 or more shall be remitted to the National Park Service via 

Electronic Funds Transfer.  
 

(b) An interest charge and/or additional late penalties may be assessed by Lessor on overdue Rent 
payment amounts for each thirty (30) day period, or portion thereof, that payment is delayed beyond 
the specific payment periods provided for below.  The percent of interest charged will be based on 
the current value of funds to the United States Treasury as published quarterly in the Treasury Fiscal 
Requirements Manual.  Lessor may also impose penalties for late Rent payments to the extent 
authorized by Applicable Law, including a five percent (5.0%) penalty on any overdue amounts to 
cover administrative costs.  Lessee agrees that such amount is a reasonable estimate of the loss and 
expense to be suffered by Lessor as a result of such late payment and Lessee agrees to the penalty to 
defray such loss and expense.   

 
(c) Under no circumstances or conditions, whether now existing or hereafter arising, and whether or not 

beyond the present contemplation of the Parties, shall Lessor be expected or required to make any 
payment of any kind whatsoever with respect to the Premises or be under any obligation or liability 
except as expressly set forth in this Lease. 

 
5.2. Annual Rent 
During the Lease Term, Lessee shall pay to Lessor Annual Rent for the Premises in the aggregate annual 
amount of six thousand six hundred dollars ($6,600) ($) (as adjusted for CPI) payable in advance in 
equal monthly installments on the first day of each calendar month. Monthly rent payments shall be 
waived for the first one (1) month of Lease Term. [Annual Rent amount will be adjusted if Offeror’s 
Proposal offers a higher Annual Rent] 
 
 
5.3. CPI Adjustment 
The Annual Rent will increase effective as of the beginning of the second Lease Year and annually 
thereafter during the Lease Term to reflect the proportionate cumulative increase in the CPI, if any, for 
the most recent twelve (12) month period preceding the previous lease year and for which data has been 
published and made available prior to the beginning of the applicable Lease Year. For purposes of this 
section, CPI means the United States Department of Labor, Bureau of Labor Statistics, All Urban 
Consumers, All Items for the San-Francisco-Oakland-San Jose Area Bay Area Average Consumer Price 
Index, or if such index is no longer published, a successor or substitute index designated by the Lessor, 
that shows changes in consumer prices in the locale of the Park Area. 
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5.4. Maintenance and Repair Reserve 
(a) Commencing on the Lease Effective Date, Lessee shall establish and maintain a segregated, 

interest-bearing bank account (the “Maintenance and Repair Reserve”).  Lessee shall deposit five 
percent (5.0%) of the preceding quarter’s Gross Receipts into the Maintenance and Repair 
Reserve.  Such amounts shall remain and accrue in the account until expended, as allowed for 
below. 
 

(b) The Maintenance and Repair Reserve shall be established and maintained for the benefit of the 
Premises solely for the purpose of holding reserves to be used for the Repair, Preventive 
Maintenance, Recurring Maintenance, and Component Renewal obligations on the Premises.  
Notwithstanding anything in the foregoing to the contrary, the Maintenance and Repair Reserve 
shall not be used for housekeeping or grounds keeping activities.  The Maintenance and Repair 
Reserve is intended as a minimum maintenance investment and does not indicate a projected cost 
of maintaining the Premises. Nothing in this Section 5.4(a) shall reduce or eliminate Lessee’s 
obligation to perform maintenance with funds other than those in the Maintenance and Repair 
Reserve.  Withdrawals from the Maintenance and Repair Reserve shall not be made without the 
Lessor’s prior written approval. 
 

(c) Lessee shall submit to Lessor, on a quarterly basis, within forty-five (45) days following the end 
of each fiscal quarter, a quarterly Sales Report documenting Gross Receipts from the previous 
quarter, and a copy of a bank statement documenting the quarterly amount deposited and the 
current account balance. 
 

(d) Lessee shall submit to Lessor, on an annual basis within one hundred and twenty (120) days after 
the close of each Fiscal Year, a written statement detailing all transactions posted to the 
Maintenance and Repair Reserve within such Fiscal Year.  Lessee shall maintain auditable 
records including invoices, billings, cancelled checks, and other documentation for all 
transactions posted to the Maintenance and Repair Reserve. 
 

(e) Failure to maintain or to expend for the purposes set forth in Section 5.4(b) above, the 
Maintenance and Repair Reserve shall be considered a material breach of this Lease for which 
the Lessor may seek monetary damages and other legal relief, including, without limitation, 
termination of this Lease. 
 

(f) Upon expiration or termination of this Lease, the funds remaining in the Maintenance and Repair 
Reserve not duly expended by the Lessee shall be paid by the Lessee to the Lessor as Additional 
Rent. 

 
 
Section 6. USES OF PREMISES 
 
6.1. Authorized Uses 
The Lessee may utilize the Premises only for the following purposes: 

(a) Management of an equestrian stable: Management of stable shall be in accordance with 
Environmental Management and Stables Best Management Practices, included as Section 9 of 
this lease. 
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i. Capacity: Maximum horse capacity shall not exceed thirteen (13) year-round horses and 

eight (8) additional short-term Visiting Horses. 
 

(b) Equestrian programming: The Lessee shall utilize the property for equestrian use, including 
substantial Public Equestrian Programming.  
 

i. The Lessee shall provide the following public programs, at a minimum, in its operation 
under this Lease: 
[details to be included based on Lessee’s proposal] 
 

ii. The Lessee shall conduct programming in accordance with a Programmatic Plan prepared 
by the Lessee and approved by the Lessor. The Lessee shall submit a proposed 
Programmatic Plan to the Lessor within thirty (30) calendar days of the Lease Effective 
Date. The Lessor may approve reasonable modifications to the plan from time to time to 
reflect changing programmatic opportunities.  
 

iii. The Lessee may provide private horse boarding, provided that such boarding is offered as 
a supporting or auxiliary element within a substantial public program. [details to be 
included based on Lessee’s proposal] 
 

iv. Hours: Programming may be permitted up to seven days per week. Hours of operation 
will be subject to NPS approval. [details to be included based on Lessee’s proposal]  

 
 

(c) Shared Use of premises:  
 
i. Facilities 

Lessee is assigned non-exclusive use of facilities designated as Shared Use Facilities in 
Appendix A. Shared Use Facilities will also be utilized by Lessor, or Lessor’s designee, 
for the operation of a Park Horse Patrol program.  
 

 

ii. Shared Use  
 
a. Within 30 days of Lease Effective Date, Lessor and Lessee shall collaboratively 

develop a Shared Use Plan, which shall include scheduling procedures, safety 
procedures, and shared common services modifications for the Shared Use Facilities. 
The Lessor may approve reasonable modifications to Shared Use Plan from time to 
time to reflect changing collaborative opportunities.  

 
 

(d) Residential Use: No residential use, residential trailers, or camping shall be permitted on site, 
except as approved by Lessor.  Residential use shall be permitted on-site within the following 
facilities, as identified in Exhibit A to this lease: 
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[FA-901 to be included only if offeror proposes additional improvements to accommodate 
residential use in Exclusive Use area of building 901] 
[Residential trailer or small temporary structure to be included only if offeror proposes 
additional improvements to accommodate such use] 

 
(e) Equestrian Trailer Parking: The Lessee may be permitted to park on site for periods of greater 

than seven (7) nights no more than four (4) equestrian trailers.  
 

6.2. Changes to Authorized Uses 
The Lessee may not amend or change approved uses unless Lessee receives prior written approval of the 
Lessor. No change of the uses of the Premises shall be approved unless the Lessor, among other matters, 
determines the proposed use to be consistent with Part 18, the Park Area’s General Management Plan, 
all other Applicable Laws, and that the proposed change will not have an adverse impact on the Lessor’s 
ability to manage and protect the Park Area’s resources and visitors. 
 
6.3. Applicable Laws 
The Lessee shall comply with all Applicable Laws in its use and occupancy of the Premises. 
 
6.4. Forbidden Uses 
In no event shall the Premises be used for any purpose that is not permissible under Part 18 or, even if so 
permissible, may be dangerous to life, limb, property or public health; that in any manner causes or 
results in a nuisance; that is of a nature that it involves substantial hazard, such as the manufacture or use 
of explosives, chemicals or products that may explode, or that otherwise harms the health or welfare of 
Park Area resources and/or visitors; or that results in any discharge of Hazardous Materials in, on or 
under the Premises. 
 
6.5. Site Disturbance 
Lessee shall neither cut any timber nor remove any other landscape features of the Premises such as 
shrubs or bushes without Lessor’s prior written consent. The Lessee shall conduct no mining or drilling 
operations, remove no sand, gravel or similar substances from the ground, and commit no waste of any 
kind without the express written approval of the Lessor. 
 
6.6. Protection of Cultural and Archeological Resources 
The Lessee shall ensure that any protected sites and archeological resources within the Park Area are not 
disturbed or damaged by the Lessee except in accordance with Applicable Laws and only with the prior 
written approval of the Lessor. Discoveries of any archeological resources by the Lessee shall be 
promptly reported to the Lessor. The Lessee shall cease work or other disturbance, which may impact 
any protected site or archeological resource until the Lessor may grant approval to continue upon such 
terms and conditions as the Lessor deems necessary to protect the site or resource. 
 
6.7. Signs 
The Lessee may not post exterior signs on the Premises of any nature without the Lessor’s prior written 
approval. Any approval of a sign that may be given by the Lessor shall specify the type, size, and other 
appropriate conditions concerning its display. The Lessor may post signs on the Premises as appropriate 
for the administration of the Park Area. 
 



L-GOGA012-14 Rodeo Valley Stables Lease Page 12 of 25 

 
 

6.8. Night Lighting 
Lessee-installed lighting will be placed only where needed for safety or night operations. All lighting must be 
shielded to cast light downward only, to protect night skies, and must be approved by Lessor. 

6.9. Permits and Approvals 
Except as otherwise may be provided in this Lease, the Lessee shall be solely responsible for obtaining, 
at its expense, any permit or other governmental action necessary to conduct its activities under this 
Lease including payment as Additional Rent the amount of any and all Administrative Costs as 
described in Section 11.8. 
 
6.10. Alterations 
The Lessee shall not make any Alterations of any nature to the Premises without the express written 
approval of the Lessor. 
 
 
Section 7.  CO-BRANDING 
The Lessee, to the extent as may be required by the Lessor, will integrate the NPS brand into its 
common marketing channels according to the guidance provided in the Golden Gate National 
Recreation Area Park Partner Co-Branding Toolkit (as amended from time to time), which is hereby 
incorporated by reference into this Lease.   
 
Section 8. RECORDS AND AUDITS 
 
8.1. Lessor Access to Records 
The Lessee shall provide the Lessor and its agents and affiliates, including without limitation, the 
Comptroller General of the United States, access to all books and records relating to the Premises and 
the Lessee’s use of the Premises under this Lease for the purpose of conducting audits to verify the 
Lessee’s compliance with the terms and conditions of this Lease for any of the five (5) preceding Lease 
Years. The Lessee shall keep and make available to the Lessor these books and records at a location in 
the Premises or within the locale of the Park Area. The Lessee shall, if requested by the Lessor, provide 
the Lessor with complete information and data concerning the Lessee’s operations and operating results. 
 
8.2. Reporting Requirements  

(a) The Lessee shall, if requested by Lessor, provide the Lessor with complete information and data 
concerning the Lessee’s operations and operating results on a monthly and annual basis, 
including without limitation, bank statements, information and data regarding  number of 
customers served, program prices, Gross Receipts broken out by category, facility investments, 
and operating expenses broken out by category.  

 
(b) The Lessee shall submit annually as soon as possible but no later than one hundred and twenty 

(120) days after the last day of the Fiscal Year a financial statement for the preceding Fiscal Year 
or portion of a year.  
 

i. If the annual Gross Receipts of the Lessee are in excess of $1,000,000, the financial 
statements shall be audited by an independent Certified Public Accountant in accordance 
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with Generally Accepted Auditing Standards (GAAS) and procedures promulgated by the 
American Institute of Certified Public Accountants. 

ii. If annual Gross Receipts are between $500,000 and $1,000,000, the financial statements 
shall be reviewed by an independent Certified Public Accountant in accordance with 
Generally Accepted Auditing Standards (GAAS) and procedures promulgated by the 
American Institute of Certified Public Accountants. 

iii. If annual Gross Receipts are less than $500,000, the financial statements may be prepared 
without involvement by an independent Certified Public Accountant, unless otherwise 
directed by the Director.  

 
 
Section 9. ENVIRONMENTAL MANAGEMENT and STABLES BEST 
MANAGEMENT PRACTICES 
 
The Lessee’s operation shall be environmentally sustainable to the greatest extent possible and shall 
comply with Stables Best Management Practices, included herein as Exhibit B.  
 
9.1. Best Management Practices Objectives 
The Lessee shall meet the following Best Management Practices objectives, at a minimum, in the 
conduct of its operations under this Lease: 
[details to be included based on Lessee’s proposal] 
 
9.2. Best Management Practices Operations 
The Lessee shall manage stables operations in accordance with a Best Management Practices 
Compliance Plan prepared by the Lessee and approved by the Lessor as appropriate. The Lessor may 
approve reasonable modifications to the plan from time to time to reflect changing operating conditions 
and opportunities for improvement. The Lessee shall submit a proposed Best Management Practices 
Plan to the Lessor within thirty (30) calendar days of the Lease Effective Date. 

9.3. Sustainability Improvements 
The Lessee shall incorporate the following practices or materials into construction of Initial 
Improvements authorized under this lease as described in Section 10: 
[details to be included based on Lessee’s proposal, if applicable] 
 
 
Section 10. IMPROVEMENTS BY LESSEE 
10.1. Initial Improvements: 

If otherwise granted approval by the Lessor under the terms of this Lease, the Lessee hereby 
agrees to commence and engage diligently in the construction of the following Initial 
Improvements in accordance with Construction Documents approved by Lessor. The Lessee 
shall commence the construction of the Initial Improvements by _____________________ and 
shall complete construction by __________________: 
 

(a) Water quality improvements within assigned area to separate surface water draining from 
Animal Use Areas from clean water, in accordance with GGNRA Stables Best Management 



L-GOGA012-14 Rodeo Valley Stables Lease Page 14 of 25 

 
 

Practices (Included in Appendix B-3: Sample Lease. Lessee’s plan could include such 
improvements as biofilters, swales, and roof drains. 
 

(b) Installation of emergency backup generator, pump, and fire hose 
[details of the above-listed required real property improvements, and any additional real property 
improvements proposed by offeror for beginning of lease term, will be included ,based on offeror’s 
proposal . Description will include a completion schedule and/or phasing schedule where applicable.] 

 
10.2. Additional Improvements: 
 

[Any additional real property improvements proposed by offeror beyond the beginning of lease term will 
be included. Details to be included based on Lessee’s proposal . Description will include details of 
proposed improvement, a completion schedule and/or phasing schedule where applicable.] 

 
 
 
Section 11. CONSTRUCTION APPROVAL 
 
11.1. In General 
All Improvements (Initial Improvements and future Alterations), shall be undertaken at the Lessee’s sole 
expense and only with the Lessor’s prior written approval. All work shall be performed in a good and 
workmanlike manner and with materials of at least the quality and standard of materials used in 
comparable facilities in the locale of the Park Area. The Lessee shall undertake Improvements in strict 
accordance with Applicable Laws and with approved Construction Documents. The Lessee shall, upon 
request, furnish the Lessor a correct copy of any contract with the Lessee’s general contractor, 
architects, or consultants. The Lessor may require the Lessee and Lessee stabled animals not to occupy 
specified portions of or all of the Premises during the construction of Improvements, if determined by 
the Lessor as necessary for the protection of health or safety. 
 
All design, compliance, inspections, and construction shall conform to the requirements set forth in the 
Golden Gate Partner Project Handbook, incorporated herein as Exhibit C. 

11.2.  Enforced Delays 
The Lessee shall not be considered in default in the event of an enforced delay in the construction of 
Improvements due to unforeseeable causes beyond the Lessee’s control and without any fault or 
negligence on the part of the Lessee. Such enforced delays include, without limitation, public enemies, 
war, invasion, insurrection, rebellion, riots, fires, floods, epidemics, quarantine restrictions, strikes, 
lockouts, freight embargoes, and unusually severe weather. In the event of an enforced delay, the time or 
times for construction of Improvements will be extended by the period of the enforced delay. 
 
11.3. Utilities During Construction 
In the preparation of proposed Construction Documents, the Lessee shall review utility plans for the 
location of existing utilities that may be affected by any Lessee Improvements. The Lessee is required to 
obtain all necessary utility plans and permits from the appropriate public utility companies. 
 
Except as permitted as part of the approved Improvements, Lessee shall not remove or disturb or cause 
to be removed or disturbed any utility maintained by Lessor or a utility service provider, Preexisting 
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Hazardous Materials, or any other historical, archeological, architectural, or other cultural artifacts, 
relics, remains, materials, or objects of antiquity encountered during site or ground disturbance. If any 
such items are encountered by Lessee, Lessee shall immediately halt work and notify Lessor so that 
Lessor may evaluate the situation. The affected activity shall not resume until written approval is issued 
to Lessor. Lessee acknowledges that, at Lessor’s sole discretion, and except where indicated in approved 
Construction Documents and/or the Preservation Maintenance Plan or except as authorized in writing in 
advance by Lessor, Lessee may be required to alter work plans to avoid damage to utilities or cultural 
resources and to avoid disturbance of Preexisting Hazardous Materials, and the Parties agree that while 
Lessor shall not be liable for any costs or expenditures occasioned as a result of any delays or alterations 
associated therewith, Lessor will cooperate with Lessee to minimize the impact of any such delays or 
alterations. 
 
11.4. Site Inspection 
The Lessor shall be entitled to have on the Premises at any time during the construction of 
Improvements an inspector or representative who may observe all aspects of the work on the 
Premises. No inspection performed or not performed by the Lessor shall be deemed to give the 
Lessor any responsibility or liability with respect to the construction work, its prosecution or design, or, 
be deemed to constitute a waiver of any of the Lessee’s obligations under this Lease or be construed as 
approval or acceptance of the Improvements (or portions thereof). The Lessee shall maintain on the 
Premises during construction, current, annotated Construction Documents for inspection by the Lessor. 

 
11.5. Approval of Construction 
The Lessee must request in writing advance permission from the Lessor to undertake 
Improvements. The request must include: 

(a) proposed Construction Documents; 
 

(b) if required by the Lessor, evidence of the availability of funding for the Improvements; 
 

(c) documentation that required construction insurance is in effect; and 
 

(d) other information as may be required by the Lessor. 
  

 
11.6. Construction Documents 
The proposed Construction Documents submitted to the Lessor must be complete and satisfactory to 
Lessor as showing all material elements of the Improvements. When proposed Construction Documents 
are approved by the Lessor, they become an Exhibit to this Lease without further action. 
 
11.7. Professional Services 
Lessee at its sole cost and expense shall seek and obtain all necessary permits and professional services, 
including but not limited to code compliance plan checks, inspections, and architectural services, for any 
improvements and/or alterations.  
 
11.8. Administrative Costs 
Lessee shall pay as Additional Rent the amount of any and all Administrative Costs. 
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11.9. General Scope of Lessor’s Review 
The Lessor will not approve proposed Construction Documents unless it is able to determine, among 
other matters, that the proposed Improvements are appropriate for the Park Area and consistent with the 
requirements of Part 18, the Park Area’s General Management Plan and other Applicable laws. Review 
and approval of proposed Improvements is subject to any required compliance with the National 
Environmental Policies Act (NEPA, 42 USC 4321 et seq.) and, if the project affects Historic Property, 
Section 106 of the National Historic Preservation Act (Section 106, 16 USC 470f). 
 
11.10. Changes to Approved Construction Documents 
Any material change in the approved Construction Documents and any deviation in actual construction 
from these documents are subject to the Lessor’s prior written approval under the procedures stated in 
this Section. An approved change order will be issued by Lessor if proposed changes are approved. The 
Lessee shall prepare and maintain on the Premises during construction, current, annotated Construction 
Documents. 
 
11.11. Special Considerations for Historic Property 
If proposed Improvements relate to Historic Property, the Lessor will not approve proposed 
Construction Documents unless it is able to determine that they comply with the Secretary’s Treatment 
Standards, NPS 28, and any conditions that may be imposed on the Improvements through the operation 
of other Applicable Laws, including, without limitation, NEPA and Section 106. 
 
11.12. Evidence of Adequate Funds 
As a condition to the approval of the construction of Improvements, the Lessee must demonstrate 
to the satisfaction of the Lessor with appropriate documentation that it has available to it funds adequate 
to undertake and complete the project in accordance with all terms and conditions of the approved 
Construction Drawings. 
 
11.13. Notice to Proceed 
Lessee shall not commence Improvements until such time as Lessor may issue a Notice to Proceed as 
evidence of approval of the Construction Documents. The Notice to Proceed shall contain necessary and 
appropriate terms and conditions for the construction of the Improvements. 
 
 
11.14. Construction Completion Procedure 
Upon completion of the Improvements, the Lessee shall submit to the Lessor (in formats specified by 
the Lessor): 

(a) a notice of completion; 
 

(b) if requested by Lessor, satisfactory evidence of the payment of all expenses, liabilities, and liens 
arising out of or in any way connected with the Improvements; 
 

(c) a complete set of  archival quality “as built” drawings showing all revisions and substitutions 
during the construction period, including field changes and the final location of all mechanical 
equipment, utility lines, ducts, outlets, structural member, walls, partitions and other significant 
features of the Improvements;  
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(d) a complete inventory of all FF&E in or on the Premises as of the completion of the 
Improvements; and 
 

(e) Upon approval by the Lessor of the completion of the Improvements, the Lessor will issue a 
Certificate of Completion, including, authorization to occupy the Premises. 

 
11.15. Lessor’s Right to Utilize Construction Documents 
In the event of expiration or termination of this Lease, the Lessee shall assign and deliver to the Lessor 
as Lessor’s sole property all architectural, engineering and other plans, drawings, specifications and 
studies relating to the Premises. In order to assure Lessor that it will have the legal right to use such 
plans, drawings, specifications and the like if Lessor becomes entitled to such items, Lessee shall 
include in its agreements with the architects, engineers and other professionals who prepared such items 
and who have any proprietary rights with respect to such items (including the rights to use thereof in 
connection with the Premises) provisions whereby Lessee and Lessor shall have the right to use such 
plans and other materials in connect ion with the Premises. In furtherance and not in limitation thereof, 
Lessee (referred to below as “Owner”) shall include in such agreements the following provisions: The 
drawings, specifications and other documents prepared by the Architect for this Project (“Documents”) 
are instruments of the Architect’s service and, unless otherwise provided, the Architect shall be deemed 
the author of these Documents and shall retain all common law, statutory and other reserved rights, 
including the copyright. For the purpose of completing this Project or for any other purpose, Architect 
and its consultants hereby (i) grant to Owner and the National Park Service an irrevocable, fully paid-up, 
perpetual, worldwide license to copy and use such Documents for completion of this Project or for any 
other purpose and (ii) consent to the use by Owner and the National Park Service, and of the 
modification by other design professionals retained by Owner and the National Park Service, of the 
Documents. The Architect will have no responsibility or liability to the Owner or the National Park 
Service with respect to any modification to the Documents made by the Owner or National Park Service 
or any other design professional retained by the Owner or National Park Service. Furthermore, except 
where the Architect is found to be liable for such claim, damage or loss, the Owner shall hold Architect 
harmless from any such claim, damage or loss arising out of (a) the modification of the Documents by 
Owner or the National Park Service or another design professional. The Owner and the National Park 
Service shall be permitted to retain copies, including reproducible copies, of the Documents for 
information and reference in connection with the use and occupancy of the Project. Notwithstanding the 
foregoing, Architect acknowledges and consents to the use and ownership by the National Park Service, 
or its designees or assignees, of said plans and specifications in accordance with the Lease between the 
Owner (as Lessee) and the National Park Service (as Lessor) for the Premises leased to Lessee 
associated the Documents and Architect agrees to deliver copies of said plans and specifications to the 
National Park Service upon written request from the National Park Service, provided that the National 
Park Service agrees to pay the Architect's reasonable duplication expenses. 
 
 
Section 12. MAINTENANCE AND REPAIR 
 
12.1. Lessee’s Responsibilities 

(a) Exclusive Use Facilities and Grounds 
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The Lessee shall be solely responsible for the interior building repair and maintenance and grounds 
maintenance of the Premises designated as Exclusive Use Facilities and Grounds during the Lease 
Term. This responsibility includes, without limitation: 

 
i. the performance of all Repair, Preventive Maintenance, Recurring Maintenance, 

Component Renewal, upgrading, and non-structural capital improvements, (whether 
foreseen or unforeseen, ordinary or extraordinary) necessary to maintain the Premises and 
the improvements thereon in good order, condition, and repair in a manner consistent 
with the operation of comparable facilities in the locale of the Park Area and in 
compliance with all Applicable Laws; 

ii. the replacement, as they become worn out or obsolete, of all FF&E; 
iii. housekeeping and routine and periodic work scheduled to mitigate wear and deterioration 

without altering the appearance of the Premises; 
iv. the repair or replacement in-kind of broken or worn out elements, parts or surfaces so as 

to keep the existing appearance of the Premises; 
v. scheduled inspections of all building systems on the Premises; 

vi. maintaining the grounds of the Premises in good condition, including, without limitation, 
management of hazard trees, management of vegetative filter areas, management of 
grading for proper drainage, and avoidance or removal of unsightly storage or parking of 
materials, garbage, equipment, trailers, or vehicles;  

vii. maintaining the water system infrastructure, including all meter and backflow prevention 
devices including replacement when necessary. Service maintains all water mains and 
laterals to facilities FA-901 and FA-902; 

viii. maintaining all electrical equipment (conduit, fuses, panels, switches, etc.) within and for 
the Exclusive Use Facilities and Grounds; 

ix.  providing and maintaining all telephone services, equipment and lines within and for 
Exclusive Use area, including wiring on the user side of connections and panels; 

x. maintaining any internet service Lessee provides; 
xi. maintaining any propane services Lessee provides within or for Exclusive Use Facilities 

and Grounds; 
xii. conducting Integrated Pest Management in accordance with the Park Integrated Pest 

Management Program, which includes the control of both native and non-native invasive 
flora and fauna by chemical and other means. Actions taken by the Lessee to control 
pests are subject to Service approval; 
  

xiii. providing, maintaining, and inspecting all fire detection and prevention equipment; 
 

xiv. paying to the proper authority, when and as the same become due and payable, all taxes 
and assessments imposed by federal, state, or local agencies applicable to the Lessee’s 
activities on the Premises. 
 

(b) Shared Use Facilities and Grounds 
Except as agreed to herein, in Shared Use Facilities and Grounds, maintenance will be limited to 
housekeeping, Repair, Preventive Maintenance, Recurring Maintenance, and Component 
Renewal directly associated with Lessee’s operations.  
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i. Shared Use Facilities The Lessee shall be solely responsible for providing repair and 
maintenance of the following Shared Use Facilities during the lease term: Covered 
Manure Storage Container, hay and feed storage areas, and restroom or portable toilet. 
This responsibility shall include, without limitation: 

a. the replacement, as they become worn out or obsolete, of all FF&E within 
the Shared Use Facilities identified in section 12.1(b)(i).   

b. the performance of all Repair, Preventative Maintenance, Recurring 
Maintenance, and Component Renewal , housekeeping, upgrading, non-
structural capital improvements, (whether foreseen or unforeseen, ordinary 
or extraordinary) necessary to maintain the interior of the hay and feed 
storage areas and restroom or portable toilet, in good order, condition, and 
repair in a manner consistent with the operation of comparable facilities in 
the locale of the Park Area and in compliance with all Applicable Laws; and 

c. the emptying of Manure Storage container to remove all manure and used 
stall bedding from Premises at least weekly 

ii. Grounds: The Lessee and Lessor shall each be responsible for clean-up of manure within 
all Shared Use Grounds areas following each party’s respective use of Shared Use 
Grounds and Facilities. Lessee shall avoid the unsightly storage or parking of materials, 
garbage, equipment, trailers, or vehicles. 

 
(c) Prior Approval 

Any repair and maintenance actions that may result in Alterations to the Premises requires the 
prior written approval of the Lessor. 

 
(d) Repair of Utility Systems 

Lessee shall repair or replace as necessary all utility systems (electrical, water, telephone, sewer, 
or internet) within Lessee Exclusive Use Areas. Lessee shall repair or replace all utility systems 
(electrical, water, telephone, sewer, or internet) damaged within Shared Use Areas or beyond the 
Premises that results from actions of the Lessee, its employees, agents, or contractors.  
 

(e) Repair of Signs 
Lessee shall repair and maintain all interior and exterior signs installed by Lessee on Premises. 
Signs must be approved by Service in accordance with Section 6.7 of this Lease.  

 
12.2. Maintenance Plan 
If requested by the Lessor, the Lessee shall submit to the Lessor for its approval a Maintenance Plan 
satisfactory to Lessor. The plan, when approved by Lessor, shall become an Exhibit to this Lease 
without further action and the Lessee shall comply with its terms. The Lessor may make reasonable 
modifications to the plan from time to time to reflect changing maintenance and repair needs of the 
Premises. 
 
12.3. Preservation Maintenance Plan 
The Lessee shall repair and maintain all portions of the Exclusive Use Area that are Historic Property 
through a Preservation Maintenance Plan prepared by the Lessee and approved by the Lessor as 
appropriate and consistent with the requirements of the Secretary’s Treatment Standards and NPS 28. 
The Lessor may make reasonable modifications to the plan from time to time to reflect changing 
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maintenance and repair needs of the Premises. The Lessee shall submit a proposed Preservation 
Maintenance Plan to the Lessor within thirty (30) calendar days of the Lease Effective Date. 
 
 
 
Section 13. UTILITIES 
 
13.1. Utility Services 
The Lessee at its sole expense shall make all arrangements with appropriate utility providers (including 
the Lessor where applicable), for all utilities furnished to the Exclusive Use Facilities, including, without 
limitation, gas, electricity, other power, water, cable, telephone and other communication services, 
sewage, and waste removal. Any utility service provided by Lessor will be subject to the Lessor’s 
established policies and procedures for provision of utility services to third parties. 
 
13.2. Lessee Reimbursement of Utilities to Lessor 
For utility services provided to the Premises by Lessor or Lessor’s contractors, Lessee shall reimburse 
Lessor for Lessor’s costs to purchase and distribute utilities. Lessor’s costs to purchase and distribute 
Lessor-provided utilities will include the following: 

(a) Lessor’s cost, computed on an average cost per unit basis, as applicable, to purchase utilities 
from third party providers; 

(b) Lessor’s costs to operate and maintain the utility distribution system, including capital cost 
contributions as permitted by NPS Director’s Order 35-B for infrastructure system 
improvements, upgrades and replacement; and 

(c) Lessor’s allocated expenses for administration related to the provision of utility services. 
Lessor may adjust rates as frequently as quarterly based upon Lessor’s costs from the previous quarter or 
period from the last such adjustment. Lessor will prepare invoices on a basis no less than annually 
(however, at Lessor’s discretion, Lessor may invoice more frequently on a quarterly or monthly basis) 
by applying the appropriate rate against the metered usage or consumption of utility by the Premises. 

 

Section 14. HAZARDOUS MATERIALS 
 
The following provisions apply to Hazardous Materials associated with the Premises: 
 

(a) No Hazardous Materials shall be used, treated, kept, stored, sold, released, discharged or 
disposed of from, on about, under or into the Premises except in compliance with all Applicable 
Laws and as approved by the Lessor in writing; 
 

(b) The Lessee shall use, manage, treat, keep, store, release discharge and dispose of its approved 
Hazardous Materials in accordance with all Applicable Laws. The Lessee is responsible for 
timely acquisition of any permits required for its Hazardous Materials and related activities and 
will be fully responsible for compliance with the provisions and conditions of such permits; 
 

(c) If any Hazardous Materials Occurrence caused by Lessee results in any contamination of the 
Premises, other Park Area property or neighboring property, the Lessee shall promptly take all 
actions at its sole expense as are required to comply with Applicable Laws and to allow the 
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Premises or such other property to be used free of any use restriction imposed under Applicable 
Laws as a result of the Hazardous Materials Occurrence. Except in cases of emergency, the 
Lessor’s written approval of such actions shall first be obtained; 
 

(d) Lessee at its expense shall be responsible for the abatement of Hazardous Materials in 
accordance with Applicable Laws in, on, or under the Premises as of the Lease Effective Date 
and thereafter; and If the Lessee discovers any unapproved Hazardous Materials in or on the 
Premises or becomes aware of a Hazardous Materials Occurrence related to the Premises, the 
Lessee shall immediately notify the Lessor. 
 

(e) In addition to all other indemnity requirements set forth in this Lease, and except as provided in 
Section 14(f) below, Lessee expressly agrees to indemnify, reimburse, defend, save, and hold 
harmless Lessor, the United States of America, its employees, successors, agents, and assigns for 
and from any and all Environmental Damages.  This obligation to indemnify shall survive 
termination of this Lease.  Notwithstanding the foregoing, this obligation to indemnify shall not 
apply, with respect to loss, damage, costs, expenses, or liability arising out of or attributable to 
Pre-existing Hazardous Materials except to the extent: (i) Lessee or its agents’ or other persons 
or entities under the control of Lessee, negligence or willful misconduct causes an exacerbation 
or migration of such Pre-existing Hazardous Material, or (ii) Lessee or its agents’ or other 
persons or entities under the control of Lessee cause additional damage to the environment 
beyond such Pre-existing Hazardous Material.   
 

(f) This Lease does not create a separate obligation on the part of the Lessee and in favor of Lessor 
to remediate Pre-existing Hazardous Materials nor does it limit or expand the rights or defenses 
of Lessor or the Lessee with respect to such Pre-existing Hazardous Materials.  Consequently, 
the provisions of Section 14(e) above shall not apply to Pre-existing Hazardous Materials except 
to the extent that:  (i) Lessee or its agents’ or other persons or entities under the control of 
Lessee, negligence or willful misconduct causes an exacerbation or migration of such Pre-
existing Hazardous Material, or (ii) Lessee or its agents’ or other persons or entities under the 
control of Lessee cause additional damage to the environment beyond such Pre-existing 
Hazardous Material.   
 

Section 15. INSURANCE AND INDEMNIFICATION 
 
15.1. Insurance During the Lease Term 
At all times during the Lease Term and at the Lessee's sole expense, it shall obtain and keep in force for 
the benefit of the Lessee and Lessor the insurance coverages set forth in Exhibit E to this Lease under 
the terms and conditions of Exhibit E. 
 
15.2. Insurance Requirements Modification 
If the Lessor at any time, but not more than annually, believes that the limits or extent of coverage, 
conditions, deductibles or self insurance retention, with respect to any of the insurance required by this 
Lease are insufficient for a prudent owner of property of the nature of the Premises, the Lessor may 
determine the proper and reasonable limits and extent of coverage, deductibles, conditions, and self 
insurance retention limits for such insurance and such insurance shall thereafter be carried by the Lessee 
until changed pursuant to the provisions of this section. 
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15.3. Disposition of Insurance Proceeds 
All insurance proceeds received by or payable with respect to damage or destruction of the 
Premises (except proceeds of insurance covering loss or damage of the Lessee’s Personal Property), less 
actual expenses incurred in connection with their collection, shall be held by the Lessee in an interest 
bearing account, with all interest accrued thereon deemed proceeds of insurance for purposes of this 
Lease. However, if required by the Lessor, an insurance trustee acceptable to the Lessor shall hold such 
proceeds for application in accordance with this Lease. 
 
15.4. Inadequate Insurance Coverage 
The Lessee’s responsibilities under this Lease for the repair or replacement of the Premises assumes full 
risk and responsibility for any inadequacy of insurance coverage or any failure of insurers. No approval 
by the Lessor of any insurer, or the terms or conditions of any policy, or any coverage or amount of 
insurance, or any deductible amount shall be construed as a representation by the Lessor of the solvency 
of the insurer or the sufficiency of any policy or any coverage or amount of insurance or deductible. 
 
15.5. Indemnity 
The Lessee shall indemnify, defend, save and hold the United States of America, its employees, 
successors, agents and assigns, harmless from and against, and reimburse the United States of America 
for any and all claims, demands, damages, injuries, losses, penalties, fines, costs, liabilities, causes of 
action, judgments, and expenses, including without limitation expenses incurred in connection with or 
arising in any way out of this Lease, the use, occupancy or manner of use or occupancy of the Premises 
by the Lessee or any other person or entity, the design, construction, maintenance, or condition of any 
improvements on the Premises, the condition of the Premises, and/or any accident or occurrence on the 
Premises from any cause whatsoever; provided, however, that the Lessee shall not be liable to the extent 
that the damages, expenses, claims or suits result from the willful misconduct or negligence of the 
United States of America, or its employees, contractors, or agents; provided, further, that the United 
States of America shall be liable only to the extent such claims are covered by the Federal Tort Claims 
Act (28 USC 2671 et seq.). The provisions of this section shall survive the Expiration Date or 
Termination Date of this Lease. 
 
 
Section 16. DAMAGE OR DESTRUCTION 
 
16.1. Damage or Destruction; Duty to Restore 
If the Premises or any portion thereof are damaged or destroyed at any time during the Lease Term, one 
of the following will occur as directed by the Lessor: 

(a) the Lessee, subject to the prior written approval of the Lessor, shall as promptly as reasonably 
practicable and with all due diligence repair or replace the damaged or destroyed Premises to the 
condition that existed prior to the damage or destruction; or 

(b) the Lessor may terminate this Lease without liability and the Lessee shall pay to the Lessor as 
additional rent the insurance proceeds resulting from the damaged or destroyed Premises. 

 
16.2. No Termination; No Effect on Rental Obligation 
No loss or damage by fire or other cause resulting in either partial or total destruction of the Premises, 
the improvements thereon, or any other property on the Premises shall operate to terminate this Lease 
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except as provided in Section 16.1 of this Lease. No such loss or damage shall affect or relieve the 
Lessee from the Lessee’s obligation to pay the Rent required by this Lease and in no event shall the 
Lessee be entitled to any prorated return or refund of Rent paid hereunder. 
Unless this Lease is terminated under Section 16.1, no such loss or damage shall relieve or discharge the 
Lessee from the payment of taxes, assessments, or other charges as they become due and payable, or 
from performance of other the terms and conditions of this Lease. 
 
 
Section 17. LIENS 
 
17.1. No Power in Lessee to Create 
The Lessee shall have no power to take any action that may create or be the foundation for any lien, 
mortgage or other encumbrance upon the reversion, fee interest or other estate of the Lessor or of any 
interest of the Lessor in the Premises, except as otherwise may be expressly approved by the Lessor in 
writing in accordance with the terms of this Lease. 
 
17.2. Discharge of Liens by Lessee 
The Lessee shall not suffer or permit any liens known to the Lessee to stand against the Premises for any 
reason. If a lien is filed against the Premises, the Lessee shall cause it to be discharged of record within 
sixty calendar (60) days after notice to the Lessee of filing the lien. If the Lessee fails to discharge or 
contest the lien within this period and the failure shall continue for a period of fifteen calendar (15) days 
after notice by the Lessor, then, in addition to any other right or remedy of the Lessor, the Lessor may, 
but shall not be required, to procure the discharge of the lien either by paying the amount claimed to be 
due, by deposit in court, or by bonding. All amounts paid or deposited by the Lessor for any of these 
purposes, and all other expenses of the Lessor and all necessary disbursements in connection with them, 
shall become due and payable forthwith by the Lessee to the Lessor upon written demand therefore as 
additional Rent. 
 
17.3. No Consent or Waiver by Lessor 
Nothing in this Lease shall be deemed to be or be construed in any way as constituting the consent or 
request of the Lessor, expressed or implied, by inference or otherwise, to any person, firm or 
corporation, for performance of any labor or the furnishing of any materials in connection with the 
Premises. 
 
 
Section 18. ASSIGNMENTS AND ENCUMBRANCES 
 
18.1. Assignments 
The Lessee shall not effectuate an Assignment of this Lease, in whole or in part, or any real property on 
the Premises, nor Sublease the Premises to a Sublessee or any part thereof or any property thereon, nor 
grant any interest, privilege or license whatsoever in connection with this Lease, without the express 
prior written permission of the Lessor. Approval of any Assignment is in the discretion of the Lessor and 
in no event shall the Lessor grant an approval unless it is able to determine that the proposed assignee or 
Sublessee is financially and managerially capable of carrying out the terms of this Lease. The Lessor has 
an unconditional right to assign this Lease or any or all of its rights and obligations under it at any time. 
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18.2. Encumbrances 
The Lessee may not effectuate an Encumbrance on the Premises with the prior written permission of the 
Lessor. Approval of any Encumbrance is in the discretion of the Lessor and in no event shall an 
encumbrance be approved unless the Lessor is able to determine that it only grants its holder, in the 
event of a foreclosure, to assume the responsibilities of the Lessee under this Lease or to select a 
qualified new Lessee subject to the written approval of the Lessor, and that it does not grant its holder 
any rights to alter or amend in any manner the terms and conditions of this Lease. 
 
 
Section 19. DEFAULTS AND LESSOR’S REMEDIES 
 
19.1. Termination for Default 
The Lessor may terminate this Lease for default if the Lessee fails to keep and perform any of the terms 
and conditions of this Lease, provided that the Lessor shall first give the Lessee written notice of at least 
fifteen (15) calendar days in the case of monetary defaults and thirty (30) calendar days in the case of 
non-monetary defaults of the Lessor’s intention to terminate if the default is not cured within the 
applicable time period. If the Lessor terminates this Lease, all of the rights of the Lessee under this 
Lease and in the Premises shall terminate. 
 
19.2. Bankruptcy 
The Lessor may terminate this Lease, in its discretion, in the event of a filing or execution of; (a) a 
petition in bankruptcy by or against the Lessee which is not dismissed within ninety calendar (90) days 
of its filing; (b) a petition seeking relief of the same or different kind under any provision of the 
Bankruptcy Act or its successor; (c) an assignment for the benefit of creditors; (d) a petition or other 
proceeding against the Lessee for the appointment of a trustee, receiver or liquidator; or (e) the taking by 
any person of the leasehold created by this Lease or any part thereof upon execution, attachment or other 
process of law. 
 
19.3. No Waiver 
No failure by the Lessor to insist upon the strict performance of any of the terms and conditions of this 
Lease or to exercise any right or remedy upon a default, and no acceptance by the Lessor of full or 
partial rent during the continuance of any default shall constitute a waiver of any default or of such 
terms and conditions. No terms and conditions of this Lease may be waived or modified except by a 
written instrument executed by the Lessor. No waiver of any default shall affect or alter this Lease, but 
each and every term and condition of this Lease shall continue in full force and effect with respect to 
any other then existing or subsequent default. 
 
19.4. Lessor’s Right to Cure Defaults 
If a default occurs under the terms of this Lease and the Lessee fails to correct the default within the 
applicable grace period, the Lessor may choose to correct the default (entering upon the Premises for 
such purposes if necessary), and the Lessor shall not be liable or in any way responsible for any loss, 
disturbance, inconvenience, or damage resulting to the Lessee as a result, and the Lessee shall pay to the 
Lessor upon demand the entire expense of the correction as additional Rent, including, without 
limitation, compensation to the agents, consultants and contractors of the Lessor and related expenses. 
The Lessor may act upon shorter notice or no notice at all if necessary in the Lessor’s judgment to meet 
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an emergency situation or governmental time limitation or to protect the Lessor’s interest in the 
Premises. 
 
 
Section 20. SURRENDER AND HOLDING OVER 
 
20.1. Surrender of the Premises 
 

(a) On or before the Expiration Date or Termination Date of this Lease, the Lessee shall surrender 
and vacate the Premises, remove Lessee’s Personal Property, and return the Premises, including 
the FF&E, to as good an order and condition as that existing upon the Lease Effective Date, or, if 
applicable, as that existing upon completion of any Improvements by the Lessee. 
 

(b) For these purposes, the Lessor and Lessee shall prepare an inventory and condition report of the 
Premises to constitute the basis for settlement by the Lessee to the Lessor for Lessor’s FF&E, or 
elements of the Premises shown to be lost, damaged or destroyed. Any such FF&E, or other 
elements of the Premises shall be either replaced or returned to the condition required under this 
Section by the Lessee, ordinary wear and tear excepted, or, at the election of the Lessor, 
reimbursement made thereof by the Lessee at the then current market value thereof. 

 
20.2. Holding Over 
This Lease shall end upon the Expiration Date or Termination Date and any holding over by the 
Lessee or the acceptance by the Lessor of any form of payment of rent or other charges after such date 
shall not constitute a renewal of this Lease or give the Lessee any rights under this Lease or in or to the 
Premises. 
 
 
Section 21. EQUAL OPPORTUNITY LAWS 
 
The Lessee and Lessee’s Agent’s shall comply with the requirements of (a) Title VII of the Civil Rights 
Act of 1964 (as amended), as well as Executive Order 11246 of September 24, 1965, as amended by 
Executive Order 11375 of October 13, 1967; (b) Title V, Sections 503 and 504 of the Rehabilitation Act 
of September 26, 1973, Public Law 93-112 (as amended), which prohibits discrimination on the basis of 
disability and requires government contractors and subcontractors to take affirmative action to employ 
and advance in employment qualified handicapped individuals; (c) 41 C.F.R. Chapter 60, which 
prescribes affirmative action requirements for government contractors and subcontractors; (d) the Age 
Discrimination in Employment Act of December 15, 1967 (as amended); (e) the Americans with 
Disabilities Act, 42 U.S.C. Sections 12101 et seq.; (f) and all other Applicable Laws relating to 
nondiscrimination in employment and in providing facilities and services to the public. The Lessee shall 
do nothing in advertising for employees that will prevent those covered by these laws from qualifying 
for such employment. 
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Section 22. NOTICES 
 
Except as otherwise provided in this Lease, any notice, consent or other communication required or 
permitted under this Lease shall be in writing and shall be delivered by hand, sent by courier, sent by 
prepaid registered or certified mail with return receipt requested and addressed as appropriate to the 
following addresses (or to such other or further addresses as the parties may designate by notice given in 
accordance with this section): 
If to the Lessor: 

Chief, Business Management Division 
 Golden Gate National Recreation Area 
 Building 201, Fort Mason 
 San Francisco, CA 94123 
 
If to the Lessee: 

[Lessee’s contact information to be inserted] 
 
 
Section 23. GENERAL PROVISIONS 
 
The following general provisions apply to this Lease: 

(a) The Lessor is not for any purpose a partner or joint venture participant of the Lessee in the 
development or operation of the Premises or in any business conducted on the Premises. The 
Lessor under no circumstances shall be responsible or obligated for any losses or liabilities of the 
Lessee. The Lessee shall not publicize, or otherwise circulate, promotional or other material of 
any nature that states or implies endorsement of the Lessee or its services or products by the 
Lessor or any other governmental agency. 
 

(b) This Lease shall not, nor be deemed nor construed to, confer upon any person or entity, other 
than the parties hereto, any right or interest, including, without limiting the generality of the 
foregoing, any third party beneficiary status or any right to enforce any provision of this Lease. 
 

(c) This Lease provides no right of renewal or extension to the Lessee, nor does it provide the 
Lessee with the right to award of a new lease upon termination or expiration of this Lease. No 
rights shall be acquired by virtue of this Lease entitling the Lessee to claim benefits under the 
Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, Public Law 
91-646.62   
 

(d) The Lessee warrants that no person or selling agency has been employed or retained to solicit or 
secure this Lease upon an agreement or understanding for a commission, percentage, brokerage 
or contingent fee. For breach or violation of this warranty, the Lessor shall have the right to 
terminate this Lease for Default. 
 

(e) In case any one or more of the provisions of this Lease shall for any reason be held to be invalid, 
such invalidity shall not affect any other provision of this Lease, and this Lease shall be 
construed as if the invalid provisions had not been contained in this Lease. 
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(f) All Exhibits that may be referenced in this Lease are hereby attached to and incorporated in this 
Lease. 
 

(g) Time is of the essence to this Lease and all of its terms and conditions. 
 

(h) The laws of the United States shall govern the validity, construction and effect of this Lease. 
 

(i) Lessee shall comply fully with all Applicable Laws for accessibility.  Compliance includes, but 
is not limited to, Initial Improvements and providing accessible programming opportunities. 
Outdoor areas and indoor facilities do not currently fully comply with all accessibility standards. 
If Lessee plans to utilize these non-accessible spaces for public access, Lessee will be 
responsible for additional investment in any upgrades needed to meet accessibility standards.  
 

(j) This Lease constitutes the entire agreement between the Lessor and Lessee with respect to its 
subject matter and supersedes all prior offers, negotiations, oral and written. This Lease may not 
be amended or modified in any respect except by an instrument in writing signed by the Lessor 
and Lessee. 
 

(k) The voluntary sale or other surrender of this Lease by the Lessee to the Lessor, or a mutual 
cancellation, or the termination by the Lessor pursuant to any provision of this Lease, shall not 
work a merger, but, at the option of the Lessor, shall either terminate any or all existing subleases 
hereunder or operate as an assignment to the Lessor of any or all of subleases. 
 

(l) If more than one Lessee is named in this Lease, each Lessee shall be jointly and severally liable 
for performance of the obligations of this Lease. 
 

(m)Any and all remedies available to Lessor for the enforcement of the provisions of this Lease are 
cumulative and are not exclusive, and Lessor shall be entitled to pursue either the rights 
enumerated in this Lease or remedies authorized by law, or both. Lessee shall be liable for any 
costs or expenses incurred by Lessor in enforcing any term of this Lease, or in pursuing legal 
action for the enforcement of Lessor’s rights, including, but not limited to, court costs. 
 

(n) The Lessee shall not construct new buildings or structures on the Premises, except that, with the 
prior written approval of the Lessor and if this Lease otherwise expressly so provides, the Lessee 
may construct minor additions, buildings and/or structures determined by the Lessor to be 
necessary for support of the uses authorized by this Lease. 
 

(o) Nothing contained in this Lease shall be construed as binding the Lessor to expend, in any fiscal 
year, any sum in excess of the appropriation made by Congress for that fiscal year or 
administratively allocated for the subject matter of this Lease, or to involve the Lessor in any 
contract or other obligation for the future expenditure of money in excess of such appropriations. 
 

(p) Nothing in this Lease shall be construed as preventing the cancellation of this Lease by the 
Lessor in the exercise of sovereign authority otherwise provided by Applicable Laws. 
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IN WITNESS WHEREOF, the, Regional Director, Pacific West Region, National Park Service, acting 
on behalf of the United States, in the exercise of the delegated authority from the Secretary of the 
Interior, as Lessor; and the Lessee have executed this Lease by proper persons thereunto duly authorized 
as of the date heretofore written. 
 
LESSOR 
 
THE UNITED STATES DEPARTMENT OF THE INTERIOR, NATIONAL PARK SERVICE 
 
 
By__________________________________    __________________________ 
Christine S. Lehnertz        Date 
Regional Director, Pacific West Region 
 
 
LESSEE 
 
[Lessee Company Name] 
 
 
By__________________________________    __________________________ 
[Name]         Date 
[Title]  
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EXHIBIT A: 

Assigned Land and Real Property Improvements 
Rodeo Valley Stables 

L-GOGA012-14 
 

  
I. Real Property Improvements Assigned 

 
A. Exclusive Use Facilities and Grounds 

 
Exclusive Use Areas  

FMSS 
Number 

Description Estimated 
Square 
Footage 

Historic 
(Y or N) 

Insurance 
Replacement 

Value 
41879 Portion of Bldg FA-902: Equestrian covered 

stalls and covered turnouts 
6,657 Yes $194,106 

41882 Portion of Bldg FA-901: Indoor space not for 
equestrian stalls (Office/ Storage/ Meeting 
space; could be turned into residence for on-
site caretaker) 

1,987 
 
 

Yes $74,198 

N/A Outdoor equestrian turnout area 0.6 Acres No  

 

B. Shared Use Facilities and Grounds 
 
Shared Use Area 

FMSS 
Number 

Description Estimated 
Square 
Footage 

Historic 
(Y or N) 

41882 Bldg FA-901: Hay and Feed storage area 2,980 Yes

N/A Outdoor riding Ring N/A  

N/A Parking Area N/A  

N/A Central Courtyard N/A  

 

C. Planned Facilities 
 

Lessee will be assigned Shared Use of the following improvements once installed by NPS  

Description 

Covered Lunging Ring  

Accessible Parking 
Accessible walkway from Parking into Central Courtyard 

Covered Manure Storage  
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II. Premises 
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EXHIBIT B:  GGNRA STABLES BEST MANAGEMENT PRACTICES (BMPs) 
 

 
I. PURPOSE 

 

Keeping horses concentrated in confined sites such as stalls, paddocks and arenas can have a marked 
increased impact on soil and water quality and native flora and fauna. The pounding of horse hooves, 
daily distribution of feed, constant production and collection of horse manure and urine, and the use 
Stables Products and Chemicals each have potential impacts on park resources. The purpose of the 
GGNRA Stables Best Management Practices is to protect park natural resources, water quality, and 
wildlife, and maintain the safety of horses, visitors and staff. 

This document outlines key goals for stables management. Listed below each goal is a set of requirements 
for which the Lessee will be responsible. Lessee will have the flexibility to select the techniques for 
achieving each requirement; the subsequent Best Management Practices are provided as a non-exhaustive 
list of suggested techniques. Lessee shall develop a Best Management Practices Compliance Plan 
(described in Section IV.) for Lessor review and approval.  

 

 
II. DEFINITIONS 

As used herein, the following defined terms are applicable to both singular and plural forms. 
 

1.1 Animal Use Area: Means any indoor or outdoor area used by domestic animals, 
including paths, paddocks, stalls, tie-ups, pens, lunging rings, and riding rings 
 

1.2 Berm: Means a raised linear mound that guides surface flow and runoff. Can be used 
to separate Clean and Polluted Water, to deflect water flow to less erodible zones, or 
used to reduce slope length, reduce the speed of water, sheeting, and peak flows. 
 

1.3 Best Management Practices: Means methods or techniques found to be the most 
effective and practical means in achieving an objective (such as maintaining safe 
operations or protecting natural resources). 

 
1.4 Biofilter: Means a depression used for seasonal water collection that is filled with 

vegetation to provide cleaning or filtering to the Polluted Water. These must be 
regularly inspected and maintained. 

 

1.5 Clean Water: Means rain, groundwater or surface water, or Runoff from vegetated 
areas outside Animal Use Areas, roof Runoff, or water in streams and drainages that 
do not originate within the stables and has not come into contact with Animal Use 
Areas. 
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1.6 Coir or straw rolled erosion control products (RECPs): Means a biodegradable fabric 
or fabric-covered roll that is stapled onto slopes to keep soils in place. 

 

1.7 Culvert: Means a pipe that allows water to flow beneath a road, or walkway; this can 
be used for separation of Runoff from Animal Use Areas. 

 
1.8 Drain Field: Means an open area, the soil of which absorbs the contents of a septic 

system. These areas should be kept covered with grass or small shrubs. To avoid 
compaction of soil, minimal activity must occur there; no grazing, high-use horse 
activity, vehicles, paving, construction, or storage of heavy equipment. 

 
1.9 Drain inlet: Means a precast plastic or concrete catch basin with surface grate that 

collects surface runoff and puts it into an underground drainage system, for example 
for collection and diversion of horse wash water, or parking lot Runoff. 

 

1.10 Dust control: Means the use of airborne erosion prevention methods; Techniques 
include spraying bare ground with water or a “tackifier,” mulching or seeding. 

 

1.11 Exclusion fencing: Means a barrier intended to keep livestock out of areas to prevent 
hoof impacts, grazing, vegetation loss, or Soil Erosion, or to maintain Riparian 
Setbacks. 

 

1.12 Filter Strip: Means a vegetated strip of grass or vegetation designed to trap sediment 
and horse manure. Allows water to move slowly in a sheet formation over the 
vegetation, which can filter out the sediment. These features can be effective around 
bare, high-use areas such as arenas and paddocks. 

 

1.13 Free-draining Surfaces: Means high use areas including paddocks, trails, paths 
parking and driveways that are required to drain well to prevent standing water.  
Underneath these areas one can use drain rock, geotextile fabrics, sub-drains, and 
cellular confinement systems. Top surface can be protected with fast-draining 
material such as sands, gravels, and mulches, or with elevated tread such as matting 
or boardwalks. 

 
1.14 Interceptor Ditch and Conveyance: Means a system that collects surrounding Surface 

Water flowing toward the stable site and conveys it around rather than through the 
site, preventing Clean Water from crossing through the stable, picking up and 
carrying pollutants. Additionally, within the stable site an interceptor ditch can pick 
up polluted runoff and convey it to a vegetated area, seasonal pond or biofilter. 
 

1.15 Lined Swale: Means a gently to moderately sloped shallow ditch typically 3 feet wide 
and 8-12 inches deep lined with gravel, rock or erosion control fabric to keep soil in 
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place. The swale directs water around structures and site to its destination; for clean 
runoff to a drainage, for polluted runoff to a treatment area. 
 

1.16 Lined Waterway: Means a waterway that has an erosion resistant surface - typically 
concrete, rock or synthetic fabric-- that extends above the anticipated water flow. 
These transport water to a final discharge area. Anticipated flows greater than 5 cubic 
feet per second may require permanent linings. 
 

1.17 Manure Shed: Means a shed or container used to store manure and used bedding that 
is collected from Animal Use Areas. Shed shall be a water-tight container, or an 
enclosure with a curbed concrete slab that has at least three walls and a roof that fully 
protects the stored manure from blowing rain and wind. Shed must be located outside 
of Riparian Setback and must be of sufficient capacity to hold greater than the 
expected weekly manure volume. 

 
1.18 Mulch: Means a natural material, typically chipped bark or vegetable material applied 

on slopes or flat areas to keep soil in place in rainy or windy seasons. 
 

1.19 Polluted Water: Means all Runoff from Animal Use Areas as well as surface water, 
ground water or Runoff that contains pollutants, including manure, urine, feed, wash 
water, detergents, surface soils, sediment, pesticides, Stables Products and Chemicals, 
or vehicles products. Clean water can become polluted water when flowing across 
stables areas by picking up potential pollutants describes above. Sources of polluted 
water include Animal Use Areas, manure storage, septic systems, feed and washing 
sites, septic systems, vehicles, and parking areas. 

 
1.20 Riparian Setback: Means a buffer area in which certain activities, including stabling 

or turnout of horses, will be forbidden to take place. Minimum Riparian Setback shall 
be 50 feet from seasonal streams that dry out in the summer, and 100 feet from 
streams that run all year. Setback distances will be measured from the top of creek 
bank. 

 
1.21 Rolling Dip: Means a combination of a Water Bar and a Swale that crosses a path to 

intercept Runoff and prevents Runoff from running down the path or trail. 
 

1.22 Roof Drain: Means a system consisting of gutters and downspouts used to collect 
roof water, considered here a Clean Water source. System conveys water around or 
away from Animal Use Areas. 

 
1.23 Runoff: The draining away of water (or substances carried in it) from the surface of 

an area of land, a building or structure. Runoff can be considered Clean Water or 
Polluted Water, depending on its origin and exposure to Animal Use Areas and other 
potential pollutants. 

 
1.24 Seasonal Seeding: Means seeding an area before the rainy or windy seasons to supply 

vegetation to keep soils in place. 
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1.25 Seasonal Treatment Pond/Sediment pond: Means a water collection system that may 

be used to settle polluted Runoff, providing a cleaner Runoff to streams. The ponds 
may be lined or unlined depending on soil and groundwater conditions. They are 
characterized by being above flooding elevations, having a two foot freeboard, being 
of a volume to contain runoff based on a certain size storm such as 1 inch of rain 
within 24 hours. These must be maintained and inspected prior to storms, cleaned of 
solids annually, and sites may be rotated.  

 

1.26 Sediment Basin: Means a temporary pond used to trap sediment from eroded or 
disturbed soils. Requires regular cleaning out of sediment, debris and inspection after 
storms, and may require trash rack. 

 

1.27 Sediment Trapping: Means the use of methods to slow runoff to allow sediment to 
settle out before waters reach a drainage. Techniques include Sediment Basins, 
vegetation, vegetated filter strips, RECPs, silt fences, and vegetated riparian buffers. 
Sandbags can be used in emergencies. 

 

1.28 Septic System: Means one of various technologies that treat sewer and polluted water. 
These must be maintained and must be professionally located, designed, permitted 
and inspected. 

 

1.29 Soil Erosion: Means loss of soil, often caused by wind, water or mechanical 
disturbance, especially on bare, unprotected soils, saturated soils, and steep soils. 
Hooves cutting and loosening soils on slopes can create dusty soils which can blow 
away in windy weather. Rain water washing across bare or sparsely vegetated soils 
causes soil to quickly erode. 

 
1.30 Stables Products and Chemicals: Means products used at the stables during 

operations and include but are not limited to: cleaners, detergents, shampoos, hoof 
and coat polish, tack cleaners, chemicals, pesticides, medicines, and vehicles 
products. 

 
1.31 Surface Water: Means water, usually natural water, that is on the surface of the land 

and has not penetrated below the surface to become groundwater. Surface water 
includes storm run-off across paved and natural areas, run-off in ditches, permanent 
flows in streams. Surface water can be collected in Drain Inlets and dropped into 
underground piping systems called drain lines that carry water by gravity and release 
it in a different location. 

 

1.32 Swale: Means a shallow, vegetated or lined ditch that collects and guides Runoff. 
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1.33 Twenty-four Hour Supervision: Means Lessee provides for supervision of horses at 
all times to assist with fire or veterinary emergencies. Supervision can be 
accomplished by a person on-site trained in basic emergency response, or Lessee may 
propose an alternative monitoring option to meet this requirement, which will be 
subject to Lessor approval. 
 

1.34 Underground Drainage System: Means a connected series of drain inlets and piping 
in which either clean or polluted runoff is separately collected and transported to a 
drainage, field, roadside ditch or other location. 

 

1.35 Water Bar: Means a trench or interceptor dike placed at intervals along a road, trail, 
etc., to prevent water erosion on sloping trails and roads. This spills into a drainage or 
system that carries water off the road and prevents flooding, washouts and accelerated 
erosion 

 

1.36 Weed-Free Forage and Bedding: Means hay, feed, straw or straw mulch that has 
been inspected according to procedures accepted by the State of California, found to 
not to contain seeds of noxious weeds. 

 
 

 
 

III. BEST MANAGEMENT PRACTICES MANAGEMENT REQUIREMENTS AND 
METHODS 

 
A. Water Quality 
 

Goal: Stables operation will manage Surface Water and Runoff to protect water quality. 

1. Requirements 
a. Lessee shall manage and maintain drainage to create a well-draining site and 

prevent standing water within equestrian use areas. 
b. Lessee shall manage and maintain site Runoff and drainage to separate Clean 

Water from Polluted Water.  
c. Lessee shall manage Clean Water runoff to convey Clean Water around or away 

from Animal Use Areas to prevent pollution of Clean Water. 
d. Lessee will manage Polluted Water so that Polluted Water does not come in 

contact with, or drain directly into Surface Waters.  
e. Lessee shall establish Animal Uses Areas and Manure Shed locations to 

maintain minimum Riparian Setback. 
f. Parking areas shall be graded to drain away from streams. 

 
2. Suggested Best Management Practices to achieve requirements 
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 To monitor water quality: Perform regular, scheduled, water quality 
monitoring to test for bacteria, nitrates, pH, and total dissolved solids 
downstream of the stables. 

 To separate Clean Water from Polluted Water: Utilize a combination of 
techniques including Berms, Biofilters, Culverts, Drain Fields, Drain Inlets, 
Filter Strips, Interceptor Ditch and Conveyance, Lined Swales, Lined 
Waterways, Roof Drains, Septic Systems, Swales, and Underground Drainage 
Systems 

 To maintain setbacks: Utilize Exclusion Fencing; eliminate or phase out use 
of any Animal Use Areas within 50 feet of creeks or wetlands 

 To maintain drainage: Maintain grading of all outside areas at  a 2% 
minimum slope; Install and maintain Free-draining Surfaces in high-use areas 

 
 
 
 

B. Control Erosion and Sediment 
 

Goal: Stables operation will manage erosion to keep soil in place, protect soil health, protect vegetation, 
and reduce sediment in Surface Waters. 

 

1. Requirements 
a. Lessee shall maintain Premises to avoid soil loss from Soil Erosion, to minimize 

soil compaction and to maintain conditions necessary to promote healthy 
vegetation in unused areas such as buffers and sloped areas.  

b. Lessee shall maintain vegetation to stabilize soils, to settle sediments and to 
protect water quality. Existing native, historic, or ornamental vegetation will be 
protected from trampling, being driven or parked on, or otherwise damaged. 
Filter Strips shall not be mowed accept in areas approved by Lessor. 

2. Suggested Best Management Practices to achieve requirements: 
 To reduce Soil Erosion and protect vegetation in Animal Use Areas: 

Implement seasonal closures for bare, sloped or lightly vegetated Animal Use 
Areas  

 To reduce Soil Erosion: Utilize a combination of techniques including Coir or 
straw rolled erosion control fabrics, Dust Control, Mulch, Seasonal Seeding,  
and Water Bars to divert Runoff. 

 To reduce and filter sediment: Utilize a combination of techniques including 
Filter Strips, Rolling Dips, Seasonal Treatment Ponds/Sediment Ponds, 
Sediment Basins, and Sediment Trapping. 

 
C.  Manage Manure 

Goal: Stables operation will manage manure and urine to avoid water pollution, airborne contaminants 
and dust, protect vegetation and reduce pests.  

1. Requirements: 
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a. Lessee shall collect all manure and used stall bedding from Animal Use Areas 
at least daily. 

b. Lessee shall only store manure in approved Manure Shed. 
c.  Lessee shall remove manure and used stall bedding from the site at least 

weekly, and will responsibly disposed of manure in method described in 
Lessor-approved Best Management Practices Compliance Plan (Described in 
Section IV). 

d. If Lessee operations include frequent equestrian trail use within GGNRA, at 
Lessor discretion, Lessee shall be required to develop and implement a plan to 
reduce or remove manure on trails adjacent to stables. This plan could include 
Lessee’s responsibility to perform weekly removal of all manure within 200 
yards of adjacent trail heads, or other mitigation techniques as proposed by 
Lessee. 

2. Suggested Best Management Practices to achieve requirements: 
 To divert Clean Water around Animal Use Areas and Manure Shed: Utilize a 

combination of water diversion techniques as specified in Section III.A.2.  
 To reduce environmental impact of manure storage: Utilize Lessor-approved 

Manure Shed for any manure stored on Premises.  
 

D.  Manage Stables Operations 
 

Goal: Stables operation will protect natural resources by conserving water, minimizing the impact and 
use of pollutants and minimizing the spread of noxious weed seeds. 

1. Requirements: 
a. Lessee shall utilize Stables Products and Chemicals minimally, only as 

necessary for the health and safety of the animals and users. Lessee shall only 
use those products that are safe for the environment. Runoff that may contain 
these products shall be treated as Polluted Water. 

b. Lessee shall control pollution from motorized equipment and vehicles, 
including the following requirements:  

 Motorized equipment and vehicle maintenance, cleaning, and fueling areas 
shall be not be located within Riparian Setback, shall use drip pans, and shall 
treat fuel as a hazardous material. 

Fluids from motorized equipment shall be disposed of legally off-site. 
e. Lessee shall utilize Weed Free Forage and Bedding to prevent the introduction 

and spread of invasive plant species. Forage or bedding that is not certified 
weed free will only be permitted with Lessor review and approval.  

f. Lessee shall implement techniques to conserve water use. 
g. Lessee’s use of pesticides and chemicals shall conform to all applicable 

federal, state, and local laws and regulations.  Lessee shall submit for Service 
approval a pest control program report Form 10-21A for each pesticide or 
chemical that  Lessee proposes to use, and shall maintain a pesticide use log to 
be submitted to the Service at the end of each calendar year.  Lessee shall not 
use non-approved pesticides and chemicals. 
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o. Lessee shall use adequate Service approved trash and garbage containers within 
the assigned areas to prevent pest attraction and breeding. 

 
2. Suggested Best Management Practices to achieve requirements: 

 To conserve water: Utilize a combination of techniques that could include float 
valve or nose pump type water dispensers for stall or turnout watering bowls; 
professionally designed, efficient sprinkler system for dust control in arenas; 
rainwater collection; low flow sink and restroom fixtures; and low water use 
vegetation 
 

E. Enhance Stables Safety 
 

Goal: Stables operation will be managed to promote safety of animals, visitors, and staff and to ensure 
emergency preparedness. 

1. Requirements: 
a. Lessee shall maintain a telephone landline on site with emergency contact 

information posted 
b. Lessee shall provide for Twenty-four Hour Supervision of horses. 
c. Fuel, lubricants, and solvents shall be kept in legal containers away from 

animals.  
d. Lessee shall store on site a minimum number of horse trailers to provide 

emergency horse evacuation. Minimum number shall consist of 1 berth: 4 
horses. Maximum number of trailers permitted on site shall remain as defined 
in Lease.  

e. Lessee’s operations shall incorporate or adapt The Marin County Equine 
Evacuation and Rescue Program (EQEVAC)  

f. Lessee shall develop Stables Safety Plan for emergency response (Described 
in Section IV.Part C.) Stables Safety Plan shall be reviewed annually by all 
Lessee staff and shall be posted on site. 

g. Lessee shall plan and manage site use to ensure emergency access, horse 
rescue, fire safety and earthquake safety including the following features: 

 Fire safety: The following elements shall be contained in separate structures a 
minimum of 25 feet apart, or separated by approved fire-proof dividers: 

o Horse Stalls 
o Manure Storage 
o Hay and Feed Storage 
o Fuel and Fueled equipment 

 Access and egress shall be maintained for trailer, truck, and emergency 
vehicles. 

 Water storage, generator, pump and fire hose shall be located for easy access 
by Lessee or emergency personnel 

h. Lessee shall identify trees within Premises that may be hazardous to animals 
or humans and shall treat or remove hazard trees. Tree trimming or removal 
will require Lessor approval.  
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IV. BEST MANAGEMENT PRACTICES COMPLIANCE PLAN 

. 
Before Lease Effective Date and annually thereafter Lessee shall complete and submit to Lessor for 
review and approval a Best Management Practices Compliance Plan (“BMP Plan”). Approval of first 
BMP Plan will be required prior to facility Grand Opening.  

 
BMP Compliance Plan will include: 
 

Part A: BMP Requirements 

For each Requirement (Requirements (a) through (z) of Section III): 

1.  Clearly identify how Lessee will address Requirement    
2. Name Lessee representative/ employee responsible for  Lessee’s implementation 

of each Requirement 
3. Specify frequency of ongoing activities or maintenance 
4. For Requirement (j), describe manure disposal technique including frequency, 

destination, and disposal treatment or composting process at end location.   
 

Part B: Aerial Map(s) showing the following 
1. Creek setback (minimum 50’ from seasonal creek) 
2. Manure storage area(s) 
3. Water Quality Systems and Runoff Conveyance 

i. All creeks, drainage structures, and septic systems 
ii. Illustrate how Clean Water from off-site is conveyed around Animal Use 

Areas to reach drainages 
iii. Show where roof water (considered Clean Water) goes 
iv. Illustrate how Polluted Water drains within Animal Use Areas 
v. Show the surface drainage slopes and slope directions within Animal Use 

Areas, roads, parking area and pathways. 
 

Part C: Stables Safety Plan 
1. Include procedures for fire, earthquake, flooding, drought and veterinary 

emergencies.  
2. Detail horse evacuation procedures and safety turnout zone to take horses to in 

case of emergency.  
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INTRODUCTION 

Purpose 

The National Park Service (NPS), Golden Gate National Recreation Area, has issued the Golden 

Gate Project Handbook as a source of information and guidance for park partners as they begin 

building and site rehabilitation and improvements within Golden Gate National Recreation Area 

(GGNRA). While many of our park processes parallel the construction processes of the private 

sector, there are additional considerations which result from our status as a national park. Several 

of our sites have special status as properties listed or eligible for listing on the National Register 

of Historic Places, including National Historic and National Natural Landmarks. This Project 

Handbook is intended to clarify these considerations and the particular procedures followed 

within GGNRA. 

All park partner proposals for program and space change begin with an evaluation for 

consistency with the park's General Management Plan, any site-specific planning documents, and 

NPS policies.  As early on as possible, a park team (including the business management and 

design/construction project managers) will be assigned to work with the park partner's project 

team.  Design/construction and business planning are intended to occur in parallel so that all 

issues can be resolved before construction is permitted. 

The Project Handbook consists of two parts: the Handbook section provides an overview of the 

process. The Technical Appendices are aimed at design/construction professionals and provide 

supplemental information on the detailed requirements of the process. 

The process outlined in these documents applies to major projects – those involving one or more 

of the following attributes: new use, major rehabilitation, and/or sensitive areas – and is intended 

to be flexible. For minor projects (those involving an addition to existing use, conforming uses, 

non-sensitive areas), the process may be adjusted.. 

This handbook may be incorporated by reference into agreements between GGNRA and its 

partners.  The partner-GGNRA agreement is controlling, should there be any conflict between it 

and this Handbook.  NPS has the right to modify this Handbook, and its Technical Appendices, 

from time to time. 

Roles & Responsibilities 

Successful projects will result from the cooperation of NPS and its park partners. Both parties 

bring strengths and resources to the project, which are reflected in their role and responsibilities. 

National Park Service 

The National Park Service has a multi-layered role in the process: we are the ultimate owner, the 

landlord and the building department in one. GGNRA will ensure that all regulatory, 
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programmatic, and technical requirements are met, that design standards are adhered to, and the 

project is consistent with the NPS mission. 

Park Partners 

Park partners provide specialized programmatic support for the NPS mission, and the focused 

expertise that involves. For these projects, partners bring their vision, financial resources, and 

technical expertise through the design/construction team. Park partners are responsible for 

ensuring that the design is complete, technically accurate, fully coordinated among all disciplines 

and meets all regulatory requirements. Partners are also responsible for quality control during 

construction such that the final project complies with the approved Construction Documents. 

A successful project will provide improved resources to support both the park partner’s and the 

park’s missions. 

Partnership 

Construction projects – whatever their size and scope – can strain otherwise good relationships. 

Therefore, we request that every project process include the following key components: 

1) a letter of agreement or project agreement, including a jointly agreed-to timetable

2) partner-held funds adequate to cover the costs of anticipated reviews

3) and perhaps most important, adequate professionals on the partner's team, so that the NPS

role can be to facilitate and provide oversight .

Particular projects may benefit from a joint GGNRA-partner workshop to evaluate alternative 

approaches along jointly agreed-to criteria, in order to select the approach that most fully meets 

all needs. 

Because good communication is so key, at the point where a construction firm enters the project 

we may also recommend an additional "partnering" workshop to clarify how all participants 

(GGNRA, park partner, A&E, construction firm, others) can best work together, and anticipate 

and handle potential difficulties. 

Process Summary 

Concept/Proposal Evaluation and Approval 

In general, park partner projects begin with submittal of a conceptual proposal to the park. The 

concept will be evaluated for conformance with existing laws and regulations, National Park 

Service policies, the General Management Plan for Golden Gate National Recreation Area 

(GMP), existing occupancy agreements, and any site-specific planning documents. If appropriate, 

the Park Superintendent will issue an approval of the concept and the project process will 

commence. 
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Environmental Compliance and Planning Documents 

If a proposal does not conform to existing planning and environmental documents, or a 

previously prepared document is determined to be out of date, a new document must be prepared 

in conformance with the National Environmental Policy Act (NEPA). This process will be 

guided by the park’s Planning division, and is not covered by this Handbook. 

Project Scoping & Project Agreement 

Upon conceptual approval of a park partner’s tenancy or improvements proposal, GGNRA staff 

and partner representatives will meet to begin general discussion of the project scope of work. 

Through a collaborative process, the partner and GGNRA will develop a Project Agreement 

addressing the following components of the project: scope of work, funding, compliance needs 

and expected areas of impact, park partner and design team components and qualifications, 

expected reviews and consultation, project timeline, and identification of the project management 

contacts (business and design) for both GGNRA and the park partner. 

Design 

Most projects will develop in three design phases: Schematic Design (SD), Design Development 

(DD), and Construction Documents (CD). The park partner will formally submit documents for 

GGNRA review at each phase. Review comments and approval to proceed to the next phase will 

be provided through the Park Superintendent; comments must be incorporated into the 

subsequent phase of design. Upon satisfactory completion of the CD phase, and signing of the 

business agreement, the project will proceed to construction. GGNRA staff are available for 

consultation throughout the process. 

Key design standards: International / California Building Codes (including Energy Code); 

California State Historic Building Code; Americans with Disabilities Act / Architectural Barriers 

Act (facilities and programs); Leadership in Energy & Environmental Design. 

Fundraising 

NPS appreciates the efforts of our park partners in support of the park mission. We understand 

that fundraising, particularly for capital improvement projects, is part of that support. However, 

to ensure the integrity and appropriateness of fundraising activities, partners must have approved 

agreements with NPS to undertake specific fundraising campaigns. Such agreements require the 

approval of the Director of the National Park Service if: 

1. They have a goal of $1 million or more;

2. Funds will be solicited nationally;

3. They involve national advertising or promotional elements; or

4. There is the likelihood for significant controversy.
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Development Advisory Board (DAB) 

Projects of $500,000 or more may need review by the NPS Development Advisory Board. 

Presentation to the DAB will usually occur at two points: during the Concept phase (after park 

approval), and at the end of the Schematic Design phase. NPS will provide guidance in preparing 

the necessary submittal materials; the Park Superintendent will present the project. If a project is 

required to undergo DAB review, preparation should begin early in the process, while alternative 

solutions are broadest. 

Investment Tax Credits 

Some for-profit partner projects may qualify for the federal historic preservation tax incentives 

program. The program is administered by the State Historic Preservation Office, the IRS and the 

National Park Service: while the process is similar to that outlined in this Handbook, it is 

reviewed outside the park. Local staff can provide some assistance, but partners are directed to 

contact the Technical Preservation Services for specific guidance. (see “Contacts” below). 

Permit and Construction 

When the final Construction Documents are approved, the Park Superintendent will issue a 

Permit for Construction (generally inherent in the signed business agreement). Permit Conditions 

of Work will be issued in conjunction with the Permit: these Conditions include certain pre-

construction requirements, especially submittal of a construction management plan. Park Partners 

must submit these materials prior to starting construction activities. Once the pre-construction 

requirements are met, GGNRA will issue a Notice to Proceed, and work can begin on-site. The 

park will monitor the construction, including permit compliance observations (construction 

inspection), and will ensure environmental and historic preservation compliance monitoring 

occurs. GGNRA may issue a Temporary Certificate of Occupancy if construction is substantially 

complete and can be occupied without hazard. The Park Superintendent will certify satisfactory 

final completion of the project by issuing a Final Certificate of Occupancy. 

Additional Guidance 

A brief overview of the process for typical projects is shown in the Project Process Chart. The 

Project Handbook provides a narrative overview of the typical process, including the various 

phases and involved parties. Details of the typical requirements and reviews are provided in the 

Technical Appendices. The process is intended to be flexible, and can be adjusted to 

accommodate both the size and complexity of the project and the regulatory and policy 

requirements of NPS. 

Contacts 

Golden Gate National Recreation Area 

National Park Service 

Fort Mason, Building 201 
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San Francisco CA 94123 

For specific elements of the process, Golden Gate contacts are as follows: 

Design submittals – NPS Project Manager (Design) 

Business agreement – NPS Project Manager (Business) 

NEPA Compliance – Senior Environmental Protection Specialist 

NHPA Compliance – Park Senior Historian 

Development Advisory Board – Chief, Project Coordination & Special Projects 

For Investment Tax Credit certification, contact: 

Technical Preservation Services  

National Park Service  

1849 C Street, NW (org code 2255) 

Washington, D.C. 20240  

202-513-7270  

e-mail: nps_hps-info@nps.gov  

Internal Revenue Service  

Rehabilitation Tax Credit Compliance Unit 

P. O. Box 12040  

Philadelphia, PA 19105 

The tax incentives program is a partnership program among the State Historic Preservation 

Offices (SHPOs), the National Park Service (NPS), and the Internal Revenue Service (IRS). An 

overview of the program and its requirements can be found at www.cr.nps.gov/hps/tps. Projects 

eligible for tax incentives: affect structures listed (or eligible for listing) on the National Register 

of Historic Places; must be used for income-producing purposes; must undergo substantial 

rehabilitation; and must comply with the Secretary of the Interior’s Standards for Historic 

Preservation. While the process is similar to that outlined in this Handbook, the program is 

administered and approved outside the park – all requirements should be confirmed with the 

appropriate authorities. 

For National Pollutant Discharge Elimination System (NPDES) permits: 

State Water Resources Control Board 

1001 I Street  

Sacramento, CA 95814 OR 

P.O. Box 100  

Sacramento, CA 95812 

Tel: 916-341-5250 

Fax: 916-341-5252 

www.swrcb.ca.gov 

Construction activity resulting in a land disturbance of one acre or more, or less than one acre but 

part of a larger common plan of development or sale must obtain the Construction Activities 

Storm Water General Permit (General Permit).  Construction activity includes clearing, grading, 

excavation, stockpiling, and reconstruction of existing facilities involving removal and 

replacement.  Construction activity does not include routine maintenance such as, maintenance of 

original line and grade, hydraulic capacity, or original purpose of the facility.  

http://www2.cr.nps.gov/tps/
mailto:nps_hps-info@nps.gov
http://www.irs.ustreas.gov/
http://www.cr.nps.gov/hps/tps
http://www.swrcb.ca.gov/stormwtr/construction.html
http://www.swrcb.ca.gov/stormwtr/construction.html
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DETAILED PROJECT PROCESS 

Certificate of 

Occupancy 

Project Concept 

/Proposal to NPS 

Project Scoping 

& Project Agmt  

Compliance Monitoring 

Lease & 

Permit 

NPS 

Evaluation 

&  Approval 

Develop Business Agreement (Lease) 

Construction Punchlist & Final 

Inspection 

Project 

Closeout 

Resource Protection & Compliance (NEPA / NHPA) 

CONCEPT / PROPOSAL 

CONSTRUCTION 

Schematic 

Design 

Design 

Development 
Review & 

Approval 

DESIGN 

Construction 

Documents 
Review & 

Approval 

Final NPS 

Reviews 

DAB 

Partner 

Fundraising 
DAB 

Temp. Certificate 

of Occupancy 

Confirm 

available 

funds 

Note 

Process for major projects; 

Flexible for minor projects 
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Project Checklist 

Park Partner: 

Project Title: 

Location(s): 

Contacts (name/tel): Park Partner GGNRA 

Business 

Design/Construction 

Submittal Date Approval Date 

Concept/Proposal 

DAB (as required) 

Project Agreement 

Confirm Available Funds 

Schematic Design 

DAB (as required) 

Start NEPA Compliance 

Start NHPA Consultation (5X) 

Design Development 

Native Plant List 

Construction Documents 

Construction Permit 

Pre-Con. Conditions 

Pre-Con. Partnering 

Punchlist 

Final Inspection 

Temporary 

Certificate of Occupancy 

Project Closeout 

Final 

Certificate of Occupancy 
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ADJUNCT PROCESSES 

The Project Handbook provides general information about the whole park partner project 

process, but primarily addresses the design and construction component of such projects. Note 

that the design/construction and business aspects, while handled separately, are intended to occur 

in parallel so that the final approvals can be issued simultaneously. The Permit for Construction 

is inherently part of the signed business agreement (“lease”). Specific conditions of work relating 

to construction will also be issued. It is intended that no lease will be signed prior to the final 

approval of construction documents, in order to ensure that all items of negotiation have been 

captured in at least one of these two major documents. For projects which occur under an 

existing lease, a separate Permit for Construction will be issued to authorize such work. 

Cost Recovery 

Authority to Recover Administrative Costs 

As part of its operation of the GGNRA, the National Park Service provides a variety of planning, 

compliance, design and construction documents review, construction monitoring and inspection, 

building permit issuance, and other support services to individuals and organizations with 

agreements to use and/or occupy GGNRA buildings and land.  Because these services provide 

special benefits to third parties beyond those provided to the general public and paid for by 

appropriated funds, NPS is mandated to recover its costs for such services.   

Cost Recovery Schedule 

NPS has developed a schedule of charges to recover its costs related to reviewing and processing 

both major and minor scale projects from pre-development planning to building and construction 

permit issuance and inspection.  The current schedule of charges will be provided to partners at 

the beginning of the project. There are two broad categories of charges: (i) pre-application, 

planning, NEPA and NHPA compliance, and Project Review; and (ii) design review, plan-check, 

and building/construction permit issuance. 

Resource Protection and Compliance 

All proposals with potential impacts on cultural resources, natural resources, visitors, and/or the 

human environment must be reviewed pursuant to the National Historic Preservation Act 

(NHPA) and National Environmental Policy Act (NEPA). Materials should be submitted for 

review as early as possible, in order to evaluate projects when the broadest range of alternatives 

is available. The GGNRA Project Manager will ensure that park partner proposals are submitted. 

However, park partners will be responsible for helping to prepare materials, and for completing 

compliance requirements, including documentation of historic fabric. NPS staff are committed to 

providing collaborative assistance throughout the rehabilitation process. 

Sample forms for the review processes described below are provided in Appendix F. 
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National Environmental Policy Act (NEPA) / Project Review 

Any project proposed to occur in Golden Gate National Recreation Area must be reviewed when 

such actions are to be implemented, funded or authorized by a federal authority (in this case, the 

National Park Service), to determine whether these projects may affect environmental and/or 

cultural resources. As all park partner projects must be authorized by the NPS, all projects will 

undergo review. This includes the rehabilitation of non-historic as well as historic structures, and 

also applies to post-occupancy projects. The GGNRA Project Review Committee meets 

biweekly. 

The National Environmental Policy Act (NEPA) is the basic national charter for environmental 

protection. Among its provisions, this act declares that it is the policy of the federal government 

to “preserve important historic, cultural, and natural aspects of our national heritage.” NEPA 

requires an interdisciplinary study of the impacts associated with federal programs. The NEPA 

process may raise issues that require modifications or significant changes to a proposed project. 

Many proposals may be covered under existing environmental studies (Presidio GMPA/FEIS, 

etc.) However, GGNRA review will determine if further NEPA compliance is required. If so, 

park partners will assist in the completion of an Environmental Assessment (EA) or 

Environmental Impact Statement (EIS) to determine the effects of the proposed undertaking on 

the environment, and may be required to fund the costs of  the EA/EIS. An EA/EIS requires an 

analysis of alternative proposals, includes public review, and may take a year or more to 

complete. When covered under existing environmental documents, the project will be expected 

to complete all applicable mitigation measures. 

The final project may require additional permits from other agencies, including the US Army 

Corps of Engineers, Regional Water Quality Control Board, San Francisco Bay Conservation and 

Development Commission (BCDC), or others. 

National Historic Preservation Act (NHPA) (“Preservation Assessment”, “5X”) 

Section 106 of the National Historic Preservation Act mandates that federal agencies take into 

account the effects of their actions on properties listed or eligible for listing in the National 

Register of Historic Places. Under this Section of the Act, federal agencies are required to enter 

into consultation with the Advisory Council on Historic Preservation (ACHP) and the State 

Historic Preservation Office (SHPO), as well as with other interested parties, on the development 

of a project that involves an historic resource. However, Programmatic Agreements have been 

developed with these other agencies that delegates consultation authority for many projects to 

GGNRA historic preservation staff. 

The goal of consultation is to avoid, minimize, or mitigate any adverse effects on historic 

resources, thereby protecting our shared heritage from thoughtless or ill-considered damage. 

Federal law requires that all historic structures, landscapes and archeological sites in which the 

Park Service has a legal interest be managed as cultural resources. Regardless of type, level of 

significance or current function, every structure is to receive full consideration of its historic 

values whenever a decision is made that might affect its integrity. 
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NHPA consultation is initiated through the GGNRA Preservation Assessment form (5X).  

Consultation must begin early in the project’s planning, so that a broad range of alternatives may 

be considered during the planning process for the project. While some actions may be Certified 

(or not Certified) by Golden Gate historic preservation staff, projects that involve new 

construction, significant ground disturbance, demolition, or adverse effects to the historic 

property will require consultation with the SHPO, ACHP, and other interested parties. 

The GGNRA Project Manager will ensure that park partner undertakings are submitted for 

consultation; park partners are responsible for assisting with compliance requirements. These 

requirements may include archeological testing and monitoring, Native American monitoring of 

ground disturbing activities, documentation of existing conditions, and documentation of 

proposed adaptive use changes prior to rehabilitation. When samples are taken, whether 

archeological or as part of the rehabilitation of sites and structures, park partners may be required 

to pay for the costs of curation by NPS. 



Golden Gate Project Handbook VERSION 6.1 April 2009 

12

DESIGN AND CONSTRUCTION 

Submittals 

Typically, major projects will involve three formal design submittals at major milestones, each to 

be followed by formal response from the park. At the conclusion of the construction phase, 

archival as-built drawings and other project records must be submitted. These submittals and 

responses will reflect both the business and design components of the project. It is intended that 

GGNRA and park partners will work collaboratively throughout the process, such that the 

submittals document the work completed to date. Interim progress submittals may also occur 

during each phase of the project, based on the complexity of the project and GGNRA/partner 

discussions. Detailed submittal requirements are presented in the Technical Appendices. 

Submittals for review of a tenant’s project will typically occur at the Schematic Design (SD), 

Design Development (DD), and Construction Documents (CD) phases. In order to safeguard life, 

health, property and public welfare, all drawings, plans and specifications shall be prepared 

by licensed professionals (architects/ engineers), except as noted below. For all phases of 

submittals in the development of the proposal, park partners must submit drawings, 

specifications, reports, schedules and cost estimates as detailed in Appendix D. These documents 

will undergo review for compliance with NEPA/NHPA. They will also be analyzed by GGNRA 

for compliance with applicable codes and standards, including the International / California 

Building Codes, ADA, the Secretary of the Interior’s Standards, environmentally sustainable 

practices, and the like. Park staff will be available (through the project managers) for 

collaborative assistance throughout the project. The submittals are intended to provide 

appropriate review and documentation of each phase of the process. 

Work by Licensed Professionals – Exceptions 

All drawings, plans, and specifications shall be prepared by licensed professionals, except as 

noted in the California Business and Professions Code. The following structures are exempt from 

the requirement to used licensed professionals:  

Non-structural or non-seismic elements, finishes and furnishings within the interior 

spaces of a building; 

Non-structural/non-seismic store fronts, interior alterations or additions, fixtures, cabinet 

work, furniture or other appliances or equipment; 

Any work necessary to provide for their installation; 

Any alterations or additions to any building necessary to or attendant upon the installation 

of such store fronts, interior alterations or additions, fixtures, cabinet work, furniture, 

appliances or equipment; provided, such alterations do not affect the structural safety of 

the building; 

Woodframe construction not more than two stories and basement in height for single 

family homes, multiple unit dwellings of less than four units, garages and other 

appurtenant structures; 

Agricultural or ranch buildings. 
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In all cases, if GGNRA determines that structural safety, or an undue risk to the public health, 

safety or welfare is involved, we may require the design and construction documents to be 

prepared by licensed professionals. 

Project Scoping  and Project Agreement 

Upon conceptual approval of a park partner’s tenancy or improvements proposal, park staff and 

partner representatives will meet to begin general discussion of the project scope of work. 

Through a collaborative process, the partner and GGNRA will develop a Project Agreement 

addressing the following components: 

Scope of the project 

Expected areas of impact and coordination (cultural and natural resources, ADA, life-safety, 

utilities, etc.) 

Expected reviews and consultations, including the anticipated number of submittals and 

reviews over the course of the project 

Preliminary scoping for environmental planning and resource compliance, including 

identification of applicable or needed environmental/planning documents 

Project cost evaluation, including anticipated cost recovery charges 

Project timeline 

Identification of park partner and design team components (project management, architect, 

landscape architect, historic preservation, ADA, engineering, etc.) GGNRA will review the 

qualifications of the proposed members of the design team. 

Identification of GGNRA project management team (business and design) 

The scoping phase is also a research phase. Park partners should review existing materials 

(planning documents, environmental studies, historical research, existing plans and photographs, 

etc.), and begin code and structural analyses as needed. Research will help the design team to be 

aware of the opportunities and constraints affecting the site and structures. After these factors are 

known, partners can refine programming information, develop the conceptual and alternative 

solutions, and preliminary schedule and budget. Park partners should document the materials 

reviewed, analyses conducted, additional research needed, and the project proposal. 

It is recommended that the project be submitted to GGNRA Project Review for scoping at this 

phase, which will provide guidance on further required reviews and coordination, design issues, 

public involvement, environmental and resource concerns, etc. 

NHPA consultation also begins at this phase, where the broadest range of alternatives is 

available. Depending on the level of effect of the proposal, consultation may either be with 

GGNRA historic preservation staff through the 5X process or through the outside regulating 

agencies (see NHPA Review above). 

Development Advisory Board 

Major park facility construction projects are subject to review by the members of the NPS 

service-wide Development Advisory Board (DAB) and five non-NPS Advisors to the Director 
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(the Advisors). The DAB is a committee of the National Leadership Council (NLC) that provides 

a park service-wide perspective in policy for and oversight of NPS construction programs and the 

formulation of individual projects. The recommendations of the Board and the Advisors assist 

the Director and the NLC in ensuring that projects are of high quality, incorporate sustainable 

practices, are appropriate to their settings, and demonstrate defensible cost-conscious decisions 

focused on cost reduction. 

In general, projects with an estimated cost of $500,000 or more must be presented to the DAB, 

regardless of funding (NPS or park partners). For park partner projects meeting this threshold, 

DAB submittal materials must be prepared; GGNRA will provide guidance for meeting the 

submittal preparation criteria, and will present the project to the Board. Presentation will likely 

occur twice: at the Concept/Proposal phase, and at the completion of Schematic Design. Note 

that the DAB meets quarterly, and materials must be turned a minimum of five weeks prior to the 

meeting. 

Schematic Design 

Schematic Design materials should convey the entire scope of the rehabilitation and/or new 

construction in general terms. All structures and sites must be addressed. Drawings may be 

considered as annotated sketch plans, but should indicate all proposed architectural or landscape 

alterations, utility impacts and upgrades, and accessibility upgrades, including the proposed 

exiting system. If historic elements are proposed for removal, show these removals only on 

supplemental sketch plans.  

Note that due to the long lead times for providing native plant materials (18-24 months), 

intensive discussion of the proposed planting plan and desired plant palette should begin at this 

phase. 

GGNRA professional staff are available to assist in the interpretation of the Secretary’s 

Standards and the Rehabilitation Guidelines (see “Codes and Standards” below), and can 

provide guidance for the NEPA and NHPA compliance processes. Park staff will review the 

submittal for completeness. Limited supplemental materials or narrative may be necessary to 

show the proposed rehabilitation in sufficient detail. When GGNRA deems the submittal 

complete, we will review the submittal. The Park Superintendent will transmit review comments 

and approval to continue to the next design phase, as appropriate. 

The project proposal must be submitted for NEPA/Project Review at this phase, if not previously 

submitted. NHPA consultation will continue. 

Investment Tax Credits 

If Investment Tax Credits are being sought, additional review procedures and documentation 

must begin at this preliminary design phase. For compliance purposes, it is important to 

document the steps taken throughout the design decision making process and the alternatives 

considered and rejected. Contact NPS Technical Preservation Services for more information. 
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Development Advisory Board 

For the Schematic Design phase presentation, if required, GGNRA will guide park partners in 

preparing the submittal materials. Any value analyses performed for the project (selection of 

preferred alternative, life-cycle cost analyses, etc.) should be recorded in the presentation 

materials. Value Planning, Value Analysis and Value Engineering are the same basic process 

applied at different stages of a project. 

Design Development 

The project design is refined during the Design Development (DD) phase. DD materials will be 

more comprehensive in scope than the Schematic Design, and should document all proposed 

actions, including but not limited to: demolition (historic and non-historic materials, salvage, 

curation), rehabilitation, new construction, systems (mechanical, electrical, life-safety, etc.), site 

improvements, final planting plan and plant list, technical reports, schedule and cost estimate. All 

drawings of this submission are to conform to NPS requirements. (See the Technical Appendices 

for details.) 

Note that GGNRA may require that local native plants be used for the project, in compliance 

with NPS management policies. A complete and park-approved plant list must be received by 

June of the year prior to a December-February planting season. For grasses, a two-year notice 

may be needed to collect and multiply seed. See Appendix C  for details. 

GGNRA will review the submittal for completeness, and if deemed complete, will provide 

review and comments. The Park Superintendent’s approval of the Design Development package 

allows the tenant to proceed to the Construction Documents phase, with the understanding that 

the final design shall not differ significantly from the approved design. 

NHPA consultation will conclude at the completion of this phase with either a Memorandum of 

Agreement signed with the NPS and outside regulating agencies, or with Certification of the 

project by the 5X panel, depending on the level of effect of the proposed project. 

Construction Documents 

All plan, section and elevation drawings of the Construction Documents (CD) shall be of 

sufficient clarity to indicate the location, nature and extent of the work proposed, and shall show 

in detail conformance with the provisions of all applicable building codes, relevant laws, 

ordinances, rules and regulations. Review comments from previous design phases should be fully 

incorporated into the drawings, specifications, technical reports and other documents comprising 

the CD package. (Refer to Technical Appendices for submission requirements.) 

Compliance measures for NEPA and NHPA should be reflected in the Construction Documents. 

Mitigation measures outlined through the NEPA and NHPA compliance processes should be 

incorporated in the Construction Documents, and/or in the construction management planning 

which should be underway at this phase (see below). 
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GGNRA will review the submittal for completeness, and if deemed complete, will provide 

review and comments. After incorporation of final comments, the 100% Construction 

Documents shall serve as the Permit drawings for construction. Changes from the permit 

drawings must be approved in writing by the park.  

Site Furnishings and Signs 

GGNRA understands that project efforts may be focused on capital improvements. However, we 

note that the impacts of smaller design elements must also be evaluated. The locations, quantities 

and sizes of items such as signs, benches, trash receptacles, etc. can have substantial cumulative 

effects. If not fully specified in the primary construction documents, a separate submittal 

covering these elements must be submitted for GGNRA review and approval.  

Permit and Construction 

Projects which successfully complete the design and business processes will be issued a Permit 

for Construction. In most cases, this permit will be inherent in the lease, which includes the 

parameters for development of the building(s) and site(s). When the project is being developed 

under an existing lease, a separate document describing these parameters will be issued. 

In either case, construction will also be contingent upon the completion of various Conditions of 

Work. GGNRA recommends that park partners begin planning for construction activities during 

the Construction Documents phase, including compliance with known permit requirements.  

Preliminary drafts of these plans may be submitted with the Construction Documents for review. 

(When both CDs and draft construction management documents are submitted at the same time, 

review comments will be issued concurrently, but in separate files for clarity.) 

Permit 

Upon final approval of the Construction Documents and completion of the business agreement, 

the Park Superintendent will issue a Permit for Construction. In conjunction with the Permit, 

GGNRA will issue Permit Conditions of Work. The Permit does NOT allow work to start 

immediately – a separate Notice to Proceed will be issued. Several requirements in the typical 

Permit Conditions must be fulfilled prior to starting work on-site. For example, park partners 

must submit a site-specific safety and health plan, a staging plan, provide the contractor’s contact 

information, etc. (See Technical Appendices for typical Permit Conditions of Work. Note that 

project-specific requirements may be added.) 

Pre-Construction  

In addition to meeting the pre-construction Conditions of Work, GGNRA suggests that a 

partnering session occur during the pre-construction phase. This session can provide orientation 

to the project, park policies and regulations, GGNRA and partner roles and responsibilities, 

communications and coordination processes, dispute resolution methods, etc., to new team 

members (for example, the general contractor and subcontractors). Partnering sessions also serve 

as an introduction to all the members of the project team for both the park partner and NPS. 
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Notice to Proceed 

Written authorization must be obtained from the park prior to commencement of any excavation, 

demolition, removal, construction or alteration of any GGNRA site or structure. The Park 

Superintendent will issue a Notice to Proceed, permitting the start of actual construction on-site, 

contingent upon the completion of all pre-construction requirements noted in the Permit 

Conditions of Work. 

Construction 

GGNRA will perform permit compliance observations to ensure that projects are constructed in 

accordance with the approved Construction Documents. However, park partners are responsible 

for quality control (in cooperation with their contractor) and to ensure that the project meets all 

permit requirements. 

Resource and compliance specialists will monitor the project for design compatibility through 

review of all phases of submitted documents, and throughout the construction process for any 

deviations from the approved design. Archeological/architectural discoveries during demolition 

and/or construction may require further review. Park partners should be prepared to remove and 

store samples of historic fabric scheduled for demolition, and may be required to fund associated 

curatorial activities. 

Punchlist / Temporary Certificate of Occupancy 

As the project nears completion, the park partner may request a punchlist inspection. The 

GGNRA permit compliance team (with the park partner’s design team, if desired) will perform a 

walkthrough of the project to determine what elements of the project remain to be completed: the 

resulting listing is the project punchlist. If the park partner requests, and if construction is 

substantially complete and GGNRA finds that no substantial hazard will result from occupancy 

of the building before final completion of the work approved under the Permit for Construction, 

the Park Superintendent may issue a Temporary Certificate of Occupancy. This will allow the 

park partner to begin moving into the improved/new facilities. Note that Temporary Certificates 

of Occupancy will expire – all punchlist items and project closeout requirements must be met for 

the park to issue a final Certificate. 

Project Closeout & Final Certificate of Occupancy 

At the completion of construction, park partners should notify the park they are ready for the 

final inspection to confirm completion of all punchlist items. In addition, park partners must 

submit complete as-built drawings of archival quality, and any associated electronic files (in 

park-approved formats). There may be additional closeout requirements per the Conditions of 

Work and/or developments during construction. The Park Superintendent will certify satisfactory 

completion of the project by issuing a final Certificate of Occupancy. 
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Document Formats and Standards 

Document submittals must be compatible with National Park Service standards, particularly for 

final as-built documentation of projects. The project files will become part of the GGNRA 

archives, and may be used for research, operations and maintenance, emergency services, etc. 

All Construction Documents and Construction phase submittal materials shall be provided as 

both printed and electronic files. Electronic text files shall be MS Word, MS Excel or 

compatible; electronic drawing files shall be AutoCAD 2000 or compatible. Complete files for 

all disciplines, reports, etc. must be submitted. Electronic materials must be provided on PC-

formatted 3.5" diskettes, CD-ROM or ZIP disks. 

Archival drawings shall be black, waterproof ink on polyester film or vellum.  

Archival text materials shall be printed black text on white bond. 

Processed photographic materials shall be black/white, printed on archival papers. 

Provide all negatives. Generally, archival-quality contact prints, negatives and 

identification materials for each roll of film must be provided; GGNRA may require 

specific photographs to be provided as individual prints. 

NPS Commitment 

Golden Gate National Recreation Area is committed to the successful implementation of park 

partner projects. We understand that large projects and new activities can be stressful for all 

involved, but hope that the guidance provided in this Project Handbook, as well as our assistance 

throughout the project, will ease the process and enable our partners to reach their goals.  
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APPENDIX B – CODES AND STANDARDS 

Please note that the materials below are oriented towards major projects. The process is flexible, 

and application for minor projects may differ, although the same standards apply. 

Building Codes & Standards 

General 

International / California Building Code 

National Fire Protection Association 101 (NFPA 101): Life Safety Code 

Americans with Disabilities Act / Architectural Barriers Act (ADA / ABA) 

International Fire Code 

NFPA Volumes 1-15 

Historic Structures & Sites 

California State Historic Building Code (Title 24, Part 8) 

International Existing Buildings Code 

Uniform Code for Building Conservation 

Secretary of the Interior’s Standards for Rehabilitation 

Systems 

National Electrical Code (NFPA 70) 

International Plumbing Code 

International Mechanical Code 

California Energy Code (Title 24, Part 6) 

California Elevator Safety Construction Code (Title 24, Part 7) 

US Green Building Council Leadership in Energy and Environmental Design (LEED) 

Additional NPS policies and guidelines apply – see Handbook “Design and Construction” 

section. NPS staff can advise regarding the application of these codes and standards. 

Fire Codes – Hazard Reduction 

Fire Alarms & Sprinklers 

All new construction will require sprinkler and/or fire alarm systems. Existing historic and non-

historic buildings undergoing major rehabilitation or alteration will require sprinkler and fire 

alarm systems. 

The fire alarm system is required to be fully addressable.  Fully addressable means all fire alarm, 

trouble and supervisory conditions must be capable of transmitting those signals from the 
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protected premises to the Golden Gate National Recreation Area's communication center in the 

Presidio. These systems shall be made up of initiating devices and notification appliances as 

determined by the authority having jurisdiction (Presidio Fire Department). A fire alarm control 

panel or remote fire reset keypad is to be placed at the primary entrance to the facility. Fire 

detection systems shall be installed by California licensed contractors with at least 10 years’ 

experience, in accordance with National Fire Protection Association Codes 70 and 72; 

contractors must be approved by the GGNRA Fire Prevention Office. Installing contractors shall 

be capable of UL Certifying the fire alarm installation. 

For reporting purposes, sprinklers are to be zoned at least per floor. The fire alarm control panel 

and, where applicable, remote annunciator, will transmit to the GGNRA receiver the floor on 

which the sprinkler head activated. 

Communications Center 

Golden Gate National Recreation Area operates a central alarm monitoring facility located in the 

Presidio. The Communications Center utilizes the Radionics D6500 receiving equipment, which 

supports the “Modem IIIe” communication format. To facilitate optimum system performance 

and compatibility with this equipment, ALL fire alarm systems must transmit full “point-to-

point” addressable information (alarm, trouble, supervisory signal) from the protected premises 

to the receiving location via dual, dedicated telephone lines, in the "Modem IIIe” format. 

Alternate methods of transmission are not acceptable. 

Emergency Contacts 

A minimum of four (4) names and phone numbers are to be supplied as emergency contact points 

and placed in the building Knox box (to be supplied and installed by the partner). These contacts 

will be called in the event of a fire, intrusion or other emergency. 

Fire Codes During Construction 

The Fire Department must be provided with emergency access keys for times when the building 

is unoccupied. (UFC Article 87) 

The Fire Prevention Office must be notified prior to any modification or shut down of the fire 

protection system. (UFC Article 87) 

An initial hot work permit must be obtained from the Fire Prevention Office. Thereafter, a 

qualified representative appointed by and under the authority of the contractor’s license will be 

responsible to oversee safe operations. (UFC Article 11) 

9-1-1 emergency system applies. The direct emergency line to the Park Communications Center 

is (415) 561-5656. Paramedic services are available through this extension. On-site signage 

should include both 911 and the direct number, as cell phones dialing 911 are routed through the 

California Highway Patrol, which may result in a delayed response. (UFC Article 87) 



Golden Gate Project Handbook - Appendices VERSION 6.1 April 2009 

 

Accessibility & Universal Design 

All facilities and programs within the park are subject to the Americans with Disabilities Act 

and/or Architectural Barriers Act. All proposals must be fully compliant with the law, and will be 

thoroughly reviewed for this compliance.  

However, GGNRA, in alignment with the National Park Service, is committed to providing 

persons with disabilities with the greatest practicable level of access to our programs, activities, 

services, and facilities, in compliance with applicable regulations and standards. To that end, we 

intend to utilize the principles of universal design to projects in the park. Universal design is the 

design of products and environments to be usable by all people, to the greatest extent possible, 

without the need for adaptation or specialized design. We encourage all park partners to utilize 

these principles in developing their proposals. Park staff are available for consultation and 

guidance.  

[FURTHER INFORMATION IS IN DEVELOPMENT] 

Structural Evaluation 

Research, inspections, assessments, testing and evaluation of existing structures shall be 

performed in accordance with the standards of the Handbook for the Seismic Evaluation of 

Existing Buildings (FEMA-310) and Prestandard and Commentary for the Seismic 

Rehabilitation of Buildings (FEMA-356). 

Review initial considerations: seismic hazards, structural characteristics, use and 

occupancy requirements, etc. 

Select rehabilitation objectives (target performance level): rehabilitation shall not result 

in a reduction of the performance level of the existing building.  

Select rehabilitation method 

Develop rehabilitation design 

Verify rehabilitation design 

Prepare construction documents 

This evaluation should occur no later than the Schematic Design phase, in order to fully inform 

the design process and allow the broadest range of alternatives to be considered. 

Historic Structures 

Seismic rehabilitation of buildings can affect historic preservation in two ways. First, the 

introduction of elements that will be associated with the rehabilitation may in some way impact 

the historic fabric of the building. Second, the seismic rehabilitation work can serve to better 

protect the building from possibly un-repairable future earthquake damage. The park’s 

Preservation Assessment process reviews and balances these considerations. 
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Baseline Information, Research and Field Work 

Use existing information where possible, including available drawings. The GGNRA Park 

Archives and Records Center has drawings and other information for many buildings in the park 

– call for an appointment: (415) 561-4807.

Perform research and physical examinations as described in FEMA-356, Chapter 2. If needed, 

perform probes, materials testing, destructive testing and geotechnical investigations. All 

destructive investigations and materials testing must have prior written approval from 

NPS: allow a minimum of three weeks for processing applications. Use existing information and 

undertake additional inspections and documentation as required to complete structural 

assessment, drawings, cost estimate, recommendations and report. 

Recommendations 

Prepare structural and seismic upgrade recommendations, including sketches and written report. 

Note impacts on existing and historic materials caused by correcting deficiencies. Discuss 

advantages and disadvantages of the recommended solutions. The preferred solution will address 

all deficiencies, and provide the best balance among protection, impact on historic materials and 

cost. The National Park Service is the approving authority. 

Cost Estimate 

Prepare cost estimates for each work recommendation based on measured quantities and unit 

prices. These estimates are for use in determining the preferred solution.  

Report 

Submit two (2) copies of the draft report to the Project Manager. NPS comments must be 

incorporated in the final report; submit two copies of the final evaluation report. The submittal 

should include: 

Building Description 

Evaluation Process 

Evaluation Results 

Building systems 

Lateral systems (shear walls, moment & 

braced frames, etc.) 

Diaphragm 

Connections 

Recommendations 

Alternatives 

Cost estimates 

NEHRP evaluation statements 

Calculations 

Half-size drawings and sketches 

Laboratory reports (as applicable) 

Photographs (labeled) 



Sustainable Practices 

“Sustainability” is an approach to design that recognizes that every design choice has an impact 

on the natural and cultural resources of not only the local environment, but also regional and 

global environments. The National Park Service is committed to implementing sustainable 

practices in planning, design, construction, operations and maintenance. One or more of the 

practices described below may be incorporated into the occupancy agreement, to capture long-

term sustainability efforts. 

Sustainable Buildings 

Sustainable building practices at GGNRA start from the premise that rehabilitating structures is a 

sustainable activity in itself. The investment of energy in materials and construction need not be 

duplicated. Additionally, many historic structures respond in a more sustainable manner to their 

site and climate than a modern, hermetically-sealed, fully-conditioned building. Rehabilitation 

can take advantage of these existing conditions, and improve on them using new technologies, 

while at the same time preserving historic fabric, invested energy, cultural values and the like.  

There are usually two major areas for applying sustainable practices: building systems, and 

interior design (“tenant improvements”). At the park, building systems are often in need of 

improvement, if not outright replacement, and developing efficient, sustainably-designed systems 

should be a primary goal for rehabilitation projects. Interior design improvements offer an arena 

to showcase sustainable design, from the innovative use of recycled and recyclable materials 

(conservation of natural resources) to ergonomic workstation design (protection of human 

resources) to ultra-efficient lighting design that mixes daylighting, use sensors, and new energy-

efficient fixtures (energy conservation). Projects should demonstrate compliance with the US 

Green Building Council’s “Leadership in Energy and Environmental Design” standards (LEED) 

where practicable. 

Sustainable Landscapes 

Sustainable landscapes reflect principles of conservation and an explicit acknowledgment that 

natural and cultural resources must be preserved, strengthened, and perpetuated.  By stressing the 

inter-relatedness between humans and their environment, it is possible to create a landscape that 

strikes a balance between human resource consumption and resource conservation.  However, 

achieving sustainable landscapes in an urban environment often presents a challenging task, 

given the complex assemblage of native and non-native plant communities, urban encroachment, 

recreational impacts, National Register designation requirements, and state and federal laws that 

protect approximately 36 rare or threatened plant species, and 75 rare or special status wildlife 

species in the park. Nonetheless, NPS is committed to the concept and will provide assistance on 

projects so that partners can meet this goal. 
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Sustainability and conservation concerns include recycling of plant material and debris, wood 

utilization, efficient use of natural resources (such as water for plant maintenance), the longevity 

and maintenance requirements of plants selected for replacement planting, and pest control.  

Stormwater Management and Pollution Prevention 

Park partners will need to analyze the impact of their project on storm drainage, including the 

impacts of construction.  Partners will need to develop a stormwater management and pollution 

prevention plan (SWPPP), incorporating best practices for reducing stormwater pollution and 

erosion at their site.  

Note that construction activities which disturb one or more acres (or are part of a larger common 

plan of development that disturbs one or more acres) will require a stormwater permit through 

the US Environmental Protection Agency’s National Pollutant Discharge Elimination System 

(NPDES). The program is administered by the state of California. Partners must comply with the 

requirements listed by the State Water Resources Control Board regarding construction permits – 

see www.swrcb.ca.gov/stormwtr. 

Transportation 

Park partners will prepare a travel demand management (TDM) plan, in order to deal efficiently 

with current and anticipated transportation needs. Alternatively, tenants may be asked to 

contribute to the development of and participate in a TDM program over larger. In addition, site-

specific traffic management plans are required during construction. 

Park partners will need to evaluate, usually via surveys, the possible travel demand at their sites. 

Contributing elements include staff, clients, visitors and deliveries. The information gathered 

through these surveys, as well as data collected in previous surveys, will be used to prepare the 

TDM. As a condition of tenancy, park partners will be required to participate in a TDM program, 

including the development of vehicle reduction strategies such as car and van pools. 

Integrated Pest Management 

NPS is mandated by law to protect its cultural and natural resources for the enjoyment and 

benefit of future generations. The use of scientifically-based pest management is critical to the 

success of the mission of NPS. NPS is also charged with protecting visitors, tenants, employees, 

and wildlife from negative impacts from the use of pest management tools. 

No pesticide (including items such as ant and roach sprays, flea bombs, etc.) may be applied by 

anyone (including contractors and residents) without prior written approval from the National 

Park Service’s Integrated Pest Management (IPM) Coordinator. The IPM Coordinator is 

available to provide guidance in the handling of pest problems encountered by tenants. If tenants 

encounter a pest problem, they should contact the building (or site) manager; requests for 

additional assistance may be routed through the building manager to the NPS IPM Coordinator. 
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Waste Reduction and Management 

Recycling and Waste Reduction 

NPS is striving to reduce waste in the park. This goal can only be reached by minimizing waste 

through a variety of practices, including source reduction, reuse, recycling, and composting. In all 

aspects of their operations, park partners shall use their best efforts to implement the goals of 

environmental stewardship and sustainability. Park partners shall develop a recycling program in 

conjunction with their activities in the park, and coordinate their recycling program with NPS. 

Park partners should consider utilization of recycled and recyclable materials, as well as source 

reduction in the acquisition of all consumables. Partners should also consider the use of 

recycled/recyclable materials during rehabilitation, and the installation of water- and energy-

saving devices in the operations and maintenance of their building and site. 

Park partners can help reduce waste by buying products made from recycled materials, using 

products with minimal packaging, reusing and repairing items rather than throwing them away, 

and using products which can be recycled at the end of their useful life. 

Hazardous Waste Disposal 

Toxic and hazardous materials may not be disposed of with regular refuse, nor poured down 

sinks, drains, or street catch basins. Park partners who generate hazardous waste must obtain and 

use their own independent EPA Identification Number for any hazardous waste generated in the 

park. Park partners who generate hazardous wastes are prohibited from using National Park 

Service accumulation areas. Park partners are responsible for providing and managing their own 

accumulation areas in compliance with applicable laws, and shall provide the NPS with all 

environmental reporting information as required. 
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APPENDIX C – NATIVE PLANT RESOURCES 

In accordance with NPS Management Policies, where altered plant communities are managed for 

a specific purpose, plantings will consist of species that are native to the park or that are 

historically appropriate for the period or event commemorated. This means that new plantings 

associated with partner projects should consist of local native plants, or restore historic plantings. 

In developing native plant palettes, partners will work with GGNRA’s Natural Resources 

division, and with the Golden Gate National Parks Conservancy (Conservancy), which runs our 

native plant nurseries. Due to the long lead times for seed collection and propagation when local 

native plants are required, partners should be prepared to work intensively on this subject during 

the earliest phases of design. 

Conditions for Production 

Note – As of June 2004, Conservancy costs for seed collection are $1.50 per plant and cost for 

growing are $2.00 per plant, based on the conditions below. If only seed is required, costs will be 

on a time and materials basis at $15/hour. 

1. A complete and Park-approved plant list with number of plants requested of each species

must be received no later than June of the year prior to a December-February planting.

For grasses, two years’ notice may be needed to collect and multiply seed. If planting will

not occur in the winter, contact Betty Young, Director of Nurseries to agree on delivery

date (415-331-6917,  byoung@parksconservancy.org).

2. Typically, plants are grown in long slender tubes used in habitat restoration. If other sizes

are needed, more growing time will be required. Above prices are based on a tube

container (Deepot 16) 1-1/2" diameter x 8" long.

3. A 25% non refundable deposit of the total contract estimate will be required on

submission of a plant order. A date will be agreed upon for the customer to pick up plants

at the Marin Headlands Nursery. The balance of the order cost is payable on that date,

whether plants are picked up or not. Prices are FOB Marin Headlands Nursery.

4. We cannot guarantee we will be able to collect the quantities needed to produce the plants

requested. Seed resource is limited. Park allows no more than 5% of available seed to be

collected.

5. Charges are made at our cost, to reimburse the Golden Gate National Parks Conservancy

for staff time. We do not sell the plants; they are federal property. We charge for the time

we pay staff to collect seed, under strict park ecological guidelines, from within the

watershed in which they will be planted, and to propagate and grow the plants for your

project, which will be planted within park boundaries. Invoice will read "Develop plant

propagation materials for restoration efforts within the boundary of GGNRA"

6. Plants will be timed to be available by December 1 of the year in which installation will

occur. If you are using irrigation and want the plants earlier, we can make some special

growing arrangements but this must be agreed to beforehand..

7. We will hold plants until 3/31 after the normal December delivery time at no additional

cost. If project is delayed past that date, a charge of 5% of the total amount will be
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charged each month for upkeep. Potting up to large sizes or regrowing may be at 

additional cost. There is no guarantee of the quality of heldover plants. Typically, native 

plants do not remain in a healthy condition once rootbound. 

8. Planting contractor will return containers to the Nursery after planting,

9. There is no guarantee of the quality of heldover plants. Typically, native plants do not

remain in a healthy condition once rootbound.
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APPENDIX D – SUBMITTAL REQUIREMENTS 

Concept / Proposal 

Submittal Items Notes 

Project description .........................................Provide a brief description of the proposed project, 

including sketch plans. Drawings should be to scale. 

Program information ......................................Proposed use of building(s) and site(s), including 

expected staff, public access and visitation, etc. 

Design alternatives .........................................Provide narrative description of the intended approach, 

including preliminary preferred and alternative solutions 

Preliminary schedule & budget 

Research materials list ...................................List existing materials reviewed and analyzed, including 

archive documents and photographs, planning and 

environmental studies, cultural and natural resource 

materials, etc. 

Additional research proposal .........................List additional investigations proposed, including 

geotechnical, cultural & natural resource studies, utility 

impact analysis, environmental investigations, etc. 

NPS will evaluate the proposal for conformance with existing laws and regulations, NPS 

policies, park goals, and existing environmental and planning documents. The Park 

Superintendent must provide written approval prior to commencing the full project process. 

Schematic Design 

NPS requires up to 10 working days to conduct a check for completeness on the submittal. When 

NPS deems the submittal compete, full review will begin. Schematic Design review will take 15-

25 working days. 

Note – all drawings shall conform to NPS 10A: Design and Construction Drawings. 

Submittal Items Notes 

Statement of due diligence .............................Provide summary of conditions at project site, including 

but not limited to seismic, soils and environmental 

remediation concerns, cultural and natural resource 

opportunities and constraints. Note research and 

investigations conducted to date and additional research 

proposed. 

Schematic design drawings ............................Indicate proposed phases of development (if applicable), 

with actions and impacts clearly delineated for each 

phase.  
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Site Analysis (min. 1"=20') ................Identify all historic site features and provide analysis and 

evaluation of condition and integrity 

Site Plan (min. 1"=20') .......................Show affected buildings & vicinity, schematic outdoor 

uses and flow diagrams, and conceptual response to 

historic findings. 

Note that due to the long lead times for providing native 

plant materials (18-24 months), intensive discussion of 

the proposed planting plan and desired plant palette 

should begin at this phase. 

Floor Plans (min. 1/8"=1'-0") .............Show schematic space configuration & proposed 

occupancy 

Schematic code analysis 

Schematic sustainability analysis ...................Note if project is intended to comply with LEED rating 

system 

Programmatic narrative 

Schematic cost estimate 

Schematic schedule 

Required business materials must be submitted concurrent with the design materials. 

NPS review and approval of the Schematic Design submittal allows the tenant to proceed to the 

Design Development phase; comments must be incorporated into the next phase of design. 

Partners should not proceed to the next phase of design until they have responded in writing to 

written comments on the current phase; GGNRA will issue separate written approval to proceed. 

The compliance review processes should begin no later than DD phase. Park partner shall 

prepare, with NPS assistance, the Project Review and Preservation Assessment (5X) forms 

(samples in Appendix F). Projects will be scheduled for presentation as soon as possible, and 

park partners are invited to participate in the review meetings. NPS will provide written 

requirements and recommendations resulting from these reviews which must be incorporated 

into the project. 

Development Advisory Board 

Projects of $500,000 or more may need review by the NPS Development Advisory Board (DAB). 

We will provide guidance in preparing the necessary submittal materials; the Park 

Superintendent will present the project. Park partners should prepare their submittal package for 

presentation to the DAB at the conclusion of Schematic Design review. All materials should be 

submitted in electronic format. 

Submittal Items Notes 

Project Review Report ...................................Concise description of project (NPS form) – including 

project scope, design alternatives, preferred alternative 

and selection rationale 
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Class B Cost Estimate ....................................Costs escalated to anticipated construction year 

Value Analysis/Value  ...................................

Engineering Studies 

Required 

LEED Credit Checklist ..................................New construction and major rehabilitation projects 

Graphics .........................................................Provide five or fewer graphics to provide an overview of 

the project. Accepted formats: .doc, .xls, .pdf, .jpg, .bmp. 

No CAD drawings formats may be used. 

Submittal package must be provided electronically at least five weeks prior to the DAB meeting. 

Design Development 

NPS requires 10 working days to conduct a check for completeness on the submittal. When NPS 

deems the submittal compete, full review will begin. Design Development review will take 30-45 

working days. 

Note – all drawings shall conform to NPS 10A: Design and Construction Drawings. 

Submittal Items Notes 

Cover Sheet ....................................................Vicinity map and park map, index, basic occupancy, 

egress and construction calculations data, project title, 

index of drawings. 

Site Plans (min. 1"=20') .................................

Site survey 

Protection/Demolition plan 

Layout/Grading plan 

(prelim.) 

Planting plan - Final 

Irrigation plan (prelim.) 

Show all existing and proposed site features, including 

topography, building orientation, relationship to other 

buildings, roads, parking areas and pedestrian routes, and 

vegetation, including trees, shrubs and groundcover. Note 

drainage and irrigation features and systems, and small 

scale elements found in the landscape.  

Note that due to the long lead times for providing native 

plant materials (18-24 months), the planting plan should 

be final or near final at this phase. Coordinate with 

Natural & Cultural Resource divisions as directed by 

NPS project manager. 

Floor Plans (min. 1/8"=1'-0") .........................

Existing conditions 

Demolition plans 

Architectural plans 

Show all levels of building(s), including roof. Partial 

plans may be accepted at NPS discretion if the area of 

work is limited.  

Exterior Elevations (min. 1/8"=1'-0") ............Indicate any alterations or treatments at building exterior. 

Building Sections (1/8"=1'-0") .......................Show finished floor elevations, relation to grade, and 

significant vertical penetrations. 

Preliminary structural floor plans ..................Use same scale as architectural plans. Show existing 

systems and any proposed treatments or alterations. The 
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FEMA structural evaluation should clearly inform these 

plans. 

Preliminary mechanical floor plans ...............Use same scale as architectural plans. Show existing 

systems and proposed alterations; identify primary 

equipment and distribution. 

Preliminary electrical floor plans ...................Use same scale as architectural plans. Show existing 

systems and proposed alterations; identify primary 

equipment and distribution. 

Survey results 

Specifications (outline) 

NEPA & NHPA mitigation measures ............Project Review and/or 5X requirements shall be 

integrated into the drawings and specifications. 

Additional mitigation measures may be included in the 

occupancy agreement as appropriate. 

Environmental information ............................Provide draft report of known and expected hazards, and 

any environmental condition assessments performed 

Sustainability Analysis ...................................Indicate sustainable design practices incorporated in 

project design 

Schedule 

Cost Estimate 

Required business materials must be submitted concurrent with the design materials. 

NPS review and approval of the Design Development submittal allows the tenant to proceed to 

Construction Documents, with the understanding that the final design shall not differ 

significantly from the approved design. Comments must be incorporated into the next phase of 

design. Partners should not proceed to the next phase of design until they have responded in 

writing to written comments on the current phase; GGNRA will issue separate written approval 

to proceed. 

Compliance reviews are usually completed at the end of this phase. For Project Review, projects 

may be approved pending completion of mitigation measures during project implementation. 

Implementation of mitigation measures must be documented and records submitted to NPS at the 

completion of construction. Similarly, the Preservation Assessment group may certify the project 

with stipulations; such stipulations may include monitoring and/or mitigation measures which 

must be documented and records submitted to NPS at the completion of construction 

Construction Documents 

NPS requires 15 working days to conduct a check for completeness on the submittal. When NPS 

deems the submittal compete, full review will begin. Construction Documents review will take 

45-60 working days. 

Note – all drawings shall conform to NPS 10A: Design and Construction Drawings. 
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Submittal Items Notes 

Cover sheet .....................................................Vicinity map and park map, index, basic occupancy, 

egress and construction calculations data, project title, 

index of drawings. 

Key plan(s) .....................................................If necessary to identify areas of work 

Site plans ........................................................

Site survey 

 Site Protection & Demolition 

plan 

Layout & Grading plan 

Planting plan 

Irrigation plan 

Show all existing and proposed site features. Include 

associated detail drawings for all plans, as applicable. 

Architectural floor plans ................................

Basement 

All floors 

Roof 

Partial plans may be acceptable if work areas are limited. 

Plans shall show all levels, including mezzanine, 

penthouse, etc. 

Exterior elevations 

Building sections 

Structural Foundation & Framing 

Plans ...............................................................

Coordinate with architectural floor plans. Indicate all 

vertical and lateral load carrying systems 

Details ............................................................Sufficient architectural and structural details and 

schedules to indicate the scope of work 

Electrical Plans ...............................................Coordinate with architectural floor plans 

Mechanical & Plumbing Plans .......................Coordinate with architectural floor plans 

Details by discipline .......................................Details and schedules for engineering disciplines as 

required by the scope of work. 

Specifications .................................................Include product literature with approved listing(s). 

Proposed construction schedule .....................If improvements will be phased, indicate approximate 

timing for work in subsequent phases. Phasing 

requirements and schedules may be incorporated into the 

lease. 

Final cost estimate 

Technical reports ............................................

Structural calculations 

Geotechnical reports 

Environmental condition 

assessment 

 Energy calculations & 

compliance forms (LEED) 

 Occupancy calculations & 

exit diagrams 

 Sprinkler hydraulic 

calculations 

Environmental condition assessment shall include known 

and expected hazards, and plan for mitigating 

environmental hazards during rehabilitation.  

Construction work plans (draft) .....................As required under the Conditions of Work for the 
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Construction Permit, including but not limited to site 

health and safety plan, traffic plan, resource protection, 

hours of operation, inspections, monitoring, etc. 

List of special inspections required 

Other documents as required 

Required business materials must be submitted concurrent with the design materials. 

NPS will provide comments at the end of the review period. A Construction Permit will not be 

issued until NPS is satisfied that a complete set of construction documents, incorporating all 

previous review comments, has been received. The Construction Permit will be issued concurrent 

with signing of the occupancy agreement. 

Construction Phase & As-Built Drawings 

Pre-Construction /Conditions of Work 

NPS requires 10-15 working days to review the submittal. No work may commence prior to 

approval of the construction work plans. Submittal requirements will be provided as part of the 

Permit Conditions of Work. Typical conditions are provided in Appendix E; additional project-

specific conditions may apply. 

NPS recommends a partnering session be incorporated into the pre-construction meeting(s). This 

effort can help to clarify the roles and responsibilities of each participant, improve 

communications, outline dispute resolution methods, and generally contribute to the success of 

the project. 

NPS suggests the pre-construction submittals and similar logistical information be prepared as a 

construction management binder. The categories of recommended materials are provided below; 

a detailed list can be found in Appendix E. 

 Project Description

 Staging and Logistics Plan

 Safety and Occupational Health

 Resource Protection

 Personnel Management

 Data and Record Keeping

NPS will issue a written Notice to Proceed when pre-construction conditions of work have been 

met. 

National Pollutant Discharge Elimination System (NPDES) Permits  

Construction activity resulting in a land disturbance of one acre or more, or less than one acre but 

part of a larger common plan of development or sale, must obtain the Construction Activities 

http://www.swrcb.ca.gov/stormwtr/construction.html
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Storm Water General Permit (General Permit). Construction activity includes clearing, grading, 

excavation, stockpiling, and reconstruction of existing facilities involving removal and 

replacement. Construction activity does not include routine maintenance such as, maintenance of 

original line and grade, hydraulic capacity, or original purpose of the facility.  

Application must be made through the State Water Resources Control Board; details are 

available through that agency. Note that a Stormwater Pollution Prevention Plan (SWPPP) is part 

of the application, and must be part of the separate construction management plan submittal to 

GGNRA. 

Construction Oversight 

NPS will provide oversight and coordination of the project throughout construction, including 

environmental and resource monitoring. These activities may be performed by NPS staff, NPS 

contractors, or a combination thereof. NPS will provide permit compliance observations 

(“building inspection”) as the permit-issuing agency, to ensure that construction occurs in 

accordance with the approved construction drawings. 

NPS may also participate in review of construction phase submittals (shop drawings, etc.) Such 

review will occur concurrent with review by the park partner’s team. A list of proposed 

construction submittals should be provided as early as possible, to determine NPS review 

participation, and ensure NPS inclusion on submittal distribution lists. 

Project Closeout 

At the conclusion of construction, park partners will be required to submit archival-quality as-

built drawings, as well as documentation showing that all required mitigation measures have 

been implemented. (Mitigation measures intended to be implemented over longer terms, such as 

TDM plans, will be monitored per the occupancy agreement or other documentation.) Materials 

intended for accession to the museum collections, and curatorial funding as required, will be 

submitted to the National Park Service. Documentation of the project (as-built drawings, 

photographs, etc.) shall be submitted within 60 days of occupancy. All materials submitted to 

NPS must be in NPS-approved formats, and shall include both printed (hard-copy) and electronic 

files. 

Submittal Items Notes 

As-Built Drawings & Specs. ..........................Archival-quality black waterproof ink on polyester 

film/vellum AND electronic files compatible with 

AutoCAD 2002 

Black text on white bond AND electronic files 

compatible with MS Word/Excel. 

Project Documentation ...................................Processed photographic records (not computer prints). 

Include printed statement of copyright ownership. 

Photo work paid for with government funds is the 

property of the government (public domain) unless a 

specific contractual agreement was entered into with 

the photographer prior to the completion of the photo 
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documentation. Provide fully labeled archival prints 

and negatives. 

Mitigation Documentation .............................Hard copy records indicating construction phase 

mitigation measures have been completed. Documents 

should be organized in file folders with complete 

labels of project name, type of material and date range 

of contents. 

Museum Collections materials .......................Materials (samples of historic fabric, etc.) intended for 

accession to the park museum collections; assist with 

completion of accession forms. Curatorial funding 

may be required. 

GGNRA will issue a Final Certificate of Occupancy when we are satisfied that all project 

materials, clearly identified, have been received in accordance with the Permit and Permit 

Conditions of Work. 

Document Formats and CAD Standards 

Formats 

All text-based documents must be prepared in formats compatible with MS Word and MS Excel. 

Other software formats must first be approved by NPS. Electronic files must be submitted on PC-

formatted media: CDs, ZIP disks or 3.5” diskettes. 

Drawings prepared electronically must be compatible with AutoCAD 2002. Electronic files 

should be submitted on PC-formatted media (CDs, ZIP disks or 3.5” diskettes). 

NPS 10A: Design and Construction Drawings 

Submittals must conform to the requirements of NPS Director’s Order 10 and Reference Manual 

10A. The purpose of the Director’s Order is to set forth policy and required procedures governing 

the preparation of preliminary design, construction, and as-constructed drawings (referred to 

hereafter as “drawings”), in order to:  

 assure permanent and durable drawings which can be readily reproduced as legible (1)

half-sized prints for bid sets, etc., and (2) microfilm;

 maintain uniformity of work;

 facilitate review of both architectural and engineering (A/E) submittals and National

Park Service (NPS) generated products.

This document is available from GGNRA and at http://cadd.den.nps.gov/standards. It sets forth 

requirements for: sheet sizes; drawing numbers; cover, second and survey sheets; title, approval 

and revision blocks; line weights, screened information; dimensions; abbreviations, text and 

lettering; symbols; archival quality; and other details of drawing format and drafting practices. 
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These requirements apply to all drawings, whether produced electronically or by hand. GGNRA 

will provide drawing number(s) to use on all sheets for the project as needed. 

CAD Standards 

All drawings must conform to the requirements of NPS-10A. Drawings created and submitted in 

electronic format (CAD) shall also meet the following requirements: 

Drawings must be created using standard AutoCAD package fonts, shapes, linetypes, blocks, 

etc. Special fonts/linetypes/blocks created for a drawing must be submitted with the drawing; 

in particular, block libraries must accompany the submittal. (The use of special fonts or 

linetypes, beyond the AutoCAD standard package, is strongly discouraged.) 

Drawings which utilize Golden Gate base maps (surveys, site maps, landscape maps) should 

be created in model space at 1:1 scale, and developed as potential layers which can be added 

to the base maps by insertion at (0,0,0), rotation=0, scale=1. Once the new information is 

complete, base maps need no longer be referenced in the final file. 

To ensure that complete drawings are transmitted, the use of cross-referenced drawings (xref) 

is discouraged. In the event that drawings use xref files, all such files must be included in the 

submittal, as well as a list of drawing names and paths. If the National Park Service provided 

drawings which have been cross-referenced, retain the original drawing names. Ensure that 

cross-references do not contain circular arguments (A xref B xref A). 

All notes, labels, dimensions and other text should be scaled such that the minimum text size 

will be at least 1/8" when plotted on NPS standard 22" x 34" sheet; when possible, use 3/16" 

or ¼". The use of only one text style is preferred; the font should be vertical and all text 

uppercase (preferred font is “romans”). 

Plotting information must be submitted as a .pcp file and in hardcopy format with the plotted 

drawings, including color-to-pen assignments, use of paper space vs. model space, xref 

drawings, etc.  Similarly, special “attributes” database information shall be included in the 

submittal, in dBase or MS Access 2.0 format. GGNRA prefers that all drawings use the NPS 

pen settings (NPS_HP_grayscle.ctb), which can be found at 

http://cadd.den.nps.gov/standards. 

All layers shall be intelligently named, such that recipients, including the National Park 

Service, can determine what information resides on each layer.  

It is critical that all drawings are created using NPS-10A standards from their inception to avoid 

the need to recreate aspects of the design as it progresses. 
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APPENDIX E – CONSTRUCTION MANAGEMENT 

Conditions of Work 

The following provides an example of typical Conditions of Work issued in conjunction with a 

Construction Permit. Additional conditions specific to each project may be appended to these 

general conditions. GGNRA recommends that preliminary drafts of construction phase materials 

conforming to the Conditions of Work be provided for review with the Construction Documents 

submittal. 

Permit Conditions of Work (typical) 

1. All work to be performed shall be in accordance with the construction documents, labeled

“[insert project/drawing title],” as approved by the National Park Service on [insert date].

2. Permittee shall provide funds for work performed on behalf of this project as identified in the

Cost Recovery schedule.

3. Permittee and NPS Project Manager shall exchange contact information and designated

authorities for responsible parties prior to the commencement of work. At a minimum,

provide a primary contact name, telephone and license number for all contractor(s) working

on-site and designated park partner project manager. (See also item 9 for emergency contact

information.)

4. Permittee must provide a comprehensive construction management plan, describing at a

minimum the following:

Site conditions and risk assessments 

Organizational structure and designation of responsible person(s) 

Proposed work procedures 

Emergency response procedures 

Safety officer responsibilities 

Inspection procedures 

Personal protective equipment and personnel training 

Accident reporting, record keeping 

Potential hazardous material precautions (include mitigation measures/precautions to 

address hazards noted in environmental condition assessment) 

Site access and control, including traffic management 

Staging plan (including field office access, parking, fencing, debris boxes, hauling routes, 

signs, etc.) 

Stormwater Pollution Prevention Plan (SWPPP), Notice of Intent and NPDES permit 

number 
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Fence: Provide fencing as needed to maintain security, but ensure gates are wide enough 

and kept clear so as to provide unobstructed access at all times for fire apparatus. Presidio 

Fire Department shall have access to the site at all times. 

Waste control 

5. For historic sites/structures: [Insert site name] lies within a National Register-listed

Historic District / is a National Historic Landmark. Because of its significance, all parties are

to take all measures necessary during the performance of the work to maintain and protect the

historic fabric of the buildings and the site. Plan and perform all work with extreme care to

ensure that no building or site features are damaged. Note that all features to remain in place,

whether historic or non-historic, should be protected during construction.

Permittee shall submit a written description of protection procedures for historic features and 

finishes to remain in place and a description of the demolition and removal operations 

(Cultural Resources Protection Plan). Identify primary and secondary paths of travel and 

describe in detail the installation of temporary protection of (historic) elements to remain in 

the vicinity of construction activities. Identify items or elements to be removed and retained 

for reinstallation or potential reuse. Describe methods of documentation and protection of 

salvaged elements. Identify proposed locations for storage of salvaged items. 

6. If site/structure will be occupied during construction: This building/site will be occupied and

in use as [insert occupancy] throughout construction. Maintain access to [any required

tenant spaces/facilities]. Provide temporary enclosures, barricades, signage, etc. as required

to protect adjacent occupied spaces and public areas such as building facilities and materials,

etc. from dust, noise and debris associated with performing the work.

7. Coordinate shut-off/start-up of all utilities and notify the GGNRA Project Manager of

utilities to be shut-off and expected duration of utilities downtime. Request shall be given in

writing a minimum of two weeks prior to scheduling proposed shut-off, and confirmed at

least 48 hours prior to utility shut-off/start-up, and must be approved in writing by NPS

Project Manager.

8. Work may be performed between 7:30am and 5:00pm, Monday through Friday. No work

shall be performed on federal holidays. Requests to work outside designated hours shall be

given in writing a minimum of 48 hours prior to scheduling, and must be approved in writing

by GGNRA Project Manager.

9. Work may not proceed until an GGNRA-approved Knox box is placed at the principal job

entrance. The Knox box will contain building keys, emergency phone contacts and a list of

employees authorized to be on the job site.

10. Permittee may post one project identification sign at the job site. GGNRA will provide sign

specifications and written approval prior to installation.

11. Permittee may post one project information sign at the job site. GGNRA will provide sign

specifications and written approval prior to installation.
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12. Use of herbicides and pesticides must have written approval from the GGNRA Integrated

Pest Management Coordinator prior to commencement of work. Contact IPM Coordinator

through GGNRA Project Manager to explain the need for the herbicide/pesticide, and note

what non-chemical treatments have been tried. Submit the following materials, and allow at

least 2 weeks for processing: copy of product label, material data safety sheet, proposed

application methods, map of application site, contractor’s business license, pesticide

applicator license(s), proof of insurance. Also note the presence of any rare or endangered

species in or near the area to be treated.

13. Emergency telephone numbers shall be posted at all phones at the job site: Fire/Emergency

Medical Service/Police – 911 or (415) 561-5505. (Use of 561-5505 is recommended when

using cellular phones, as a direct connection to GGNRA Communications Center.)

14. Fire protection during demolition, alteration, and/or construction will be in accordance with

the Uniform Fire Code (UFC), Article 87.

15. Provide 2A10BC fire extinguishers with current State Fire Marshall tags affixed to them in

all work/office areas.

16. Combustible materials shall not be allowed to accumulate on site.

17. Use either this clause or alternative paragraph below. Motorized equipment will be operated

so that exhausts do not discharge against combustible materials. Refueling on-site is

prohibited.

OR:  Refuel motorized equipment only after stopping the engine.  Refueling shall be done 50 

feet from buildings and/or combustibles.  If temporary heat is to be provided, only electric or 

propane devices are allowed. 

18. Store all fuels and flammable liquids in a centralized location at least 50 feet from any

structure.  Have storage lock-up clearly marked "FLAMMABLES"  "KEEP FIRE AWAY".

19. Smoking is NOT allowed in any building.  Provide designated outdoor smoking areas with

adequate fire precautions.

20. A hot work permit is required for any cutting, welding or heat gun work. No open flame torch

work will be allowed. The permit will be issued to the general contractor and will be good

through completion of work.  The general contractor will be responsible for ensuring that all

workers and subcontractors follow permit conditions. Contact the Presidio Fire Inspection

and Prevention Office (561-5132) a minimum of three working days prior to the date the hot

work permit is needed to avoid delays in work.

21. Construction equipment, fencing, materials or debris containers shall not block access to fire

hydrants, building egress or entrances, and fire department connections. Contractor may not

hook up to any fire hydrants without written permission from the Presidio Fire Inspection and

Prevention Office.



Golden Gate Project Handbook - Appendices VERSION 6.1 April 2009 

35 

22. Upon completion of the project, Permittee and/or Contractor shall provide one set of

archival-quality drawings, with as-built conditions noted, in accordance with NPS standards

(NPS-10A).

Indemnity Clause: the Permittee(s) by acceptance of a building permit agrees to indemnify, save 

and hold the U.S. Department of the Interior, National Park Service, Golden Gate National 

Recreation Area (NPS), its agents and employees harmless from and against, and reimburse NPS 

for, any and all claims, damages, injuries, losses, costs, liabilities, causes of action, judgements 

and expenses incurred in connection with or arising in any ways out of this Permit, regardless of 

the negligence of NPS. 

The provisions of this indemnity clause shall survive any termination of this Permit. 

Construction Management Binder 

The following is a draft table of contents for a “Construction Management Binder,” based on 

typical permit conditions. Additional items may be added as appropriate, including but not 

limited to project-specific conditions of work, natural and/or cultural resource monitoring 

requirements and records, scaffolding or crane operation procedures, environmental remediation 

details, etc. Note that this is a recommendation, not a requirement, although the components of 

the binder are required submittals. 

Project Description 

 Describe site and facilities – include map(s)

 Briefly describe scope of work

 Anticipated duration of project; (simple) schedule

Staging and Logistics 

Note – Several items may be provided on a single map, or shown individually via a series of 

maps, but proposed locations must be clearly and legibly marked on 8½x11 or 11x17 sheet(s); 

b/w format preferred. 

 Staging Plan – include map(s)

 Fencing Plan

 Traffic & Parking Plan – include map(s)

 Stormwater Management and Pollution Prevention Plan (SWPPP), including NPDES

application and ID number

 Debris Disposal/Waste Management

 recycling procedures

 trash collection procedures

 debris/recycling box locations

 Construction Utilities

 Emergency Response Plan, including evacuation plan (sites & structures)
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 Project Signage: number & locations, content

Note – signs should be kept to a minimum, in keeping with park character. Generally, no 

more than one construction sign (identification) and one project information sign (public 

affairs) will be permitted. Installation must be reviewed and approved by NPS Sign 

Committee. 

 Logistics (see also “Personnel Management” below)

 Work hours

 Field office(s)

 Emergency contacts

 Site controls (security, visitors, etc.)

Safety and Occupational Health 

 Scope of Work/Hazard Analysis

 Hazardous Materials Abatement

 Safety & Occupational Health Procedures, Guidelines & Inspections

 Accident Prevention Program

 Occupational Health Monitoring

 Forms/Documents

Resource Protection 

As required by applicable environmental plans, National Environmental Protection Act (NEPA), 

National Historic Preservation Act (NHPA), and other regulations, note existing resources and 

activities to protect them, including pre-construction surveys, ongoing monitoring, site 

restrictions, etc. 

 Cultural Resources Protection Plan

 Surveys

Generally performed prior to commencement of work. May include, but not 

limited to the following: 

 Archeology

 Bird/raptor nesting

 Native plants

 Endangered/threatened species (plant/wildlife)

 Construction Monitoring/Protection Requirements:  Document implementation,

provide reports, provide monitor contact info, etc.

Personnel Management 

Note – Contractor may prefer to place elements of this section in the front of the binder ( see 

“Staging & Logistics”). 

 Project Management

 organizational structure

 names & contact info

 roles & responsibilities

 Subcontractors: Provide contact & responsibility info as subcontracts commence

 Site Visitors
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 Personnel Policies

 Disciplinary

 Smoking

 Drugs

 Training

 Prohibited Practices

Data and Record Keeping 

 Record Keeping Procedures

 Accident Reporting & Investigation

 Logs and Safety Inspections

 Permits (hot work permit, utility clearance)

 Inspections

 Sample Forms

Note that this format is a recommendation only – NPS requires that project information be kept 

in an organized and accessible manner for inspection and reference, but defers to the park partner 

and construction team for actual implementation. 
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APPENDIX F – REVIEW FORMS 

Project Review for NEPA Compliance 

This form is provided as a sample for information – please obtain an electronic copy of this form 

from the Project Manager. 

PART 1 – PROJECT DATA 

Project Title Project Review # 

Project Location/Bldg # Target End Date 

Proposed Start Date Telephone # 

Project Initiator/Title Project Review # 

Is the Project on the GPRA Work Plan for the Fiscal Year? Yes No 

Division 

Chief’s 

Signature 

Date Supervisor’s 

Signature 

Date 

PART 2 -- PROJECT DESCRIPTION 

In the box below (and attached pages if required) briefly describe 1) the project being proposed; 2) the need for the project; 3) 

the objectives of the project; 4) the current conditions at the project area; 5) the proposed work plan to accomplish the project.  A 

map of the project location and/or a detailed site plan is mandatory and must be attached. 

PART 3 -- ALTERNATIVES 

In the box below (and attached pages if required) briefly describe any other reasonable alternatives that were considered for 

accomplishing the project including alternative locations.   
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PART 4 -- POTENTIAL IMPACTS CHECKLIST (use an “X” to indicate the response to the question) 

Does The Proposed Project Have The 

Potential To:

YES NO Does The Proposed Project Have The 

Potential To:

YES NO 

1. Adversely affect historic fabric, terrain or

setting?

18. Generate nuisance dust or smells?

2. Change historic ground cover or

vegetation?

19. Changes dark conditions, natural

night skies or glare?

3. Introduce non-historic elements (visible,

audible or atmospheric) into a historic

setting, structure or environment?

20. Change the amount of resource use

(water, fuel) or waste generated?

4. Reintroduce historic elements in a historic

setting or environment?

21. Change congestion levels, traffic

volumes or traffic safety conditions

for vehicles, pedestrians or

bicyclists?

5. Adversely affect a unique geologic

resource?

22. Change or impede accessibility?

6. Disturb the ground surface or change the

surface topography?

23. Involve handling/storage of

hazardous substances or work in

areas of possible contamination?

7. Compromise slope stability? 24. Maintain, create or change a public

or employee safety or health hazard?

8. Change the pattern of surface water flow,

alter hydrologic processes or affect

erosion?

25. Alter scenic features, viewsheds, be

visually intrusive or add to a

degraded visual condition?

9. Change the quality of surface or ground

waters?

26. Affect directly or indirectly any rare,

endangered or sensitive species?

10. Involve issues of concern for park

neighbors or organizations or generate

media attention?

27. Affect wildlife (feeding, nests, dens,

roosts, migratory patterns, corridors,

etc.)?

11. Change the current land use or conflict

with adjacent uses either private or public?

28. Add or remove plants?

12. Affect current or planned visitor services,

access or available parking?

29. Affect wetland, riparian or sensitive

plant community??

13. Set a precedent for park use? 30. Attract animal or insect pests?

14. Change the natural soundscape or expose

people to loud noise?

31. Change the demand for police or

emergency services or create an

attractive nuisance?

15. Change the level of emissions from

vehicles or other air pollutants?

32. Increase demand for fire protection

services or increase wild fire

hazard?

16. Affect visitor experience or aesthetic

resources?

33. Affect unique or important fish or

fish habitat?

17. Affect directly or indirectly, marine or

estuarine resources?

PART 5 -- DISCUSSION OF IMPACT AND MITIGATION: 

In the box below (and attached pages if required) briefly address each “Yes” answer from the Impacts Checklist in Part 

4 above.  Describe the potential impact and any recommendations for avoiding or reducing the impact.  Use as many 

pages as needed to answer 
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PART 6 – DEPARTMENTAL AND AGENCY EXCEPTIONS TO CATEGORICAL EXCLUSIONS 

TO BE COMPLETED BY THE ENVIRONMENTAL PROTECTION SPECIALIST. 

Exceptions to the 

Granting of a 

CE
1
  

Would the proposal, if implemented: Yes No Data 

Needs? 

A Have material adverse effects on public health or safety? 

B Have adverse effects on such unique characteristics as historic or cultural 

resources; park, recreation, or refuge lands; wilderness areas; wild or 

scenic rivers; national natural landmarks; sole or principal drinking water 

aquifers; prime farmlands; wetlands; floodplains; or ecologically 

significant or critical areas, including those listed on the National Register 

of Natural Landmarks? 

C Have highly controversial environmental effects? 

D Have highly uncertain and potentially significant environmental effects or 

involve unique or unknown environmental risks? 

E Establish a precedent for future action or represent a decision in principle 

about future actions with potentially significant environmental effects? 

F Be directly related to other actions with individually insignificant, but 

cumulatively significant, environmental effects? 

G Have adverse effects on properties listed or eligible for listing on the 

National Register of Historic Places? 

H Have adverse effects on species listed or proposed to be listed on the List 

of Endangered or Threatened Species, or have adverse effects on 

designated Critical Habitat for these species? 

I Require compliance with Executive Order 11988 (Floodplain 

Management), Executive Order 11990 (Protection of Wetlands), or the 

Fish and Wildlife Coordination Act? 

J Threaten to violate a federal, state, local, or tribal law or requirement 

imposed for the protection of the environment? 

K Involve unresolved conflicts concerning alternative uses of available 

resources (NEPA sec. 102(2)(E). 

L Have a disproportionate, significant adverse effect on low income or 

minority populations (EO 12898). 

M Restrict access to and ceremonial use of Indian sacred sites by Indian 

religious practitioners or adversely affect the physical integrity of such 

sacred sites (EO 130007) 

N Contribute to the introduction, continued existence, or spread of federally 

listed noxious weeds (Federal Noxious Week Control Act). 

O Contribute to the introduction, continued existence, or spread of non-native 

invasive species or actions that may promote the introduction, growth or 

expansion of the range of non-native invasive species (EO 13112). 

1
 Items A through O are adapted from the list of Departmental exceptions (516 DM, 2, appendix 2).  Items N through 

S are NPS additions. 
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P Require a permit from a federal, state, or local agency to proceed, unless 

the agency from which the permit is required agrees that a CE is 

appropriate? 

Q Have the potential for significant impact as indicated by a federal, state, or 

local agency or Indian tribe? 

R Have the potential to be controversial because of disagreement over 

possible environmental effects. 

S Have the potential to violate the NPS Organic Act by impairing park 

resources or values? 

PART 7 -- PROJECT COMPLIANCE AND APPROVALS 

TO BE COMPLETED BY THE ENVIRONMENTAL PROTECTION SPECIALIST. 

Would the Project: YES NO 

34. Conform with the GMP, GMPA or a specific site plan?

35. Promote sustainability?

36. With mitigation applied, result in no net loss of park resources?

37. Require utility connections (maintenance & engineering approval required)?

38. Require new signage (sign committee approval required)?

39. Involve excavation (requires utility clearance)? If yes, enter date issued:

40. Require 5x review?  If yes, enter date issued & /5x project #:

41. Require GGNRA Advisory Commission Review?

42. Other agency permits or consultations (USFWS, BCDC, USCOE, etc.)? If yes,

describe consultations that have occurred and any permit applications

submitted:

43. Are consultations with tribal members required?

DISCUSSION OF PROJECT PLANNING COMPLIANCE: In the box below briefly address “NO” answers for 

questions 34, 35 and 36. 
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Preservation Assessment (5X) 

This form is provided as a sample for information – please obtain an electronic copy of this form 

from the Project Manager. 

PRESERVATION ASSESSMENT (5X FORM) 

GOLDEN GATE NATIONAL RECREATION AREA 

CALIFORNIA 

PROGRAMMATIC AGREEMENTS 

OF 1992 AND 1994 - NPS, SHPO, ACHP 

Completion of this form is required for all projects which have the potential to affect cultural 

properties in Golden Gate National  Recreation Area. Attach supporting documentation (i.e. site 

map, drawings, cut sheets) which will help to adequately describe the proposed project. This form 

is completed pursuant to Section 106 of the National Historic Preservation Act of 1966, as 

Amended. 

A. Originating Office 

1. Management Unit:

2. Cultural resource(s) affected by the proposed project (Building name and number or name of

landscape feature, archeological feature, or artifact):

3. a. Describe the proposed project concisely: 

b. The proposed project will (check as many as apply):

 Destroy historic fabric 

 Remove historic fabric 

 Replace historic fabric in kind 

 Replace missing historic fabric 

 Add nonhistoric elements to a historic structure 

 Alter historic ground cover or vegetation 

 Introduce nonhistoric elements (visible, audible, or atmospheric) into historic 

setting/environment. 

 Reintroduce historic elements in a historic setting or environment. 

 Remove historic elements from a historic environment. 

 Will disturb ground surface. 

 Incur gradual deterioration of historic fabric, terrain, setting. 

 Other – Describe briefly: 

c. Describe the effects indicated in 3b concisely:

d. Describe measures planned to minimize effects:

4. Identify professional planning or engineering documents utilized and firms or offices involved:
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5. Explain why the project is needed:

6. Attach site map, drawings, specifications, photographs and/or detailed project descriptions to

this form (required).

7. Prepared by: Title: 

Telephone Number: Date: 

Branch Chief Signature Date 

Submit form to Park Section 106 Coordinator. Form Received: 

Park Section 106 Coordinator will complete items 8, 9, and 10. 

8. Level of effect of project:

 No Effect

 No Adverse Effect

 Adverse Effect

9. How will Section 106 Compliance be achieved?

 Compliance for an action described in a Plan which has been approved by the SHPO and

ACHP

 Under GOGA PA

 Under Presidio PA

 Under a separate PA, if so list: (e.g. Servicewide PA of 1995)

 New compliance agreement needed, under 36 CFR Part 800 – Regulations Advisory Council

10. Policies, standards and guidelines followed:

 "NPS 28: Cultural Resource Management Guideline"

 "Secretary of the Interior's Standards for Rehabilitation and Guidelines for Rehabilitating

Historic Buildings" 

 "Guidelines for Rehabilitating Buildings at the Presidio of San Francisco" 

 "Draft Guidelines for the Treatment of Historic Landscapes" 

 "Presidio Sign Guideline" or "Tenant Sign Policy" 

 Other – List: 
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B. Park Historic Preservation Staff Review and Certification 

1. The foregoing assessment is adequate; the proposed action is consistent with all applicable

NPS Management Policies, standards, guidelines or USDI Standards and Guidelines,

Rehabilitation of Historic Buildings or others and incorporates measures to avoid Adverse

Effects.

2. Proposed undertaking will be adequate only if the attached stipulations are incorporated into

the undertaking.

3. Proposed undertaking will need separate compliance under the Advisory Council on Historic

Preservation Regulations (36 CFR Part 800).

Review Certification: 

(Check Yes or No for each of the boxes adjacent to signature line. The purpose of each box is 

indicated in the above three descriptions.) 

Y N 

1.  

2.  (NA)
3.    ____________________________________________ 

Park Archeologist     Date 

1.  

2.  (NA)

3.   ____________________________________________
Park Curator Date 

1.  

2.  (NA)

3.   ____________________________________________
Park Cultural Landscape Architect  Date 

1.  

2.  (NA)

3.   ____________________________________________
Park Historical Architect Date 

1.  

2.  (NA)

3.   ___________________________________________
Park Historian Date 

C.  Additional requirements/stipulations (as indicated by a Y check in item 2 at the signatures 

above) required for this proposal to be approved: See Certification Memo from General 

Superintendent. 
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D.  General Superintendent, Golden Gate National Recreation Area, approval of proposed action 

including additional requirements. 

General Superintendent Date 

Park Management Areas, from General Management Plan of 1980, page 139 through page 152. 

These are the structures on the NPS list of Classified Structures which meet the National Register 

Criteria as single structures or if in historic districts as contributing structures. Since 1980 

additional structures have been added, retaining the area classification system. 

AL Alcatraz 

AP Aquatic Park 

FM Fort Mason 

PE Presidio 

SH Cliff House/Sutro District 

OB Ocean Beach 

FI Fort Miley 

FF Fort Funston 

FB Fort Baker 

FA Fort Barry 

FC Fort Cronkhite 

MT Mount Tamalpais 

OV Olema Valley* 

FP Fort Point 

PR Point Reyes* 

MU Muir Woods 

*Some lands formally part of the Golden Gate National Recreation Area are administered by

Point Reyes National Seashore under an agreement. This particularly involves lands with 

operating farms and ranches. The historic preservation staff at Golden Gate will review proposed 

undertakings pursuant to this agreement. 
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EXHIBIT D: Inventory and Condition Report 
[To be developed by Lessor and Lessee]  
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EXHIBIT E: Insurance Requirements 
 
Specific coverage amounts to be determined after Lessee selection, provided that the following minimum 
coverages are required:  
 
Property Insurance: $379,600 
 
Workers Compensation and Employer’s Liability Insurance: Meet at least the minimum required by the 
State of California 
 
General Liability Insurance: $2,000,000 per incident; $3,000,000 aggregate 
 
Business Interruption and Extra Expense Insurance: Coverage amount shall be for Actual Loss Sustained 
for twelve (12) months.     
 
Automobile Insurance: Meet at least the minimum required by the State of California 
 
During the term of this Lease, the Lessee shall maintain the following insurance coverage (where 
applicable as determined by the Lessor) under the following general terms and conditions and under such 
specific terms and conditions as the Lessor may further require with respect to each particular insurance 
policy.  
 
1. Types of Insurance (Non-Construction) 

(a) Property Insurance - An all risk or special form, including fire, vandalism and malicious mischief 
insurance. The amount of such insurance shall be the full insurable value of the Premises. All such 
policies shall specify that proceeds shall be payable whether or not any damaged or destroyed 
improvements are actually rebuilt. All such policies shall waive any requirement that a building or 
structure be replaced at its original site.   

(c) Worker's Compensation and Employer's Liability Insurance - Worker's compensation insurance in the 
statutory amounts and coverage required under worker's compensation, disability and similar employee 
benefit laws applicable to the Premises and to the Lessee's use and occupancy of the Premises; and 
employer's liability insurance, with limits as be required by law. 
 
(d) General Liability - Comprehensive Farm Liability and/or Commercial General Liability through one 
or more primary and umbrella liability policies against claims for bodily injury and property damage 
occurring on the Premises, the improvements thereon, or the streets, curbs or sidewalks adjoining the 
Premises, with such limits as may be required by the Lessor, but in any event not less than  two million 
dollars ($2,000,000) per incident and  three million dollars ($3,000,000) aggregate for the Premises. Such 
insurance shall insure the performance by the Lessee of its indemnity obligations under this Lease. 

 (e) Business Interruption and Extra Expense Insurance - Business interruption and extra expense to cover 
the loss of income and continuation of fixed expenses in the event of damage to or loss of the Premises, 
including, without limitation and, with respect to the interests of the Lesssor, the loss (or reduction) of 
Rent payments to the Lessor by the Lessee. Coverage amount shall be for Actual Loss Sustained for 
twelve (12) months.     

(f) Other - All other insurance that the Lessee should maintain to adequately protect the Premises, Lessor, 
and Lessee.   
 
2. Insurance During Construction  
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At all times during Construction, the Lessee at its sole expense, shall obtain and keep in force for the 
benefit of the Lessee and Lessor the following insurance coverages: 
 
(a)  If requested by Lessor at any time, performance and payment bonds approved by the Lessor, which 
bonds shall cover payment of all obligations arising under all contracts let in connection with a 
Construction and guaranteeing performance and payment under the applicable contracts, and payment in 
full of all claims for labor performed and materials supplied under such contracts.  The bonds shall be 
issued by a responsible surety company, licensed to do business in the state where the Park Area is 
located, in an amount not less than the amount of the respective contracts, including without limitation, 
amounts for cost overruns, price increases, change orders, forced delays and the like, and shall remain in 
effect until the entire work under the contracts is completed; and  
 
(b) To the extent not covered by other property insurance maintained by the Lessee, comprehensive “all 
risk” or “special form” builder’s risk insurance, including vandalism and malicious mischief, covering the 
Construction, all materials and equipment stored at the Premises and furnished under a construction 
contract, and all materials and equipment that are in the process of fabrication at the Premises of any third 
party or that have been placed in due course of transit to the Premises when such fabrication or transit is 
at the risk of, or when title to or an insurable interest in such materials or equipment, has passed to the 
Lessee, such insurance to be written on a completed value basis in an amount not less than the full 
estimated replacement cost of the Construction. 
 
3. Conditions of Insurance  
(a) The policy or policies required under this section shall provide that in the event of loss, the proceeds 
of the policy or policies shall be payable to the Lessee to be used solely for the repair or replacement of 
the property damaged or destroyed, as approved and directed by the Lessor, with any balance of the 
proceeds not required for repair or replacement; provided, however, that the insurer, after payment of any 
proceeds to the Lessee, will have no obligation or liability with respect to the use or disposition of the 
proceeds by the Lessee. 
 
(b) All property and liability insurance policies shall name the United States of America, Department of 
Interior, National Park Service, Golden Gate National Recreation Area, and their employees, contractors, 
and agents as additional insureds. 
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